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February 24, 2023

SSM Industries Inc.
3401 Grand Ave.
Pittsburgh, PA 15225

Jay Davis 
(412) 777-5100 ext. 344 
jdavis@ssmi.biz 

Re: PA State Police - DNA Laboratory Facility New Building

We are excited to present to you our proposal to join your Project Team as the HVAC and Plumbing  
contractor for the DNA Lab.  SSM has the experience, expertise and capacity to provide exceptional quality 
and value to the Preconstruction and Construction phases of this project.

Our experience in the laboratory market is unmatched in the Mid-Atlantic region. Over the past five years 
we have completed mechanical fabrication and installation for over 6,000,000 sq. ft. of new hospital 
construction.  This construction experience coupled with our technical expertise makes us the ideal 
partner for the DNA Laboratory New Building project. 

Team Focused Pre-Construction Approach – We focus on completing cost-effective projects that align 
with owner and construction manager goals by embracing a pre-construction process that includes: 
accurate estimating, design option analysis based on ROI, constructability review, and achievable GMP and 
schedule development.

Offsite Fabrication / Modularization – With an eye towards increasing safety, maintaining build quality, and 
preserving design intent, we use prefabrication and modular construction to reduce the number of unique 
components for maximized cost savings 

Large Project Specialists – We have the experience and capacity to perform mechanical scopes in excess 
of $200,000,000.

Thank you for the opportunity to bid on this project.  You will not find a more qualified partner than SSM.  
We look forward to working with you and delivering a successful project.

Sincerely, 

Jay Davis
President
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SECTION T-1A Introduction & Project Team

SSM Industries, Inc. was founded in 1989. We are a full-service 
Mechanical Contractor that provides clients with a complete range 
of services including HVAC, Plumbing, Refrigeration, Process Piping, 
Design Build, Shop Fabrication, Nuclear HVAC, BIM, 3D Coordination 
and Repair Service.

SSM Industries, Inc. has been serving the Mechanical, Industrial, and 
Nuclear industries for over 30 years.  We have successfully completed 
projects across the Continental United States and supplied specialty 
materials to Asia and Europe. Our Mechanical contracting project 
experience and expertise includes educational institutions, office 
buildings, municipal construction, sports facilities, K-12 education, 
assisted income housing, correctional facilities, treatment plants, steel 
mills, military facilities, food processing, higher education, hospitals, 
beverage processing, laboratories, pharmaceutical manufacturing, 
natural/gas industry and Nuclear Power Plants.

Since 1994 we have outgrown our shop and offices twice and we are 
now in one of the largest and best equipped duct fabrication facilities 
in the Tri-State area.

Our ability to tackle large, challenging projects is unrivalled.  We 
complete them safely, with a high level of quality, on time and on 
budget.  We are known as being a great partner and understand that a 
project can only be successful when all team members are committed 
to that success.  

Our leadership, project and construction teams continually meet the 
challenges presented by highly complex projects.  Our sheet metal 
and HVAC experience are unmatched in the United States.  There is 
no other contractor who has a completed project list as complex and 
diverse as ours.  

From the first two nuclear power plants in the United States in over 
30 years (SSM performed over 1,500,000 workhours) to the most 
advanced biocontainment research facility in the world to the critical 
healthcare facilities supporting our local communities, we are the key 
to the success of your project.  

U.S. Army Medical Research Institute
for Infectious Diseases

Vogtle Nuclear Power Plant Units 3 & 4

UPMC Mercy Pavilion 
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JAY DAVIS

President

KEITH WILLOCHELL

Project Manager

JAKE TEMPLE

Project Manager

MATT WELTZ

HVAC Foreman

PETE GORMAN

Safety Director

SCOTT TROSKY

Quality Control

ANDY NAU

Pre Construction / Construction
Sheet Metal Drafting

JEFF GRAMM

Pre Construction / Construction
Mechanical Pipe Drafting

PROJECT TEAM
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PROJECT TEAM
SSM Industries, Inc. (SSM) will provide a project team for the HVAC Prime contract including coordination of the 
subcontracts and scheduling of all of our work.

Our team will manage our work along with our subcontractors’ scope of work.

SSM’s HVAC Management Team will consists of the following people and roles.

Jay Davis
Our President Jay Davis oversees all projects.  Jay reviews the projects on a monthly basis or more frequently as 
needed.  In is review he considers Safety, Quality Control, Manpower, Cost Control, Invoicing, Payables and Supply 
Chain Deliverables.  

Keith Willochell
Our construction field team will be led by Keith Willochell.  Keith has over 25 years of experience in the Mechanical 
industry including Hospitals, Labs, K-12, Higher Education, and Industrial projects.  Keith will be on the project weekly 
and will review safety, quality control, manpower, cost control, invoicing, payables and supply chain deliverables.

Jacob Temple
The project field team will be assisted by Jacob Temple, Jacob has over 5 years of experience in the Mechanical 
industry including Hospitals, Labs, K-12, Higher Education, and Industrial projects.  Jacob will be on the project weekly 
and will review safety, quality control, manpower, cost control, invoicing, payables and supply chain deliverables.

Matt Weltz
SSM’s HVAC on site full time working foreman will be Matt Weltz.  Matt has over 12 years of experience in the 
Mechanical industry including Hospitals, Labs, K-12, Higher Education, and Industrial projects.  Matt will be on the 
project full time and will control all aspects of the project including safety, quality control, manpower, cost control, 
invoicing, payables and supply chain deliverables. Matt is currently finishing the mechanical at Hiller Readiness Center.

SUBCONTRACTORS
SSM’s history and working relationship with Trinity Controls, Kahoe Air Balance Co., and Burnham Insulation spans 
over 500 projects over 25 years. 

UNDERSTANDING OF SERVICES
SSM’s Understanding of the services to be provide on this project as follows: Safety, Quality Control, Manpower, Cost 
Control, Invoicing, Supply Chain Deliverables, Coordination, Submittals, RFI’s, As-Builts, Owner Training and Closeout 
Documents.
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EXPERIENCE WITH LABORATORY BUILDINGS
SSM’s Experience with the construction of Laboratory Buildings is as follows:  

USAMRIID
Owner: US ARMY
Engineer: WSP / HDR JV
General Contractor:  Manhattan Construction, Torcon Construction
Building Size: 936,000 sq. ft. 
Scope: Sheet Metal fabrication & installation 
Value:  $52,000,000.00
Completed: 2019

Chevron Science Center
Owner: University of Pittsburgh
Engineer: Affiliated Engineers (AEI)
General Contractor:  Mascaro
Building Size: 32,000 sq. ft. 
Scope: All HVAC, Process, & Plumbing Scope for the New Laboratory, Research & Teaching Facility, 
including new Mechanical Penthouse, Risers & Distribution Systems, & all Laboratory, Office, & 
Classroom Mechanical Fit-Out.
Value:  $8,550,000.00
Completion Date: 2012

Allegheny County Morgue
Owner: Allegheny County
Engineer: Astorino
General Contractor:  Nello 
Building Size: 78,000 sq. ft. 
Scope: Prime Contractor - Plumbing and Mechanical
Value:  $2,300,000.00
Completion Date: 2007

UPMC Mercy Pavilion (Vision & Rehabilitation)
Owner: University of Pittsburgh Medical Center (UPMC)
Engineer: AEI (Affiliated Engineers) / CLJ
General Contractor: Mascaro/Barton Malow JV
Building Size: 887,000 sq. ft. 
Scope: Pre-construction design assist, HVAC & Plumbing fabrication & installation
Value:  $71,000,000.00
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Completed: 2022

EXPERIENCE WITH MULTIPLE PRIME CONTRACTS
SSM has complete over 200 projects under the multiple prime contract setup.  Here are the four most current projects.

DGS Hiller Reediness Center - HVAC
DGS Hiller Reediness Center - Plumbing
University of Pittsburgh Hillman Library- HVAC Phase 3
Allegheny County Sanitary Authority - East Headworks HVAC and Plumbing 

EXPERIENCE WITH MULTIPLE PRIME CONTRACTS
SSM’s Experience with Laboratory Casework includes over 300 projects.  Here are the four most current projects.

The U.S. Army Medical Research Institute for Infectious Diseases facility.
University of Pittsburgh – Chevron Science Center.
Allegheny County Medical Examiner’s office and Morgue.
University of Pittsburgh Medical Center Mercy Pavilion ( Vision & Rehabilitation Center).
 

EXPERIENCE WITH HVAC CONTROLS & DUCT WORK
SSM’s Experience with HVAC Controls and Duct work includes thousands of projects.  Here are the four most current 
projects. 

The U.S. Army Medical Research Institute for Infectious Diseases facility.
University of Pittsburgh – Chevron Science Center.
Allegheny County Medical Examiner’s office and Morgue.
University of Pittsburgh Medical Center Mercy Pavilion ( Vision & Rehabilitation Center).

EXPERIENCE WITH FUME HOODS AND BIO-SAFETY CABINETS
SSM’s Experience with the installation of Fume Hoods and Biological Safety Cabinets includes over 100 of projects.  
Here are the four most current projects. 

The U.S. Army Medical Research Institute for Infectious Diseases facility.
University of Pittsburgh – Chevron Science Center.
Allegheny County Medical Examiner’s office and Morgue.
University of Pittsburgh Medical Center Mercy Pavilion (Vision & Rehabilitation Center).

EXPERIENCE WITH TESTING & BALANCING  
SSM’s Experience with the Testing, Adjusting and Balancing of Building Systems, Fume Hoods and Biological Safety 
Cabinets includes over 100 of projects.  Here are the four most current projects. 

The U.S. Army Medical Research Institute for Infectious Diseases.
University of Pittsburgh – Chevron Science Center.
Allegheny County Medical Examiner’s office and Morgue.
University of Pittsburgh Medical Center Mercy Pavilion (Vision & Rehabilitation Center).
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SECTION T-1B Qualifications & Experience

USAMRIID

      Owner: US ARMY
      Engineer: WSP / HDR JV
      General Contractor:  Manhattan Construction, Torcon Construction
      Building Size: 936,000 sq. ft. 
      Scope: Sheet Metal fabrication & installation 
      Value:  $52,000,000.00
      Completed: 2019

The U.S. Army Medical Research Institute for Infectious Diseases facility is the largest, most complex biocontainment 
facility ever designed. This replacement building significantly decompresses and increases USAMRIID’s biomedical 
laboratory and vivarium research capabilities.
The facility consists of 936,000 square feet and will reinforce USAMRIID’s role as the cornerstone national research 
program within the National Inter-agency Biodefense Campus and facilitate USAMRIID’s mission: to conduct basic 
and applied medical research resulting in vaccines, therapeutics, and diagnostic tools to protect military service 
members and the American public.
The BSL-2, BSL-4 and BSL-3e spaces employ many technical enhancements allowing researchers to work together 
safely and effectively to respond quickly to critical emerging biological threats, including the world’s deadliest 
pathogens.

Chevron Science Center

      Owner: University of Pittsburgh
      Engineer: Affiliated Engineers (AEI)
      General Contractor:  Mascaro
      Building Size: 32,000 sq. ft. 
      Scope: All HVAC, Process, & Plumbing Scope for the New Laboratory,  
       Research & Teaching Facility, including new Mechanical  
       Penthouse, Risers & Distribution Systems, & all Floor Laboratory,  
       Office, & Classroom Mechanical Fit-Out.
      Value:  $8,550,000.00
      Completion Date: 2012

The project required careful integration of the structure into the auditorium and lobby below, giving the design team 
the opportunity to renovate the main entry lobby and student study space that had fallen into disuse. Repurposed to 
create a comfortable and accessible setting for students, the lobby and student study space now offer natural light 
and views. The café and chalk/talk space within the renovated area contain soft seating and are actively used by 
faculty for open seminars and informal discussions with students. 

A High Hazard Occupancy, the LEED® Gold Chevron Annex employs 80,000 CFM of ventilation air to drive 64 chemical 
fume hoods. Using multiple design strategies, including an open “ballroom” lab design, low flow fume hoods, energy 
recovery AHUs, smart façade design, daylight harvesting, and occupancy controls, predicted site energy was to 8,236 
MMBtu/year. This represents a savings of 2,795 MMBtu/year, or 25.3 percent less than the baseline. This enormous 
energy savings equates to approximately the amount of carbon dioxide emitted to power 32 single family homes. In 
AIA 2030 Challenge terms, the Chevron Annex meets the Challenge requirements for its building type.
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Allegheny County Morgue

      Owner: Allegheny County
      Engineer: Astorino
      General Contractor:  Nello 
      Building Size: 78,000 sq. ft. 
      Scope: Prime Contractor - Plumbing and Mechanical
      Value:  $2,300,000.00
      Completion Date: 2007

The new Allegheny County Medical Examiner’s Office and Morgue was a project designed to replace and consolidate 
the county’s corenor’s staff and various services. The building’s main purpose is to house the coroner along with his 
office staff, all of his technical lab workers and field staff along with their transportation needs.

The building consists of defined lab areas pertaining to studying the cause of death, disease and toxicology. The 
building includes a morgue, body storage areas on the first level along with several evidence storage and crime 
related office staff areas.

Level 2 of the building consists of a full ballistics gun range and environmental, drug and toxic material laboratories.  
The lab areas are designated as self-contained areas due to possibility of contamination in the study of the cause 
of death and contamination. 

UPMC Mercy Pavilion (Vision & Rehabilitation)
      Owner: University of Pittsburgh Medical Center (UPMC)
      Engineer: AEI (Affiliated Engineers) / CLJ
      General Contractor: Mascaro/Barton Malow JV
      Building Size: 887,000 sq. ft. 
      Scope: Pre-construction design assist, HVAC & Plumbing
       fabrication & installation
      Value:  $71,000,000.00
      Completed: 2022

Job awarded at 50% design.  SSM provided design assistance working closely with the engineer to review cost 
estimations and reductions, contingency planning, equipment selection, and system routing and optimizations to 
develop a reliable GMP. This process allowed the design engineer to focus on developing high-performance building 
systems while utilizing SSM’s detailing expertise to ensure that we were providing a constructible solution that 
maintained the project design intent.  Additionally, this achieved better interdisciplinary coordination and most 
importantly ensured the GMP and schedule were maintained.  SSM provided BIM LOD 400.  

USAMRIID US Army $  52,000,000 936,000 sq. ft.

Chevron Science Center University of Pittsburgh $  8,550,000 32,000 sq. ft.

Allegheny County Morgue Allegheny County $  2,300,000 78,000 sq. ft.

UPMC Mercy Vision and Rehabilitation UPMC (Pittsburgh) $  71,000,000 887,000 sq. ft.

Some of our laboratory and healthcare-related construction:
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ATTACHMENT 1
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UNION AGREEMENTS

 UNION NAME      EXPIRATION

 Local 19 Sheet Metal     4/30/25
 Local 27 Plumbers     5/31/23
 Local 354 Pl/fitters-Greensburg   5/31/23
 Local 373 Laborers     5/31/23
 Local 449 Steamfitters     5/31/23
 Local 471 Laborers-Harrisburg   4/30/23
 Local 486 Pl/Fitters-Baltimore   3/31/24
 Local 489 Pl/Fitters-Cumberland   4/30/24
 Local 520 Pl/Fitters-Harrisburg   4/30/24
 Local 12 Sheetmetal     6/30/23
 Local 33 Sheetmetal – OH,WV   5/30/24
 Local 100 Sheetmetal – MD,DC,WV  6/30/24
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ATTACHMENT 2
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ATTACHMENT 3
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SECTION T-1C Designated Critical Work
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SECTION T-2A Project Management Team

JAY DAVIS

President

KEITH WILLOCHELL

Project Manager

JAKE TEMPLE

Project Manager

MATT WELTZ

HVAC Foreman

PETE GORMAN

Safety Director

SCOTT TROSKY

Quality Control

ANDY NAU

Pre Construction / Construction
Sheet Metal Drafting

JEFF GRAMM

Pre Construction / Construction
Mechanical Pipe Drafting
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ROBERT MORRIS  
UNIVERSITY
MBA, 2003

DUQUESNE UNIVERSITY
BS, 1999

CCAC LOCAL UNION #27
Master Plumber, 1996

PITTSBURGH BUILDERS 
EXCHANGE BOARD OF 
DIRECTORS

ALLEGHENY COUNTY 
PLUMBING CODE  
LICENSEE

EMAIL
JDAVIS@SSMI.BIZ

PRESIDENT
SSM Industries, Inc.      2021- Present      Pittsburgh, PA

• Maximize job site safety

• Manage projects worth over $100,000,000 million in contracts per year

• Lead budget and strategic planning across 4 locations

• Oversee the advancement and implementation of new technologies

OPERATIONS MANAGER
SSM Industries, Inc.      2011- 2021      Pittsburgh, PA

• Conducted site safety briefings across all company locations

• Supervised field operations from project managers and superintendents.

• Conducted weekly quality control reviews.

PROJECT MANAGER
SSM Industries, Inc.     2006 - 2011     Pittsburgh, PA

ESTIMATOR / PROJECT MANAGER
SSM Industries, Inc.     1999 - 2006     Pittsburgh, PA

PLUMBING FOREMAN / JOURNEYMAN  
SSM Industries, Inc.     1996 - 1999     Pittsburgh, PA

PLUMBING APPRENTICE   
SSM Industries, Inc.     1991 - 1996     Pittsburgh, PA

PLUMBING APPRENTICE   
James G. Frew & Sons.     1988 - 1990     Pittsburgh, PA

EXPERIENCE

CONTACT

EDUCATION

MEMBERSHIPS

JAY DAVIS
PRESIDENT

QUALIFICATIONS
Jay has been involved in the mechanical construction industry for over 30 years. 
He has experience with Plumbing, HVAC, Process Piping and Sheet Metal systems 
started as an apprentice in 1988.  Jay has been a  project journeyman, foreman, 
field superintendent, estimator, project manager and division manager before being 
promoted to President in 2021. Jay’s market experience includes Healthcare, Higher 
Education, Water and WasteWater Treatment Plants, Power Plants, K-12 Schools, 
Commercial and Industrial Facilities.
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UNIV. OF PITTSBURGH 
SCHOOL OF LAW
J.D., 1995

UNIV. OF PITTSBURGH 
UNIV. HONORS COLLEGE
BA, 1992

EMAIL
PGORMAN@SSM.BIZ

CONTACT

EDUCATION

PETER GORMAN
SAFETY DIRECTOR

EXPERIENCE
SAFETY DIRECTOR
SSM Industries, Inc.        2011 - Present        Pittsburgh, PA

Responsible for all Health, Safety, and Environmental Activities in Full Mechanical 
Contracting Company with 300 Employee’s and 4 locations. Drove Total Recordable 
Incident Rates down 50%. Led complete revamping of Safety protocols – including 
Safety Manual, GHS training, Accident Reporting, Supervisor Training and Light 
Duty Procedures. 

CHAIRMAN
SSM Health & Safety Committee     2011 - Present

Led PA Certified Safety Committee. Brought together Senior Management, Safety, 
Union Reps and Craft Labor in a unified front to promote an active and healthy 
Safety Culture. Spearheaded new initiatives in training, accident reporting and 
safety inspection procedures.                                         

ATTORNEY 
1997 - 2011    

Developed and maintained a client base in all matters of the law. Provided risk 
management services. Successfully represented clients as Sole Practitioner and 
in Large Law Firm Environment (Eckert Seamons, Cherin & Mellott, Pittsburgh PA). 

Served on arbitration panels for Allegheny County Small Claims Court.  
Presided over hearings, issued judgments.

PA ATTORNEY LICENSE 79685  
OSHA 10
OSHA 30
OSHA 510
OSHA 7405 (FALL HAZARD 
AWARENESS)
CERTIFIED CPR  INSTRUCTOR
FALL PROTECTION INSPECTOR
EXCAVATION & SHORING 
COMPETENT
ARC FLASH NFRA 70E TRAINED 

CERTIFICATIONS
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WASHTENAW  
COMMUNITY COLLEGE
Construction Management 
2007

MCAA
2001

LOCAL 354  
APPRENTICESHIP
2000

MASTER PLUMBING LICENSE 

OSHA 10 HOUR SAFETY COURSE

OSHA 30 HOUR SAFETY COURSE

A.S.S.E BACKFLOW PROTECTION 
ASSEMBLY TESTER 

UA WELD CERTIFICATIONS: 
#21 SMAW, #22 SMAW/GTAW,  
#23 SMAW

A.S.M.E CERTIFIED PRESSURE 
VESSEL WELDER

PETROLEUM WELD  
CERTIFICATION - SUNOCO

PLASTIC BUTT FUSION FOR OIL 
CREEK PLASTICS, HDPE PIPE

CONTRACTOR SAFETY AND DRUG 
AND ALCOHOL TESTING

FIRST AID TRAINING 

UA STEWARD CERTIFICATION

EMAIL
KWILLOCHELL@SSMI.BIZ

FIELD OPERATIONS SUPERVISOR 
SSM Industries, Inc.      2009- Present      Latrobe, PA

Currently running all aspects of this company from sales, bids, procurement of 
materials to installation. Construct  schedules, budgets and feasibility of 
projects. Daily use of  Microsoft Office and Microsoft Project. Wrote and  
implemented a company health and safety manual. Familiar with various forms 
of payments such as PO’s and  related terminology

CONTINENTAL DESIGN AND MANAGEMENT GROUP 
SSM Industries, Inc.      2008- 2009      South Pointe, PA

Construction Coordinator on the $70,000,000 VIM/VAR Project at Latrobe 
Specialty Steel. Handled day to day coordination issues, devised and implemented 
preventative maintenance programs as equipment was started, performed weekly 
NPDES reports for the Dept. of Conservation, assisted with commissioning and 
startup of various systems, controlled daily progress reports and additional 
work orders. Held weekly coordination meetings. Hosted various site visits with 
Congressman Murtha, Senator Casey and other political figures.

EXPERIENCE
CONTACT

EDUCATION

CERTIFICATIONS

KEITH WILLOCHELL
FIELD OPERATIONS SUPERVISOR

QUALIFICATIONS
Over 25 years of construction trades/maintenance experience. 2009 AIST Project 
excellence award recipient. Over 15 years of successful experience as a Construction 
Coordinator/Superintendent/ Maintenance Supervisor/Safety Engineer/Interim 
Synfuel Plant Manager.
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SETON HILL UNIVERSITY
B.A. Sociology, 2018

Working knowledge of the 
Spanish language

Avella Fire Department 
(June 2013-Present)

EMAIL
JTEMPLE@SSMI.BIZ

PROJECT MANAGER 
SSM Industries, Inc.      2022 - Present      Latrobe, PA

Maintain seamless operations both in the field and in the office. Order materials, 
plan deliveries, coordinate contractors and keep projects running on time.

CONSTRUCTION SUPERINTENDENT
MK Homes      2018- 2022      

- First line of quality control
- Ensure daily logbooks are kept for each project and sent to the Project Manager
- Manage and Supervise upwards of 8+ houses at any given time
- Work hand in hand with subcontractors to ensure jobs are being performed to 
the best of their ability
- Work with homeowners to find solutions for any problems that may arise
- Supervise subcontractors and plan meetings prior to projects beginning in order 
to coordinate a scope of work for each individual project
- Site safety and Cleanliness are my top priority
- Keeping the Project Manager apprised of any problem that may occur
- Plan and organize site inspections for approvals needed for compliance
- Assist Project Manager with material takeoffs and material overage
- Responsible for scheduling different subcontractors and ensuring they adhere 
to deadlines and safety around the sites
- Daily inspections of ongoing work
- Coordinate with subcontractors to ensure quality
- Energy Star 3 compliances

EXPERIENCE

CONTACT

EDUCATION

SKILLS

JACOB TEMPLE
PROJECT MANAGER
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UA LOCAL 354  
PLUMBERS/PIPEFITTERS 
APPRENTICESHIP
2016

UA 21,22,41,63,69, 18A

OSHA-10

ICRA-8

BUILT-RITE

EPRI RIGGING

BACKFLOW PREVENTION

MEDICAL GAS BRAZE/INSTALLER

OSHA QUALIFIED SIGNALER

OSHA QUALIFIED RIGGER

EMAIL
MWELTZ@SSMI.BIZ

FOREMAN 
SSM Industries, Inc.         2022 - Present       
• Heating/Mechanical Foreman at Hiller Readiness Center / DGS Project

WELDER 
McCarl’s Inc.          4/2022 - 6/2022       
• Welder/Pipefitter for construction of new rolling mill

JOURNEYMAN PIPEFITTER 
Shell Chemical, ME & I         2021 - 2022       
• Hydro/Pneumatic testing & set up, Instrument air piping & controls

JOURNEYMAN PIPEFITTER AND WELDER 
Hilltop Energy, Kiewit         2020 - 2021       
• Start up and commissioning steam blow construction & operation, Boiler feed 

water pump setting & aligning, Fuel gas construction

FOREMAN 
Fairview Energy Plant, Kiewit        2018 - 2019       
• Oversaw and implemented various small bore and large bore systems, heavy 

rigging, start up and commissioning

Foreman 
Tenaska Power Plant, Black and Veatch Corporation  2017 - 2018       
• Oversaw and implemented various piping systems; large bore, small bore, 

pneumatic systems, high energy chrome, and low energy chrome

FOREMAN 
John Hall Inc.          2011 - 2017       
• Oversaw and implemented various heating jobs, boiler installations, heating/

chilled water systems, steam system renovations, chiller renovations, air handling 
units, pool units, gas line renovations, & split system renovations. Examples: 
Saint Vincent College, Penn State University Adler Sports Complex, Altoona UA 
Hospital, Penn Dot Building in Indiana PA

EXPERIENCE
CONTACT

EDUCATION

CERTIFICATIONS

MATTHEW WELTZ
HVAC FOREMAN

QUALIFICATIONS
Over 12 years of professional HVAC experience. Deliver effective in-depth services 
and quality product in a timely manner while ensuring the safety of all crews involved. 
Furthermore, to help maximize each crew member’s individual potential by encouraging 
cooperation, personal responsibility, and self-discipline to each task at hand.
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SHEET METAL WORKERS 
LOCAL # 12 
4 Year Apprenticeship 

UNIV. OF VERMONT 
Post-Baccalaureate
Pre-Med

CARNEGIE MELLON 
UNIVERSITY
BFA. Digital Arts

EMAIL
ANAU@SSMI.BIZ

SSM INDUSTRIES INC.  
Lead Draftsman      2014- Present      
Draftsman       2008- 2014      

SHEET METAL WORKERS LOCAL 12 TRAINING CENTER 
AutoCad Instructor      2012- 2017      
Testing and Balancing Instructor    2009- 2012

Scalise Industries 
Apprentice      2004- 2008   

EXPERIENCE

CONTACT

EDUCATION

ANDY NAU
LEAD DRAFTSMAN

SMACNA HVAC DUCT 
CONSTRUCTION TRAINING

OSHA 30 TRAINING                                                                   

STANDARD FIRST AID AND CPR 

FIRE AND SMOKE DAMPER 
TECHNICIAN TRAINING

ITI INSTRUCTOR TRAINING

ITI CERTIFIED TESTING AND 
BALANCING TECHNICIAN

ICRA TRAINING CERTIFICATION

AWS STRUCTURAL WELDING 
CERTIFICATION

CERTIFICATIONS

DRAFTING EXPERIENCE

DRAFTING LEAD EXPERIENCE

Vogtle                                   Nuclear power Plant
MGM National Harbor                                   Hotel and Casino
USAMRIID Chem Defense                             BSL 2 & BSL 4 Labs
Lady Luck    Casino
Jetstream    Food Processing Facility
Erie Convention Center   New Convention Center
Children’s Hospital of Pennsylvania New Hospital
Mylan Labs    New Research Facility and Offices
RMU School of Nursing   New classroom & office building
USAMRIID Fort Detrick                                  BSL 2/ ABSL 3E & BSL 4 Labs
PNC Three    New Law Offices and Hotel
St. Clair Hospital    New Emergency Room expansion
Consol energy    Corporate headquarters
Bridgeside 2    New Office and Technical Research Facility

MOF Expansion Newport News  Shipbuilding Fit-out Facility
UPMC Mercy Vision   New Research Facility and Hospital
Carlisle Syntec    Storage Facility
Sentara Norfolk Children’s Hospital OR renovations and New Hospital Towers 
Heinz Pub 33                               Heinz Filed Addition
Facebook Oculus   Recording Studio & Office Space
Forbes Regional Hospital   Hospital Renovation
UPMC Cancer Center New Castle  Patient Treatment Facility
CMU Robotics    Research and Development Education Facility
Schenley Place    New Office Building
Open Hearth    Garage
Frick Environmental Center  New Public Works Education Center
Waynesburg College   Lab Renovation
Riverhounds Highmark Stadium  New Sports Facility
UPMC Bio-Medical Science Tower  10th floor & 17th floor Lab Renovations
UPMC Clinical Labs   Research Lab Renovation
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PITTSBURGH TECHNICAL 
INSTITUTE 
A.S. Specialized Technology 
1988

EMAIL
JGRAMM@SSMI.BIZ

CONTACT

EDUCATION

JEFFREY GRAMM
HVAC DESIGNER

EXPERIENCE
HVAC DESIGNER 
SSM Industries, Inc.      2006- Present      

STEAM FITTERS LOCAL 449 APPRENTICE  2001- 2006    
 - Sauer
 - W.G. 
 - Tomko
 - Scalise Industries
 - SSM Industries    

STRUCTURAL DESIGNER  
Eichleay Engineers        2009- Present     

AK Steel, BASF, PPG, University of Pittsburgh, Giant Eagle, West Penn Hosptial, 
VA Hospital.

STRUCTURAL DESIGNER  
Middough Associates       2009- Present    

Corning, J&L Steel, BP Chemical Plant

STRUCTURAL ENGINEER  
Osborn Engineering Company      2009- Present     

Roadway Hub Facility (Phoenix, AZ, Kansas City, KS, NC, GA), Ford Motor Company

STRUCTURAL ENGINEER  
MK-Ferguson company       2009- Present     

Circleville Film Mfg Facility, Old Hickory Polymer Process Facility, Corpus Christi 
Freon Alternatives, Telomer “A” Line Expansion, Beaumont Facility, New Titanium 
Dioxide Facility, Improved Organics Recovery Facility

QUALIFICATIONS
Over 30 Years as a Steamfitter/HVAC Designer Associate Degree in  
Architectural Drawing. Architectural Design Drafting, complete working 
drawings, utilities drafting, piping/electric, civil and topographic drafting, 
structural drafting and design, computer aided drafting and design, QuickPen 
pipe designer, Navisworks, Intergraph/Microstation,Frameworks,3D, Eagle 
Point, Auto CADD, CADD  Hardware/Software Interactions, Graphic Input/
Manipulation/Output, FORTRAN Programming, SCADS – finish draw (DuPont)



49
PA State Police - DNA Laboratory Facility New Building
Project No. DGS C-0210-0004.2 Phase 1 HVAC Revised -- 2/28/2023

CCAC
AS, Welding Technology

AWS
Certified Welding Inspector

PA DEPT OF EDUCATION
Occupational Competency
Assessment

EMAIL
STROSKY@SSMI.BIZ

CWI / PIPE DIVISION QUALITY CONTROL MANAGER
SSM Industries, Inc.      2017- Present      Pittsburgh, PA

Communicate with customer contacts and vendors, manage NDE services, 
consult estimating on potential projects, control QC manuals and procedures, 
create welding procedures, qualify welders, control equipment calibration, receipt 
inspect materials received for projects, perform weld tracking, perform material 
tracking, witness and verify testing activities, perform visual inspections of 
welds in accordance with the required code or specification, record inspections, 
create and organize inspection sheets, check fit and layout of parts according 
to blueprints, create final job document packages.

CWI / QUALITY CONTROL INSPECTOR
SSM Industries, Inc.      2016- 2017      

Perform inspections of fabrications in accordance with the required code or 
specification, monitor welding, certify welders.

CWI / QA INSPECTOR
HRV Conformance, Inc.     2015 - 2016     

WELDING INSTRUCTOR
Northern Westmorland Career & Technology Center     2013 - 2015     

CWI / QUALITY CONTROL INSPECTOR  
American Bridge Manufacturing     2012 - 2013

WELDER / FABRICATOR  
Kutz Fabrication, Inc.     2007 - 2012  

EXPERIENCE

CONTACT

EDUCATION

CERTIFICATIONS

SCOTT TROSKY
CWI / QUALITY CONTROL MANAGER
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SECTION T-2B Work Plan & Schedule

CRITICAL MATERIAL
Procurement of chillers, AHU’s, VFD’s and lab exhaust fans will be a critical aspect of the job. This equipment has 
long lead times and getting approved submittals, in a timely fashion will be beneficial at the beginning of the job. 
Coordination between trades will be the biggest challenge in the construction of this project. SSM will provide BIM 
coordination to help expedite and correct any discrepancies in the coordination process. 

CRITICAL PATH
SSM plans to coordinate closely with all other trades on this project and to follow the Contract sequences set up in 
the specs. We will also perform testing / balancing / commissioning per the specs. 

We will follow any / all protocaol while working on a historic building

CHALLENGES
The Critical issues for this project are as follows:

Delivery , storage of material, SSM has a shop that is located very close to the project where we will be able to store 
all of our material and only bring over the necessary amount for a day or 2 of work. If we can keep this material off 
the project it will ultimately be a cleaner & safer project for everyone. We will fabricate as much as possible in our 
shop to allow installations to be smoother and quicker.

DOCUMENTATION
We will use E-builder as required by the DGS or We can utilize BIM 360 construction software for all safety, bulletins, 
submittals, RFI, material / procurement tracking, change order request, quality, subcontracts, testing records, job 
completion checklists, punch list and project closeout.
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SECTION T-2C Safety Plan
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SECTION T-2D Quality Control Plan
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SECTION T-3A
SECTION T-3B

Staffing Resources

Skill Training
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SECTION T-3C Workforce Safety
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SECTION T-4A Proposal Signature Page
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SECTION T-4B Non-Collusion Affidavit
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SECTION T-4C Public Works Verification
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