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Attachments:  
1. Request for Project Action 
2. Orientation Summary Sheet 
3. Special Conditions (if applicable) 

 

 
 

 

AGREEMENT FOR PROFESSIONAL SERVICES 
 
 

AGREEMENT made this _____ day, _______________, 20___, by and between the                                       
Department of General Services (the "DEPARTMENT") and  
 
_____________________________________________________________________________ 

NAME 
 
_____________________________________________________________________________ 

ADDRESS 

 
Federal Identification No. ____________________  
 
Commonwealth Vendor Identification No. ____________________ (the "PROFESSIONAL"). 
 

 
WITNESSETH THAT: 

 
WHEREAS, the DEPARTMENT is duly authorized by 62 P.C.S.A. § 905 to retain the 

PROFESSIONAL to provide and perform the design, bidding and construction administration 
services required for Project No. DGS ____________________, for the construction of 
_____________________________________________, hereinafter referred to as the “Project.” 

     PROJECT TITLE 

 
WHEREAS, the PROFESSIONAL warrants that the architects and engineers that are in 

responsible charge, are regularly licensed, as required by the Pennsylvania Statutes and 
Pennsylvania Code (Architects Licensure Law, Act of Dec. 14, 1982, P.L. 1227, as amended, 63 
P.S. §34.1 et seq. and Regulations of the State Architects Licensure Board, 49 PA. CODE §9.1 et 
seq. and the Engineer, Land Surveyor and Geologist Registration Law, Act 367, 63 P.S. §148-
158.2, as amended and Regulations of the Board of Engineers, Land Surveyors and Geologists, 
37 PA. Code §37.31 et seq.), to practice their professions in the Commonwealth of Pennsylvania. 
 

WHEREAS, the PROFESSIONAL warrants that it has not paid or agreed to pay any 
Commonwealth officer or employee any compensation, contingent or otherwise, either directly or 
indirectly, in the solicitation, procurement or execution of this agreement.   
 

NOW THEREFORE, in consideration of the mutual covenants and conditions herein 
provided, the DEPARTMENT does hereby retain the PROFESSIONAL to perform the design, 
bidding and construction administration services required to satisfactorily complete the Project 
and the PROFESSIONAL agrees to expeditiously perform such required services and work. 
Further, the parties covenant and agree as follows: 
 

1. SCOPE OF PROJECT. The Project is more generally described on the “Request for 
Project Action”, as supplemented by the additional documentation included in that 
package, and attached hereto and incorporated by reference herein. 
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2. TIME SCHEDULE. The time schedule established at the Orientation meeting for the 
completion of the several submission is: 

Accepted On or Before 
a. Programming     ____________________ 
b. Schematic      ____________________ 
c. Design Development    ____________________ 
d. Interim Construction Documents  ____________________ 
e. Construction Documents   ____________________ 
f.  Anticipated Bid Opening Date   ____________________ 
g. Anticipated Final Inspection   ____________________ 

 
The Bid Opening Date and the Final Inspection Date are tentative dates, subject to 
adjustment by the DEPARTMENT. 
 

3. ADHERENCE TO TIME SCHEDULE. Time shall be of the essence of this Agreement 
and it is the responsibility of the PROFESSIONAL to maintain and strictly adhere to the 
submission schedule set forth in Paragraph 2 (a.-e.). If it appears any submission or 
stage of the Project will be delayed, the PROFESSIONAL shall immediately notify the 
DEPARTMENT and the Using Agency, in writing, prior to the due date of that submission 
or stage, unless the dates cannot be met due to conditions made by the DEPARTMENT. 
The PROFESSIONAL shall include in the written notice the reason(s) for the 
PROFESSIONAL’s inability to meet the date(s) and a request that the DEPARTMENT 
amend the time schedule.  
 
The DEPARTMENT will review the PROFESSIONAL’s notice and determine whether or 
not to amend the time schedule. If the DEPARTMENT determines that the delay is due to 
the fault of the PROFESSIONAL, the DEPARTMENT may:  

 
A. Amend the schedule and direct the PROFESSIONAL to expeditiously proceed with 

the design of the Project, in which case the DEPARTMENT may hold the 
PROFESSIONAL responsible for any costs attributable to the delay; or  

 
B. Terminate the Agreement for default of the PROFESSIONAL, in accordance with the 

provisions of Paragraph 9.1.102 of the General Conditions. 
 

3.1. Failure to give the required notification of delay or failure to meet the submission 
schedule constitutes failure to perform in accordance with the terms of this Agreement 
and may result in the following:  

 
A. Termination of this Agreement in accordance with Paragraph 9.1.102 of the General 

Conditions;  
 
B. A negative performance evaluation which could result in the loss of future projects 

with the DEPARTMENT; or 
 
C. An assessment of the PROFESSIONAL’s fee.  

 
If the DEPARTMENT determines that the delay is not due to the fault of the 
PROFESSIONAL, the DEPARTMENT may amend the time schedule. The 
PROFESSIONAL agrees that such an amendment of the time schedule is the exclusive 
remedy for a delay and that a claim may not be made against the DEPARTMENT for 
increased costs due to the delay.  

 
The period between the approval of the Construction Documents and authorization to 
prepare for the Construction Procurement Stage shall be considered a suspension and 
the provisions of General Conditions 9.3, Reactivation of Project, shall apply, if the time 
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has not been extended due to a fault of the PROFESSIONAL. The length of the 
construction period shall, prior to the Bid Opening Date, be set by the DEPARTMENT 
commensurate with the Project design and conditions. There shall be no adjustment in 
compensation due solely to the adjustment of the construction period from the time 
schedule in paragraph 2. 

 
4. COMPENSATION AND COSTS. 

 
A. The PROFESSIONAL’s compensation for Basic Services (“Basic Services 

Compensation”) shall be a negotiated fixed percentage of ______% and is based on 
the Base Construction Amount of $_________________________, as agreed to by 
the PROFESSIONAL and the DEPARTMENT. This amount is payable as set forth in 
Paragraph 4.1.100 of the General Conditions. The PROFESSIONAL’s compensation 
for Basic Services shall be adjusted in extreme circumstances due to major 
adjustments to the Base Construction Amount during the Design Stage. The 
PROFESSIONAL’s compensation for Basic Services will not be adjusted based upon 
construction contract award amounts.   

 
B. PROFESSIONAL’s compensation for any required Additional Services shall be 

compensated in the following manner: 
 
1. If the Additional Service has been identified by the DEPARTMENT as necessary 

for the completion of the Project at the time of negotiation of this Agreement, the 
PROFESSIONAL will be compensated as either a part of the Basic Services 
Compensation or by Additional Compensation on the basis of a not-to-exceed 
fee or a not-to-exceed fee “to be determined” at a later date, as identified in 
Exhibit B, attached herein.  

 
2. If an additional service is determined by the DEPARTMENT to be necessary for 

the completion of the Project after the execution of this Agreement, the 
PROFESSIONAL shall be compensated a not-to-exceed fee for such services, 
as mutually agreed upon in advance by the DEPARTMENT and the 
PROFESSIONAL.   

 
3. Compensation for Additional Services performed directly by the 

PROFESSIONAL and all of PROFESSIONAL’s Consultants shall be calculated 
using the employee gross hourly rate times a maximum multiplier of 3 applied to 
the gross hourly rate. The total billing rate shall not exceed $180.00 per hour.  
When salary is the source of employee compensation, an equivalent gross hourly 
rate shall be developed considering a 40-hour workweek, and then calculated for 
billing as above. 

 
C. No additional monies, fees or compensation shall be paid by the DEPARTMENT 

without an approved written modification by an Amendment or Work Order. 
 
D. Upon acceptance by the PROFESSIONAL of the final payment under the terms of 

this Agreement, as it may be modified by the parties, the PROFESSIONAL waives 
any and all claims for any additional fees under this Agreement.  

 
5. LIMITED BUDGET. The PROFESSIONAL must design this Project within the Base 

Construction Amount as set in Paragraph 4A, and authorized in the Project Scope. 
 
6. INCORPORATION BY REFERENCE. This Agreement is made subject to and is 

governed by the DEPARTMENT’s General Conditions of Professional Services 
Agreement, 2010 Edition. The PROFESSIONAL’s 150 Form is incorporated herein by 
reference. All Plans and Specifications must be prepared in conformity with the 
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DEPARTMENT’s Bureau of Engineering and Architecture Project Procedure Manual, as 
amended, and with the DEPARTMENT’s Construction Contract Documents in effect at 
the time of execution of the Agreement. This Agreement is subject to and governed by 
any Special Conditions made a part of thereof. In case of any irreconcilable 
inconsistency, the General Conditions of the Agreement for Professional Services 
govern.  

 
7. CLAIMS. The following process will be followed for claims: 

 
Claims By PROFESSIONAL Against the DEPARTMENT: 

 
1. Any claim, dispute, question or other matter, which the PROFESSIONAL may have 

against the DEPARTMENT under this Agreement, will be considered by the Deputy 
Secretary or his designee, if the PROFESSIONAL files a written claim with the 
Deputy Secretary within six (6) months after the PROFESSIONAL knew or should 
have known that the claim arose. No claim can be filed later than six (6) months after 
the PROFESSIONAL knew or should have known of the conditions or facts giving 
rise to the claim, dispute, or other matter. 

 
2. If the controversy is not resolved by mutual agreement, the Deputy Secretary will 

issue a decision in writing. The decision will: 

1. State the reasons for the action taken, and 

2. Inform the PROFESSIONAL of its right to administrative and judicial review. 

3. A copy of the decision will be delivered to the PROFESSIONAL by registered mail. 
 
4. The decision issued by the Deputy Secretary is final and conclusive unless the 

PROFESSIONAL files a claim with the Board of Claims within (15) fifteen days of its 
receipt of the decision. 

 
5. If the Deputy Secretary does not issue a written decision within 120 days after the 

claim is filed, then the PROFESSIONAL may proceed as if an adverse decision had 
been received. The 120 day period may be extended with the written consent of the 
DEPARTMENT and the PROFESSIONAL. 

 
6. The PROFESSIONAL shall carry on its work during the claims process, including 

Board of Claims proceedings, if any, unless otherwise agreed by it and the 
DEPARTMENT in writing. Should the PROFESSIONAL fail to continue to perform its 
responsibilities regarding all non-disputed work, without delay, any additional costs 
incurred by the DEPARTMENT or the PROFESSIONAL as a result of such failure to 
proceed shall be borne by the PROFESSIONAL, and the PROFESSIONAL shall 
make no claim against the DEPARTMENT for such costs.  

 
Claims against the PROFESSIONAL: 

 
A. Should any claim be brought, or action brought, either directly or indirectly relating to 

the PROFESSIONAL’s services supplied under this Agreement, the 
PROFESSIONAL shall render to the DEPARTMENT without compensation any 
proper and necessary assistance which the DEPARTMENT may require, provided 
however, that if the claim is the result of action or negligence by the DEPARTMENT, 
the PROFESSIONAL shall be reimbursed for any assistance he may be required to 
provide. 

 
B. The terms and conditions of this Agreement, the General Conditions and Special 

Conditions and any other document incorporated by reference herein, shall not be 
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construed so as to enable any party other than the DEPARTMENT and its assigns to 
bring any claim or action as referenced in this Section 7 to this Agreement. 

 
C. The PROFESSIONAL shall carry on its work during the claims process, including 

Board of Claims proceedings, if any, unless otherwise agreed by the 
PROFESSIONAL and the DEPARTMENT in writing. Should the PROFESSIONAL fail 
to continue to perform its responsibilities regarding all non-disputed work, without 
delay, any additional costs incurred by the DEPARTMENT or the PROFESSIONAL 
as a result of such failure to proceed shall be borne by the PROFESSIONAL, and the 
PROFESSIONAL shall make no claim against the DEPARTMENT for such costs.  

 
8. ASSIGNMENT. The PROFESSIONAL and the DEPARTMENT each binds itself, its 

partners, successors, legal representatives and assigns to the other party to this 
Agreement and to the partners, successors, legal representatives and assigns of such 
other party in respect to all covenants of this Agreement. The PROFESSIONAL shall not 
assign, sublet or transfer any interest in the whole or any part of this Agreement without 
the written consent of the DEPARTMENT. The DEPARTMENT may assign, sublet or 
transfer its interest in this Agreement explicitly under statutory authority. This provision 
does not prevent an assignment for financing purposes of amounts, due or to become 
due under this Agreement, nor the retaining, by the PROFESSIONAL, on its own 
responsibility and at its own expense, of such specialized architects or PROFESSIONAL 
engineers as may be necessary for the proper design and development of the Project. 

 
9. AMENDMENTS. This Agreement may be amended by an agreement of the parties, 

reduced to writing and executed by authorized representatives of the respective parties. 
The PROFESSIONAL hereby acknowledges receipt of notice that no person has any 
authority to amend or modify this Agreement or waive any term or provision hereof 
except by written amendment hereto signed by the Secretary of the DEPARTMENT or by 
the Deputy Secretary for Public Works of the DEPARTMENT. 

 
10. NOTICES. Wherever the term "notice" is used, to be effective, notice must be in writing 

and if to the DEPARTMENT must be sent by registered or certified mail, postage and 
fees prepaid, or hand delivered to the Director of the Bureau of Engineering and 
Architecture, 18th and Herr Streets, Harrisburg, Pennsylvania 17125, and if to the 
PROFESSIONAL notice must be similarly mailed or hand delivered to the address set 
forth in the caption of this Agreement, unless notice of another address has been given, 
in which case notices shall be so hand delivered or mailed to that address. 
Transmissions by electronic mail (email) do not constitute notice.   

 
11. INTEGRATION. This Agreement contains all the terms and conditions agreed to by the 

parties hereto, and no other agreements, oral or otherwise, regarding the subject matter 
of this Agreement exists. 

 
12. NO THIRD PARTY RIGHTS. Nothing in this Agreement or in the General Conditions or 

Special Conditions or in any other document incorporated herein by reference or issued 
hereunder, expressed or implied, is intended to or shall be construed to confer upon, or 
give to, any person, firm or corporation or any Governmental Agency other than the 
DEPARTMENT, its successors and assigns, and the PROFESSIONAL, any right, remedy 
or claim, legal or equitable, whether as third party beneficiary or otherwise. This 
Agreement and all provisions applicable hereto or incorporated herein are for the sole 
and exclusive benefit of the DEPARTMENT, its successors and assigns and the 
PROFESSIONAL. 

 
13. HOLD HARMLESS CLAUSE. The PROFESSIONAL agrees to defend, protect, 

indemnify, and hold harmless the DEPARTMENT from and against any and all liabilities, 
losses, damages, costs, expenses, reasonable attorney’s fees, causes of action, suits, 
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claims, demands, or judgments of any nature arising from a negligent act, error, or 
omission of the PROFESSIONAL, its employees, its agents or its consultants, arising out 
of the performance of its PROFESSIONAL services under this Agreement. 

 
14. PROFESSIONAL EVALUATIONS. In signing this Agreement, the PROFESSIONAL 

consents to the evaluation of its performance by the DEPARTMENT and understands 
that any such evaluation may be used in future selections of Professionals. Furthermore, 
the PROFESSIONAL’s Consultants will also be evaluated. The PROFESSIONAL is 
required to notify each of its Consultants that in contracting with the PROFESSIONAL, 
the Consultant consents to the DEPARTMENT’s evaluation of the consultant and to the 
use of any such evaluation in future selections of Professionals. The DEPARTMENT 
shall provide the PROFESSIONAL and PROFESSIONAL’s Consultants with written 
notice of any unsatisfactory evaluations and the reasons therefore.  PROFESSIONAL 
shall be entitled to submit a reply.  

 
15. PROFESSIONAL CONSULTANTS. The PROFESSIONAL agrees to contract with the 

PROFESSIONAL’s Consultants listed in Exhibit A, attached hereto and incorporated by 
reference herein, for specialized portions of the services. Each such consultant shall 
comply with the conditions of this Agreement to the same extent as the PROFESSIONAL 
and the PROFESSIONAL should include a clause in its Consultant Contracts to this 
effect. No changes shall be made to the PROFESSIONAL’s Consultants listed in Exhibit 
A unless the PROFESSIONAL requests and receives written approval in the form of an 
Amendment.  

 
16. ADDITIONAL SERVICES. The PROFESSIONAL will perform all necessary Additional 

Services required by the project, as found in Exhibit B to this Agreement. Provisions of all 
Additional Services will be consistent with the terms of the General Conditions, and will 
be by written direction of the DEPARTMENT expressly for the purpose of authorizing 
Additional Services. An amendment to the Agreement is not required for Additional 
Services enumerated in Exhibit B. These Additional Services will be authorized by a work 
order. 

 
17. ADDITIONAL SERVICES COMPENSATION. Compensation for Additional Services 

performed directly by the PROFESSIONAL and all Consultants shall be calculated using 
the employee gross hourly rate times a maximum multiplier of 3 applied to the gross 
hourly rate. This total billing rate shall not exceed $180.00 per hour. When salary is the 
source of employee compensation, an equivalent gross hourly rate shall be developed 
considering a 40-hour workweek, and then calculated for billing as above.  

 
18. ATTENDANCE AT MEETINGS. The PROFESSIONAL shall attend all meetings during 

design which are required by the DEPARTMENT as part of Basic Services, unless 
described as Additional Services in Exhibit B. During the Construction Contract 
Administration Stage of the Project, the PROFESSIONAL shall attend the number of 
meetings as listed in this Section. Meetings for the purpose of the Construction Contract 
Administration Stage include job conferences, special meetings, and site visits. In order 
to utilize the PROFESSIONAL’s time in an efficient manner during its attendance at 
meetings, the PROFESSIONAL is expected to conduct site visits after its attendance at 
regularly scheduled job conferences. The PROFESSIONAL shall be compensated as an 
Additional Service for its attendance at meetings in excess of the numbers shown below: 

 
Construction Procurement Stage     ___________________ 
Construction Contract Administration Stage*   ___________________ 
Meetings up to one (1) year after Closeout Inspection  ___________________ 

 
(*) Or one meeting per week based on the approved construction period at the time of the 
bid opening date, whichever is greater.  
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19. SUSTAINABLE DESIGN, DEVELOPMENT AND PRACTICES. The PROFESSIONAL 

shall adhere to its profession’s Code of Ethics and PROFESSIONAL Conduct, including 
but not limited to practices prescribed by Canon VI Obligations to the Environment.  The 
PROFESSIONAL shall, in performing its design services, give due consideration to 
environmentally responsible and sustainable building and site design and discuss 
opportunities to incorporate such design with DEPARTMENT.   

 
20. RIGHT-TO-KNOW LAW.  

 

A. The Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, applies to this 
Contract.  

  

B. Unless the PROFESSIONAL provides the Commonwealth, in writing, with the name 
and contact information of another person, the agency shall notify the 
PROFESSIONAL using the PROFESSIONAL information provided by the 
PROFESSIONAL in SRM [or “the legal contact information provided in this Contract”] 
if the agency needs the PROFESSIONAL’s assistance in any matter arising out of 
the Right to Know Law (“RTKL”).  The PROFESSIONAL shall notify the agency in 
writing of any change in the name or the contact information within a reasonable time 
prior to the change.                                 

 

C.  Upon notification from the Commonwealth that the Commonwealth requires the 
PROFESSIONAL’s assistance in responding to a RTKL request for records in the 
PROFESSIONAL’s possession, the PROFESSIONAL shall provide the 
Commonwealth, within fourteen (14) calendar days after receipt of such notification, 
access to, and copies of, any document or information in the PROFESSIONAL’s 
possession which arises out of the Contract that the Commonwealth requests 
(“Requested Information”) and provide such other assistance as the Commonwealth 
may request in order to comply with the RTKL.  If the PROFESSIONAL fails to 
provide the Requested Information within fourteen (14) calendar days after receipt of 
such  request, the PROFESSIONAL shall indemnify and hold the Commonwealth 
harmless for any damages, penalties, detriment or harm that the Commonwealth may 
incur as a result of the PROFESSIONAL’s failure, including any statutory damages 
assessed against the Commonwealth. 

 

D. The Commonwealth’s determination as to whether the Requested Information is a 
public record is dispositive of the question as between the parties.  PROFESSIONAL 
agrees not to challenge the Commonwealth’s decision to deem the Requested 
Information a Public Record.  If the PROFESSIONAL considers the Requested 
Information to  include a request for a Trade Secret or Confidential Proprietary 
Information, as those terms are defined by the RTKL, the PROFESSIONAL will 
immediately notify the Commonwealth, and will provide a written statement signed by 
a representative of the PROFESSIONAL explaining why the requested material is 
exempt from public disclosure under the RTKL within seven (7) calendar days of 
receiving the request. If, upon review of the PROFESSIONAL’s written statement, the 
Commonwealth still decides to provide the Requested Information, PROFESSIONAL 
will not challenge or in any way hold the Commonwealth liable for such a decision.  

 

E. The Commonwealth will reimburse the PROFESSIONAL for any costs associated 
with complying with this provision only to the extent allowed under the fee schedule 
established by the Office of Open Records or as otherwise provided by the RTKL if 
the fee schedule is inapplicable. 
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F. PROFESSIONAL agrees to abide by any decision to release a record to the public 
made by the Office of Open Records, or by the Pennsylvania Courts.  The 
PROFESSIONAL agrees to waive all rights or remedies that may be available to it as 
a result of the Commonwealth’s disclosure of Requested Information pursuant to the 
RTKL.  PROFESSIONAL’s duties relating to the RTKL are continuing duties that 
survive the expiration of this Contract and shall continue as long as the 
PROFESSIONAL has Requested Information in its possession. 

 
21. SPECIAL CONDITIONS. Special Conditions are attached as Attachment _____. 

 
 

[SIGNATURE PAGES IMMEDIATELY FOLLOW] 
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IN WITNESS WHEREOF, This Agreement has been executed and delivered as of the 
date set forth above. 
 
WITNESS:       DEPARTMENT OF GENERAL SERVICES 
 
 
________________________________   ___APPROVED ELECTONICALLY____ 
    Date       Date 

AND 
 

       ________________________________ 
       Corporation 
ATTEST: 
 
________________________________   ________________________________ 
Secretary/Treasurer   Date    President/Vice President Date  

 
OR 

 
WITNESS(ES): 

 
________________________________   ________________________________ 
       Limited Liability Company Date 
 
 
________________________________   ________________________________ 
       Partnership   Date 
  

 
 
 

APPROVED AS TO FORM AND LEGALITY 
 
 
DEPARTMENT OF GENERAL SERVICES  OFFICE OF GENERAL COUNSEL 
  
 
___APPROVED ELECTONICALLY___   ___APPROVED ELECTONICALLY___ 
Chief Counsel Deputy (Assistant) General Counsel  
 
 
OFFICE OF ATTORNEY GENERAL 
 
 
___APPROVED ELECTONICALLY___ 
Deputy (Assistant) Attorney General 

 
 
I hereby certify that funds in the amount 
of _______________ are available 
under Appropriation Symbol 

 
___APPROVED ELECTONICALLY___ 
Comptroller   Date  
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DEPARTMENT OF GENERAL SERVICES 
PROFESSIONAL ARCHITECT OF ENGINEER 

CERTIFICATE OF COMPLIANCE 
 

CONTRACT NO. D.G.S. ____________ 

________________________________ 

________________________________ 

________________________________ 

 

In accordance with the Rules and Regulations promulgated by the Department of 
General Services of the Commonwealth of Pennsylvania, the undersigned, in person, or by its 
duly authorized representative, hereby certifies that I, or it, have not, or has not employed or 
retained any person, partnership, or corporation, other than a bona fide employee or agent 
working for me or it, to solicit or secure this agreement; that I, or it, have not, or has not paid or 
agreed to pay any person, partnership or corporation, other than a bona fide employee or agent, 
any fee or any other consideration contingent upon the making of this agreement, and that I, or it, 
have not, or has not made any political contributions because of this agreement. 
 

Dated at _________________________ this _________________________________________ 

day of   _________________________, 20 _________________________________________ 

            

      ______________________________________ 

Name of Professional Firm 

 

______________________________________ 

Signature & Title of Person Signing 

County of ____________________________ 

SS: 

COMMONWEALTH OF PENNSYLVANIA 

____________________, being duly sworn, deposes and says that he is ___________________ 

of _________________________________ (Name of Organization) and acknowledges that he 

executed the foregoing statement for the purpose therein contained. 

 

Sworn to before me this 

_____ Day of _________________, 20 _____ 

 

_____________________________________ 

Notary Public 

My Commission Expires _________________ 
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Exhibit A 

 
LIST OF PROFESSIONAL’S CONSULTANTS 

 
The PROFESSIONAL agrees to contract with the following Consultants listed below, for 

specialized portions of the Work. The Consultants listed below shall be the same as those listed 
on the PROFESSIONAL’s 150 Form. Each such Consultant shall comply with the General 
Conditions of this Agreement to the same extent as the PROFESSIONAL. If the 
PROFESSIONAL lists a Consultant which does not appear on its 150 Form, then it must explicitly 
identify such Consultant and such Consultant must be accepted by the DEPARTMENT as a 
substitution and/or as a necessary and essential additional Consultant.  

 
 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 
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Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 
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Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 

Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 
Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 

 
Consultant’s Name  __________________________________________________________ 

Consultant’s Address  __________________________________________________________ 

Consultant’s Phone  __________________________________________________________ 

Consultant’s Fax  __________________________________________________________ 

Services   __________________________________________________________ 

MBE/WBE?   __________________________________________________________ 

Listed on 150 Form?  __________________________________________________________ 
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Exhibit B 
 

DESIGNATION AND DESCRIPTION OF SERVICES 
 
 

A. PROFESSIONAL SERVICES.  
 
The PROFESSIONAL’s Services for the Project are included within the following 
categories for the purposes of compensation.  The listed services encompass typical 
services, which will be reviewed by the DEPARTMENT and the PROFESSIONAL during 
the negotiation of the Agreement and designated into one of three potential categories: 

1. Basic Services paid within the Basic Services Compensation; or 

2. Additional Services identified as needed during the initial negotiations of the Basic 
Services Compensation, but not included in Basic Services Compensation, and paid 
by Work Order at a Not to Exceed Fee or a Lump Sum Fee; or  

3. Additional Services not evident or agreed upon during the negotiation of the 
Agreement, to be determined later and paid by Work Order as an Additional Service 
at a Not to Exceed Fee or a Lump Sum Fee.  

The DEPARTMENT may supplement this Exhibit with further detailed description of the 
services. Such supplement will be an Attachment to this Exhibit and shall be incorporated 
into the Agreement. 
 

 
B. ITEMIZATION OF BASIC SERVICES AND POTENTIAL ADDITIONAL SERVICES. 

 
Services listed in paragraphs 1, 2 and 3 are services deemed to be included as 
Basic Services unless negotiated by the parties as an Additional Service. Services 
listed in paragraph 4 are services deemed to be an Additional Service unless 
negotiated by the parties as Basic Services.  Services listed starting in paragraph 5 
and in paragraphs thereafter are deemed to be Additional Services. 
 
1. BASIC SERVICE PROJECT STUDIES. The PROFESSIONAL shall perform project studies 

using the PROFESSIONAL’s own employees or a Consultant, consistent with the 
inherent requirements of the project to meet the fundamental needs of the Project, as 
part of Basic Services. These services include the following enumerated items below: 

� Coal Use Justification/Fuel Feasibility & Energy Source Analysis with 
Life Cycle Costing  

� Electrical Load/Distribution Investigation 

� Land Use Investigation 

� Site and Existing Conditions Investigation 

� Utility Service Investigation 

2. CUSTOMARY SERVICES. The PROFESSIONAL shall perform customary services, 
using the PROFESSIONAL’s own employees or a Consultant, consistent with the 
inherent requirements to meet the fundamental needs of the Project, as part of Basic 
Services. These services include the following enumerated items below: 

� Architectural  

� Civil Engineering 

� Electrical Engineering 
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� Fire Protection Engineering 

� HVAC Engineering 

� Plumbing Engineering 

� Structural Engineering 

3. SPECIALIZED SERVICES. The PROFESSIONAL shall perform the listed specialized 
services, using the PROFESSIONAL’s own employees or a Consultant, consistent 
with the inherent requirements to meet the fundamental needs of the Project, as part 
of Basic Services. These services include the following enumerated items below: 

� Acoustical Consultation and Design 

� Audiovisual Consultation and Design 

� Code and Life Safety Consultation 

� Data Management/Networking Consultation and Design 

� Elevator/Escalator Consultation and Design 

� Environmental/Hazmat Remediation Design 

� Fire and Smoke Protection Consultation and Design 

� Foundation and Soils Engineering  

� Interior Design/Space Planning/Finishes/Signage/Furnishings Layout 

� Kitchen/Food Service Consultation and Design 

� Land Development Consultation and Design 

� Landscaping & Irrigation Consultation and Design 

� Security Consultation and Design 

� Sustainable Design Consultation and Design 

� Lighting Consultation and Design 

� T.V./Telephone Consultation and Design 

4. Additional Specialized Services: Additional Specialized Services identified as needed 
shall be performed using the PROFESSIONAL’s own employees or a Consultant, as 
an Additional Services. These services include the following enumerated items 
below: 

� Acoustical/Audiovisual/Lighting/Theatrical Consultation for 
Performance Halls, Broadcast Studios & Exhibitions 

� Data Management/Networking Software/Hardware Selection 

� Historic Preservation Consultation and Design 

� Hospital/Medical Specialties 

� Industrial Hygienist  

� Interior Design for Artscaping/Plantscaping & Furnishings Selection 

� Laboratory Consultation 

� LEED® Consultation/Certification Services 

� Library/Archives Consultation 

� Quality Assurance Testing and Inspection 
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� Sound/Vibration Analysis 

The following descriptions provide a general statement of what each Additional 
Service entails, but may include related services not specifically listed in the 
description and is not limited to what is described herein.  

 
5. ATTENDANCE AT MEETINGS. The PROFESSIONAL shall be compensated as an 

additional service, for its attendance at meetings in excess of the numbers shown in 
Paragraph 18 of the Agreement.  

 
6. CHANGE ORDERS. The services of the PROFESSIONAL arising from a Change Order 

authorized by the DEPARTMENT, which is not the result of the PROFESSIONAL’s 
error or omission, shall be compensated at the Basic Services Fee percentage 
established for the Project applied to the change order amount, with no reduction for 
Credit Change Orders. Additional compensation other than at the established 
percentage rate may be paid in the following circumstances: 

 
a. When PROFESSIONAL services for a debit or credit change order are 

determined in writing by the Director of Engineering and Architecture to be so 
extensive that the applicable percentage fee is not just compensation, a 
negotiated amount will be established by a Work Order. 

 
b. When negotiating additional compensation in an emergency situation or when 

failure to proceed with the Change Order would delay the Project (neither of 
which is the result of the PROFESSIONAL’s error or omission) the 
PROFESSIONAL shall prepare the Change Order and keep accurate records of 
costs incurred in preparing and reviewing the change order. If, within the 
DEPARTMENT’s sole discretion, the DEPARTMENT deems it appropriate based 
upon the particular circumstances, the DEPARTMENT will pay additional 
compensation based on the DEPARTMENT’s review and subsequent 
acceptance of the PROFESSIONAL’s records of costs incurred. 

 
c. When an authorized Change Order has been canceled prior to its execution, the 

PROFESSIONAL may be compensated for the Additional Services performed 
prior to cancellation at a mutually negotiated amount. If the Work included in the 
canceled change order is subsequently undertaken by a separate phase or 
contract under this Agreement, the DEPARTMENT shall be credited the portion 
of the additional compensation paid for the canceled Change Order Design 
Work. 

 
7. CODES, ORDINANCES AND PERMITS. The PROFESSIONAL shall be reimbursed the 

actual amount paid to regulatory agencies for approvals, applications for approvals 
and permits obtained by the PROFESSIONAL.  Drawings and compilations of 
computations that are not incorporated into the Contract Documents or required in 
the preparation of the Contract Drawings, but which are required by the regulatory 
agency, municipality or zoning board shall also be compensated as an Additional 
Service.  The completion of application forms, including sewage modules, and the 
design of project construction elements necessary to comply with the regulatory 
requirements, including sewage facilities, storm water management, sediment and 
erosion control, is compensated as part of Basic Services and is not considered an 
additional service. 

 
8. DEFAULT OF CONTRACTOR. The PROFESSIONAL shall be compensated as an 

additional service for its preparation of Bidding Documents and review of Work 
completed and/or yet to be done upon the default of the Contractor(s) and the 



Agreement for Professional Services 
2010 EDITION 

11/23/2010  

 

17 

services made necessary by major defects or deficiencies in the Work of the 
Contractor(s). 

 
9. FIELD/LABORATORY TESTS. The PROFESSIONAL shall be compensated as Additional 

Services for the field and/or laboratory tests it provides, including: sub-surface 
explorations, test borings, test pits, groundwater investigations, conductivity tests on 
groundwater, geothermal testing, laboratory testing of soils, testing of concrete, steel, 
masonry or other construction materials and equipment, compaction, permeability 
testing, bearing capacity, and any related testing. 

 
10. MASTER PLANNING. The PROFESSIONAL shall be compensated as an additional 

service for developing a Master Plan showing how the Project will relate to the 
existing site context as well as any identified future projects contemplated at the site. 
Considerations shall include at a minimum, as applicable, the following: 

� Access to public transit  

� Areas available to Contractors during construction 

� Building(s) placement and orientation     

� Construction phasing     

� Cycle parking 

� Detention and retention facilities 

� Future demolition 

� Hardscape 

� Natural and landscape areas 

� Parking       

� Phasing of future facilities  

� Site pedestrian and bicycle circulation 

� Site utilities expansion zones Building(s) expansion zones 

� Site utilities 

� Temporary access and features during construction 

� Visitor, user, and service vehicular circulation 

� Water features 

The PROFESSIONAL shall engage the necessary Consultants to address the listed 
considerations and shall document all Master Plan conclusions in a format and 
medium acceptable to the DEPARTMENT to serve a guide to the Final Design of the 
Project. 

 
11. MEETINGS FOR REZONING AND VARIANCES AFTER FIRST REQUEST AND PRESENTATION. 

When required by the DEPARTMENT, the PROFESSIONAL shall initiate and 
complete all necessary requests for rezoning and/or variances as a Basic Service, 
including filling out and submitting all necessary applications and/or permits and 
making the first representation to the applicable Code Enforcement Authority, Zoning 
Board, Planning Commission or Municipal Ruling Body. The PROFESSIONAL shall 
be compensated as an additional service for all subsequent hearings, public 
meetings, presentations and/or additional requests for rezoning and/or variances.    

 
12. ON-SITE REPRESENTATION. 
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a. If more extensive representation at the Site is required by the DEPARTMENT 
than is provided for in the Agreement, the PROFESSIONAL shall provide one (1) 
or more Full Time Project Representative(s) to assist the PROFESSIONAL. Such 
Full Time Project Representatives shall be selected, employed and directed by 
the PROFESSIONAL.  The PROFESSIONAL shall submit the name and 
qualifications of the proposed Full Time Project Representative to the Director of 
the Bureau of Engineering and Architecture for review and/or approval. 

b. The Full Time Project Representative or Representatives shall provide the 
services noted in the Bureau of Engineering and Architecture’s Project Procedure 
Manual and through continuous on-site observations, exercise good faith and 
due care to provide further protection to the DEPARTMENT against defects or 
deficiencies in the Work, but this additional service shall not relieve the 
PROFESSIONAL of its responsibilities under this Agreement. 

c. Compensation for each full-time Project Representative shall be mutually agreed 
upon in advance. 

d. The PROFESSIONAL’s full-time on-site representation required by the 
DEPARTMENT during periods of construction overrun due to the fault of the 
PROFESSIONAL shall not be compensated. 

13. RE-ACTIVATION OF THE PROJECT. Where a Project has been suspended during the 
Design Stage or if the time between Construction Document Submission approval 
and the authorization to prepare for Construction Procurement is a period longer than 
six (6) months and the Project is subsequently re-activated, the PROFESSIONAL 
shall be paid in accordance with the provisions of Article 9.3 of the General 
Conditions of the Agreement for Professional Services. 

 
14. RE-BIDDING. When the DEPARTMENT determines, in its discretion, to re-bid the 

construction contracts, the PROFESSIONAL shall be compensated its direct cost for 
reissuing the documents and providing any services related to the administration of 
the re-bidding. 

 
15. REPLACEMENT OF WORK DAMAGED BY FIRE OR OTHER CAUSES. The PROFESSIONAL 

shall be compensated as an additional service for evaluating and/or providing 
replacement studies for any Work damaged by fire or other causes beyond the 
PROFESSIONAL’s control during design or construction. 

 
16. REVISIONS TO APPROVED DRAWINGS AND SPECIFICATIONS. The PROFESSIONAL shall 

be compensated as an additional service when directed by the DEPARTMENT to 
revise previously approved Drawings or Specifications in whole or in part to 
accomplish changes not initiated by the PROFESSIONAL and not required by the 
terms of the Agreement to bring costs within the Base Construction Amount. In no 
case, however, shall revisions through the Schematic and Design Development 
Documents Submissions, other than revisions made necessary by an approved 
revised Project Scope or fundamental Program change, be considered as Additional 
Services. 

 
17. SOILS TESTING & ANALYSIS. The PROFESSIONAL shall be paid additional 

compensation for engaging the services of a registered qualified soils foundation 
engineer for furnishing analysis/recommendation and construction soils and/or 
foundation testing, test borings, test pits, laboratory testing, inspections, approvals. 

 
18. SPECIAL PRESENTATION DRAWINGS OR MODELS FOR PUBLIC MEETINGS. The 

PROFESSIONAL shall be compensated as an additional service for all drawings 
and/or models that it prepares exclusively for public meetings deemed necessary by 
the DEPARTMENT. 
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19. SPECIAL STUDIES. The PROFESSIONAL shall be compensated as Additional Services 

for the special studies listed below when such studies are required by the 
DEPARTMENT or Local, State or Federal Government agencies and are not 
provided within the Project Scope. Additional detail is provided in the Bureau of 
Engineering and Architecture Project Procedure Manual. 

� Endangered Species/Rare Plants Studies 

� Environmental Assessments and/or Environmental Impact Statements 

� Feasibility Studies 

� Flood Plain Delineation  

� Forensic Investigation  

� HAZMAT - asbestos monitoring and testing during construction  

� HAZMAT Survey and Reports 

� Land Surveying 

� Phase I and Phase II Archaeological Studies 

� Soil Contamination Studies 

� Solid Waste Management Studies 

� Test Wells 

� Traffic Studies 

� Wetland Delineation and Mitigation 

20. SUBSURFACE UTILITY INVESTIGATION: The PROFESSIONAL shall be compensated as 
an additional service for providing subsurface utility investigation services, to 
determine the location and identification of unknown, unobservable underground 
facilities, utilities, tanks and other buried objects to the extent required for 
construction of the Project. Prospecting techniques including radio frequency 
electromagnetic, magnetic acoustic emission sonics, terrain conductivity, ground 
penetrating radar and select excavation shall be used to provide a comprehensive 
horizontal map and give an indication of vertical position. Information obtained using 
this service shall be shown on the Plat of Survey of the Project Site. 

 
21. MEASURED DRAWING. When existing drawings are not available the preparation of 

measured drawings may be authorized as an additional service for an extensive 
survey of the existing structures to provide a comprehensive record of existing 
conditions. The survey may include all Architectural, Structural, HVAC, Plumbing, 
Electrical, Fire Protection, and all other conditions necessary for a comprehensive 
record of existing conditions.  The surveys of existing conditions may include 
reasonable cutting of exploratory holes and other investigations to determine the 
location of existing elements. The Using Agency shall determine if the exploratory 
hole location is acceptable, considering the facility’s operation and assist with 
relocation, if necessary. The Using Agency is responsible for actual cutting and 
patching of the holes. All existing conditions affecting the Work shall be documented 
on Contract Drawings.  

 
22. WASTED DESIGN The PROFESSIONAL shall be compensated as an additional 

service for abandoning or revising in-progress design when directed by the 
DEPARTMENT and not required by the terms of the Agreement to bring costs within 
the Base Construction Amount. 
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EXHIBIT C 
 

NONDISCRIMINATION AND SEXUAL HARASSMENT CLAUSE 
For purposes of this Exhibit C, the term “contract” means the Agreement and the term 
“contractor” means the PROFESSIONAL. 

The Contractor agrees:  

1. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or 
any other activity required under the contract or any subcontract, the Contractor, each 
subcontractor, or any person acting on behalf of the Contractor or subcontractor shall not, 
by reason of gender, race, creed, or color, discriminate against any citizen of this 
Commonwealth who is qualified and available to perform the work to which the 
employment relates.  

2. Neither the Contractor nor any subcontractor nor any person on their behalf shall in any 
manner discriminate against or intimidate any employee involved in the manufacture of 
supplies, the performance of work, or any other activity required under the contract on 
account of gender, race, creed, or color.  

3. The Contractor and each subcontractor shall establish and maintain a written sexual 
harassment policy and shall inform their employees of the policy. The policy must contain 
a notice that sexual harassment will not be tolerated and employees who practice it will 
be disciplined.  

4. The Contractor and each subcontractor shall not discriminate by reason of gender, race, 
creed, or color against any subcontractor or supplier who is qualified to perform the work 
to which the contracts relates.  

5. The Contractor and each subcontractor shall, within the time periods requested by the 
Commonwealth, furnish all necessary employment documents and records and permit 
access to their books, records, and accounts by the contracting agency and the Bureau 
of Minority and Women Business Opportunities (BMWBO), for purpose of ascertaining 
compliance with provisions of this Nondiscrimination/Sexual Harassment Clause. Within 
fifteen (15) days after award of any contract, the Contractor shall be required to complete, 
sign and submit Form STD-21, the “Initial Contract Compliance Data” form. If the contract 
is a construction contract, then the Contractor shall be required to complete, sign and 
submit Form STD-28, the “Monthly Contract Compliance Report for Construction 
Contractors”, each month no later than the 15th of the month following the reporting 
period beginning with the initial job conference and continuing through the completion of 
the project. Those contractors who have fewer than five employees or whose employees 
are all from the same family or who have completed the Form STD-21 within the past 12 
months may, within the 15 days, request an exemption from the Form STD-21 
submission requirement from the contracting agency.  

6. The Contractor shall include the provisions of this Nondiscrimination/Sexual Harassment 
Clause in every subcontract so that those provisions applicable to subcontractors will be 
binding upon each subcontractor.  

7. The Commonwealth may cancel or terminate the contract and all money due or to 
become due under the contract may be forfeited for a violation of the terms and 
conditions of this Nondiscrimination/Sexual Harassment Clause. In addition, the agency 
may proceed with debarment or suspension and may place the Contractor in the 
Contractor Responsibility File.  
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EXHIBIT D 
 

CONTRACTOR INTEGRITY  
AND DISCLOSURE OF FINANCIAL INTEREST PROVISIONS 

 
For purposes of this Exhibit D, the term “contractor” means the PROFESSIONAL. 
 
It is essential that those who seek to contract with the Commonwealth of Pennsylvania 
(“Commonwealth”) observe high standards of honesty and integrity. They must conduct 
themselves in a manner that fosters public confidence in the integrity of the Commonwealth 
procurement process.  
 
In furtherance of this policy, Contractor agrees to the following:  
 
1. Contractor shall maintain the highest standards of honesty and integrity during the 

performance of this contract and shall take no action in violation of state or federal laws 
or regulations or any other applicable laws or regulations, or other requirements 
applicable to Contractor or that govern contracting with the Commonwealth.  

 
2. Contractor shall establish and implement a written business integrity policy, which 

includes, at a minimum, the requirements of these provisions as they relate to Contractor 
employee activity with the Commonwealth and Commonwealth employees, and which is 
distributed and made known to all Contractor employees.  

 
3. Contractor, its affiliates, agents and employees shall not influence, or attempt to 

influence, any Commonwealth employee to breach the standards of ethical conduct for 
Commonwealth employees set forth in the Public Official and Employees Ethics Act, 65 
Pa.C.S. §§1101 et seq.; the State Adverse Interest Act, 71 P.S. §776.1 et seq.; and the 
Governor’s Code of Conduct, Executive Order 1980-18, 4 Pa. Code §7.151 et seq., or to 
breach any other state or federal law or regulation.  

 
4. Contractor, its affiliates, agents and employees shall not offer, give, or agree or promise 

to give any gratuity to a Commonwealth official or employee or to any other person at the 
direction or request of any Commonwealth official or employee.  

 
5. Contractor, its affiliates, agents and employees shall not offer, give, or agree or promise 

to give any gratuity to a Commonwealth official or employee or to any other person, the 
acceptance of which would violate the Governor’s Code of Conduct, Executive Order 
1980-18, 4 Pa. Code §7.151 et seq. or any statute, regulation, statement of policy, 
management directive or any other published standard of the Commonwealth.  

 
6. Contractor, its affiliates, agents and employees shall not, directly or indirectly, offer, 

confer, or agree to confer any pecuniary benefit on anyone as consideration for the 
decision, opinion, recommendation, vote, other exercise of discretion, or violation of a 
known legal duty by any Commonwealth official or employee.  

 
7. Contractor, its affiliates, agents, employees, or anyone in privity with him or her shall not 

accept or agree to accept from any person, any gratuity in connection with the 
performance of work under the contract, except as provided in the contract.  

 
8. Contractor shall not have a financial interest in any other contractor, subcontractor, or 

supplier providing services, labor, or material on this project, unless the financial interest 
is disclosed to the Commonwealth in writing and the Commonwealth consents to 
Contractor’s financial interest prior to Commonwealth execution of the contract. 
Contractor shall disclose the financial interest to the Commonwealth at the time of bid or 
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proposal submission, or if no bids or proposals are solicited, no later than Contractor’s 
submission of the contract signed by Contractor. 

  
9. Contractor, its affiliates, agents and employees shall not disclose to others any 

information, documents, reports, data, or records provided to, or prepared by, Contractor 
under this contract without the prior written approval of the Commonwealth, except as 
required by the Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, or other 
applicable law or as otherwise provided in this contract. Any information, documents, 
reports, data, or records secured by Contractor from the Commonwealth or a third party 
in connection with the performance of this contract shall be kept confidential unless 
disclosure of such information is:  

 
a. Approved in writing by the Commonwealth prior to its disclosure; or  
 
b. Directed by a court or other tribunal of competent jurisdiction unless the contract 

requires prior Commonwealth approval; or  
 
c. Required for compliance with federal or state securities laws or the requirements 

of national securities exchanges; or  
 
d. Necessary for purposes of Contractor’s internal assessment and review; or  
 
e. Deemed necessary by Contractor in any action to enforce the provisions of this 

contract or to defend or prosecute claims by or against parties other than the 
Commonwealth; or  

 
f. Permitted by the valid authorization of a third party to whom the information, 

documents, reports, data, or records pertain: or  
 
g. Otherwise required by law.  
 

10. Contractor certifies that neither it nor any of its officers, directors, associates, partners, 
limited partners or individual owners has not been officially notified of, charged with, or 
convicted of any of the following and agrees to immediately notify the Commonwealth 
agency contracting officer in writing if and when it or any officer, director, associate, 
partner, limited partner or individual owner has been officially notified of, charged with, 
convicted of, or officially notified of a governmental determination of any of the following:  

 
a. Commission of embezzlement, theft, forgery, bribery, falsification or destruction 

of records, making false statements or receiving stolen property.  
 
b. Commission of fraud or a criminal offense or other improper conduct or 

knowledge of, approval of or acquiescence in such activities by Contractor or any 
affiliate, officer, director, associate, partner, limited partner, individual owner, or 
employee or other individual or entity associated with: 

  
(1) obtaining;  

 
(2) attempting to obtain; or  
 
(3) performing a public contract or subcontract.  
 
Contractor’s acceptance of the benefits derived from the conduct shall be 
deemed evidence of such knowledge, approval or acquiescence.  

 
c. Violation of federal or state antitrust statutes.  
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d. Violation of any federal or state law regulating campaign contributions.  
 
e. Violation of any federal or state environmental law.  
 
f. Violation of any federal or state law regulating hours of labor, minimum wage 

standards or prevailing wage standards; discrimination in wages; or child labor 
violations.  

 
g. Violation of the Act of June 2, 1915 (P.L.736, No. 338), known as the Workers’ 

Compensation Act, 77 P.S. 1 et seq. 
  
h. Violation of any federal or state law prohibiting discrimination in employment.  
 
i. Debarment by any agency or department of the federal government or by any 

other state.  
 
j. Any other crime involving moral turpitude or business honesty or integrity.  
 
Contractor acknowledges that the Commonwealth may, in its sole discretion, terminate 
the contract for cause upon such notification or when the Commonwealth otherwise 
learns that Contractor has been officially notified, charged, or convicted.  
 

11. If this contract was awarded to Contractor on a non-bid basis, Contractor must, (as 
required by Section 1641 of the Pennsylvania Election Code) file a report of political 
contributions with the Secretary of the Commonwealth on or before February 15 of the 
next calendar year. The report must include an itemized list of all political contributions 
known to Contractor by virtue of the knowledge possessed by every officer, director, 
associate, partner, limited partner, or individual owner that has been made by:  

 
a. Any officer, director, associate, partner, limited partner, individual owner or 

members of the immediate family when the contributions exceed an aggregate of 
one thousand dollars ($1,000) by any individual during the preceding year; or  

 
b. Any employee or members of his immediate family whose political contribution 

exceeded one thousand dollars ($1,000) during the preceding year.  
 

 To obtain a copy of the reporting form, Contractor shall contact the Bureau of 
Commissions, Elections and Legislation, Division of Campaign Finance and Lobbying 
Disclosure, Room 210, North Office Building, Harrisburg, PA 17120. 

 
12. Contractor shall comply with requirements of the Lobbying Disclosure Act, 65 Pa.C.S. § 

13A01 et seq., and the regulations promulgated pursuant to that law. Contractor 
employee activities prior to or outside of formal Commonwealth procurement 
communication protocol are considered lobbying and subjects the Contractor employees 
to the registration and reporting requirements of the law. Actions by outside lobbyists on 
Contractor’s behalf, no matter the procurement stage, are not exempt and must be 
reported. 

  
13. When Contractor has reason to believe that any breach of ethical standards as set forth 

in law, the Governor’s Code of Conduct, or in these provisions has occurred or may 
occur, including but not limited to contact by a Commonwealth officer or employee which, 
if acted upon, would violate such ethical standards, Contractor shall immediately notify 
the Commonwealth contracting officer or Commonwealth Inspector General in writing.  

14. Contractor, by submission of its bid or proposal and/or execution of this contract and by 
the submission of any bills, invoices or requests for payment pursuant to the contract, 
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certifies and represents that it has not violated any of these contractor integrity provisions 
in connection with the submission of the bid or proposal, during any contract negotiations 
or during the term of the contract.  

 
15. Contractor shall cooperate with the Office of Inspector General in its investigation of any 

alleged Commonwealth employee breach of ethical standards and any alleged 
Contractor non-compliance with these provisions. Contractor agrees to make identified 
Contractor employees available for interviews at reasonable times and places. 
Contractor, upon the inquiry or request of the Office of Inspector General, shall provide, 
or if appropriate, make promptly available for inspection or copying, any information of 
any type or form deemed relevant by the Inspector General to Contractor's integrity and 
compliance with these provisions. Such information may include, but shall not be limited 
to, Contractor's business or financial records, documents or files of any type or form that 
refers to or concern this contract.  

 
16. For violation of any of these Contractor Integrity Provisions, the Commonwealth may 

terminate this and any other contract with Contractor, claim liquidated damages in an 
amount equal to the value of anything received in breach of these provisions, claim 
damages for all additional costs and expenses incurred in obtaining another contractor to 
complete performance under this contract, and debar and suspend Contractor from doing 
business with the Commonwealth. These rights and remedies are cumulative, and the 
use or non-use of any one shall not preclude the use of all or any other. These rights and 
remedies are in addition to those the Commonwealth may have under law, statute, 
regulation, or otherwise.  

 
17. For purposes of these Contractor Integrity Provisions, the following terms shall have the 

meanings found in this Paragraph 17.  
 

a. “Confidential information” means information that a) is not already in the public 
domain; b) is not available to the public upon request; c) is not or does not 
become generally known to Contractor from a third party without an obligation to 
maintain its confidentiality; d) has not become generally known to the public 
through a act or omission of Contractor; or e) has not been independently 
developed by Contractor without the use of confidential information of the 
Commonwealth.  

 
b. “Consent” means written permission signed by a duly authorized officer or 

employee of the Commonwealth, provided that where the material facts have 
been disclosed, in writing, by pre-qualification, bid, proposal, or contractual 
terms, the Commonwealth shall be deemed to have consented by virtue of 
execution of this contract.  

 
c. “Contractor” means the individual or entity that has entered into this contract with 

the Commonwealth, including those directors, officers, partners, managers, and 
owners having more than a five percent interest in Contractor.  

 
d. “Financial interest” means:  
 

(1) Ownership of more than a five percent interest in any business; or  
 
(2) Holding a position as an officer, director, trustee, partner, employee, or 

holding any position of management.  
 

e. “Gratuity” means tendering, giving or providing anything of more than nominal 
monetary value including, but not limited to, cash, travel, entertainment, gifts, 
meals, lodging, loans, subscriptions, advances, deposits of money, services, 
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employment, or contracts of any kind. The exceptions set forth in the Governor’s 
Code of Conduct, Executive Order 1980-18, the 4 Pa. Code §7.153(b), shall 
apply.  

 
f. “Immediate family” means a spouse and any unemancipated child.  

 
g. “Non-bid basis” means a contract awarded or executed by the Commonwealth 

with Contractor without seeking bids or proposals from any other potential bidder 
or offeror.  

 
h. “Political contribution” means any payment, gift, subscription, assessment, 

contract, payment for services, dues, loan, forbearance, advance or deposit of 
money or any valuable thing, to a candidate for public office or to a political 
committee, including but not limited to a political action committee, made for the 
purpose of influencing any election in the Commonwealth of Pennsylvania or for 
paying debts incurred by or for a candidate or committee before or after any 
election.  

 
 
 
 
 
 
 
 
 
 



Agreement for Professional Services 
2010 EDITION 

11/23/2010  

 

26 

EXHIBIT E 

 

CONTRACTOR RESPONSIBILITY PROVISIONS 
For purposes of this Exhibit E, the term “contract” means the Agreement and the term 
“contractor” means the PROFESSIONAL. 
 
For the purpose of these provisions, the term contractor is defined as any person, including, but 
not limited to, a bidder, offeror, loan recipient, grantee or lessor, who has furnished or performed 
or seeks to furnish or perform, goods, supplies, services, leased space, construction or other 
activity, under a contract, grant, lease, purchase order or reimbursement agreement with the 
Commonwealth of Pennsylvania (Commonwealth). The term contractor includes a permittee, 
licensee, or any agency, political subdivision, instrumentality, public authority, or other public 
entity in the Commonwealth. 
 
1. The Contractor certifies, in writing, for itself and its subcontractors required to be disclosed or 
approved by the Commonwealth, that as of the date of its execution of this Bid/Contract, that 
neither the Contractor, nor any such subcontractors, are under suspension or debarment by the 
Commonwealth or any governmental entity, instrumentality, or authority and, if the Contractor 
cannot so certify, then it agrees to submit, along with its Bid/Contract, a written explanation of 
why such certification cannot be made. 
 
2. The Contractor also certifies, in writing, that as of the date of its execution of this Bid/Contract it 
has no tax liabilities or other Commonwealth obligations, or has filed a timely administrative or 
judicial appeal if such liabilities or obligations exist, or is subject to a duly approved deferred 
payment plan if such liabilities exist. 
 
3. The Contractor's obligations pursuant to these provisions are ongoing from and after the 
effective date of the Contract through the termination date thereof. Accordingly, the Contractor 
shall have an obligation to inform the Commonwealth if, at any time during the term of the 
Contract, it becomes delinquent in the payment of taxes, or other Commonwealth obligations, or if 
it or, to the best knowledge of the Contractor, any of its subcontractors are suspended or 
debarred by the Commonwealth, the federal government, or any other state or governmental 
entity. Such notification shall be made within 15 days of the date of suspension or debarment. 
 
4. The failure of the Contractor to notify the Commonwealth of its suspension or debarment by the 
Commonwealth, any other state, or the federal government shall constitute an event of default of 
the Contract with the Commonwealth. 
 
5. The Contractor agrees to reimburse the Commonwealth for the reasonable costs of 
investigation incurred by the Office of State Inspector General for investigations of the 
Contractor's compliance with the terms of this or any other agreement between the Contractor 
and the Commonwealth that results in the suspension or debarment of the contractor. Such costs 
shall include, but shall not be limited to, salaries of investigators, including overtime; travel and 
lodging expenses; and expert witness and documentary fees. The Contractor shall not be 
responsible for investigative costs for investigations that do not result in the Contractor's 
suspension or debarment. 
 
6. The Contractor may obtain a current list of suspended and debarred Commonwealth 
contractors by either searching the Internet at http://www.dgs.state.pa.us/ or contacting the: 

Department of General Services 
Office of Chief Counsel 

603 North Office Building 
Harrisburg, PA 17125 

Telephone No: (717) 783-6472 
FAX No: (717) 787-9138 
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EXHIBIT F 
 

AMERICANS WITH DISABILITIES ACT (ADA) PROVISIONS 
 
For purposes of this Exhibit F, the term “contract” means the Agreement and the term 
“contractor” means the PROFESSIONAL. 
 
During the term of this contract, the contractor agrees as follows: 
 
1. Pursuant to federal regulations promulgated under the authority of The Americans with 

Disabilities Act, 28 C.F.R.  35.202 et seq., the contractor understands and agrees that no 
individual with a disability shall, on the basis of the disability, be excluded from participation in 
this contract or from such activities provided for under this contract.  As a condition of 
accepting and executing this contract, the contractor agrees to comply with the "General 
Prohibitions Against Discrimination," 28 C.F.R.  35.130, and all other regulations promulgated 
under Title II of The Americans with Disabilities Act which are applicable to the benefits, 
services, programs, and activities provided by the Commonwealth of Pennsylvania through 
contracts with outside contractors. 

 
2. The contractor shall be responsible for and agrees to indemnify and hold harmless the 

Commonwealth of Pennsylvania from all losses, damages, expenses, claims, demands, 
suits, and actions brought by any party against the Commonwealth of Pennsylvania as a 
result of the contractor’s failure to comply with the provisions of paragraph A above. 
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EXHIBIT G 
 

TRADE PRACTICES ACT PROVISIONS 
 
1. It has long been the policy of the Commonwealth not to purchase any supplies, equipment, or 

materials manufactured in any foreign country which prohibits the specification for or use of 
supplies, equipment, or materials manufactured in Pennsylvania.  

 
2. Many world trading countries, directly or indirectly by statute, regulation, policy, procedure, or 

practice, grant or bestow a preference for supplies, equipment or materials manufactured in 
their country, thereby discriminating against the use of supplies, equipment or materials 
manufactured in the Commonwealth. 

 
3. It is the policy of the Commonwealth that aluminum and steel products made in the United 

States should be purchased by all public agencies in preference to aluminum and steel 
products made in foreign countries which discriminate against supplies, equipment or 
materials manufactured in Pennsylvania.  

 
a. Definitions 
 

i. The word “discriminates” means an act, regulation, or policy of a foreign country 
which, directly or indirectly; 

 
1. Prevents the importation, sale or use of any supplies, materials or 

equipment manufactured in this Commonwealth; 
 
2. Grants or bestows a preference, discount or other competitive advantage 

to supplies, materials or equipment manufactured in the foreign country, 
the effect whereof is to place similar supplies, materials or equipment 
manufactured in this Commonwealth at a competitive disadvantage; 

 
3. Restricts the opportunities for persons having a business situs in this 

Commonwealth to bid on or compete for government contracts, including 
but not limited to a preference for residents of the foreign country; 

 
4. Solicits for, awards or negotiates public works contracts on a selective 

tender basis; 
 
5. Imposes discriminatory duties, tariffs, or border taxes on the importation 

of supplies, materials, or equipment not produced in the foreign country, 
the effect whereof is to place supplies, materials, or equipment 
manufactured in this Commonwealth at a competitive disadvantage with 
like goods manufactured in any foreign country; 

 
6. Adopts or condones any other unfair method of competition in 

international trade, including but not limited to, the exportation of 
aluminum or steel products made in the foreign country through cartels 
or the subsidization of said products. 

 
ii. The word “person” means natural persons, corporations, partnerships, business 

units, and associations existing under or authorized by the laws of either the 
United States, the laws of any territories, or the laws of any state.  

 
iii. The words “public agency” mean:  
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1. Counties, cities, boroughs, townships, school districts, and any other 
governmental unit or district; 

 
2. The General State Authority, the State Public School Building Authority, 

the State Highway and Bridge Authority, and any other authority now in 
existence or hereafter created or organized by the Commonwealth; 

 
3. All municipal or school or other authorities now in existence or hereafter 

created or organized by any county, city, borough, township or school 
district or combination thereof; and 

 
4. Any and all other public bodies, authorities, officers, agencies or 

instrumentalities, whether exercising a governmental or proprietary 
function.  

 
iv. The words “public works” mean any structure, building, highway, waterway, 

street, bridge, pier, transit car or system, airport or other betterment, work or 
improvement whether of a permanent or temporary nature and whether for 
governmental or proprietary use contracted for by any public agency or financed 
in whole or in part by any public agency.  

 
v. The words “aluminum or steel products made in a foreign country” mean 

aluminum or steel products rolled, formed, shaped, drawn, extruded, forged, 
cast, fabricated or otherwise similarly processed, or processed by a combination 
of two or more of such operations, from aluminum or steel not made in the United 
States.  

 
vi. The word “importer” means any person registered in the Commonwealth and 

doing business in the Commonwealth who engages in the receiving, storing, 
distributing, or other processing of aluminum or steel products made in a foreign 
country; or who engages in the solicitation or acceptance of orders or contracts 
for the furnishing of or supplying of aluminum or steel products made in a foreign 
country.  
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EXHIBIT H 
 

TAX LIABILITY PROVISION 
 
For purposes of this Exhibit H, the term “contract” means the Agreement and the term 
“contractor” means the PROFESSIONAL. 
 
The contractor, by execution of the contract: 

 
1. Certifies that the contractor has no outstanding tax liability to the Commonwealth of 

Pennsylvania; 
 
2. Authorizes the Department of Revenue to release information related to its tax liability 

to the Department of General Services; and 
 

3. Authorizes that the Commonwealth of Pennsylvania (Commonwealth) may set off the 
amount of any state tax liability or other obligation of the Contractor or its subsidiaries 
to the Commonwealth against any payments due the contractor under any contract 
with the Commonwealth. 

 
The certification of no outstanding tax liability is a material representation of fact upon which 
reliance is placed by the DEPARTMENT in entering into the contract. If it is later determined that 
the contractor knowingly rendered an erroneous certification, the DEPARTMENT may find the 
contractor in default and terminate the contract. Erroneous certification may also be grounds for 
the initiation of civil or criminal proceedings.
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GENERAL CONDITIONS TO THE  
AGREEMENT FOR PROFESSIONAL SERVICES 

 
 

ARTICLE 1 – DEFINITIONS 

 

1.1.  DEFINITIONS: Whenever in these General Conditions to the Agreement for 
Professional Services the following words and expressions occur, they have the following 
meanings, which shall be construed in conjunction with applicable Commonwealth Procurement 
Code definitions: 

1.1.100 ADDITIONAL SERVICES: Any and all Professional Services determined by the 
DEPARTMENT during and/or after the execution of the Agreement to be necessary for Project 
completion, but not included as Basic Services. 

1.1.101 ADMINISTRATIVE PROCEDURES: The Department of General Services’ (the 
Department) construction procedures manual to be followed for various administrative functions, 
including but not limited to, Project correspondence, Job Conferences, schedules, testing, 
submittals, Applications for Payment, Change Orders, Extensions of Time, Steel Product 
Procurement compliance, Substantial Completion, Final Inspection, and Closeout Inspection. 

1.1.102 AGREEMENT FOR PROFESSIONAL SERVICES: The Agreement for Professional 
Services, including these General Conditions thereto and any Special Conditions, in addition to 
any Amendments, between the DEPARTMENT and the PROFESSIONAL. The Agreement for 
Professional Services represents the entire and integrated contract between the parties and 
supersedes all prior negotiations or representations, either written or oral. To the extent these 
referenced documents are amended by statute, statutory language will control. The Agreement 
for Professional Services is commonly referred through these General Conditions as “Agreement” 
or “Professional Agreement”.  

1.1.103 ALLOCATION: The amount of Commonwealth Capitol Budget funds authorized by 
the Commonwealth Legislature for the design and construction of the Project. 

1.1.104 APPLICATION FOR PAYMENT: Document submitted by each Prime Contractor 
pursuant to the applicable Administrative Procedure for review by the PROFESSIONAL and the 
DEPARTMENT and for subsequent release of payment.  

1.1.105 AS-BUILT RECORD DRAWINGS: Contract prints or drawings, corrected with suitable 
markings to show all changes or variations from the original contract drawings, including all items 
uncovered during the Work and show details of the work as actually built, including but not limited 
to horizontal and vertical dimensional references of all concealed pipe, conduit and other lines 
and equipment and similar items. 

As-built record drawings are not “Record Drawing”, which is terminology used the by the 
Department to describe the revised set of construction documents (also referred to as L&I Record 
Drawings) in which the PROFESSIONAL is responsible for submitting to the Department of Labor 
and Industry for approval of changes made during construction that are not in accordance with 
the approved construction documents. 
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1.1.106 BASE BID: Scope of work encompassed for various construction scenarios of the 
Project.  

1.1.107 BASE CONSTRUCTION AMOUNT: Dollar value designated in the Agreement to 
construct the Project. 

1.1.108 BASIC SERVICES: Normal and customary architectural and engineering services, 
which may include as applicable, civil, structural, HVAC (heating, ventilating, air conditioning), 
plumbing, electrical, fire protection, and landscaping architecture and all other mutually agreed 
upon services by the PROFESSIONAL required for the Project which are designated as Basic 
Services and set forth in the spreadsheet which is included in Exhibit B.  

1.1.109 BID OPENING DATE: Date upon which bids are received for construction contracts 
for the Project and opened publicly in accordance with the Commonwealth Procurement Code.  

1.1.110 BUREAU OF PROFESSIONAL SELECTIONS AND ADMINISTRATIVE SERVICES (BPSAS): DGS 
Bureau responsible for issuance and administration of all procurement related services, including 
Arbitration, Fiscal, Project Administration, and Capital Planning and Contract Services. 

1.1.111 CHANGE ORDER: A written order developed by the PROFESSIONAL and signed 
by the DEPARTMENT directing a construction contractor to make changes to the Work, 
construction cost and construction time, which is made under the authority of the changes clause 
of the construction contract. The change order may be either with the consent of the construction 
contractor or a unilateral order by the DEPARTMENT. 

1.1.112 CLOSEOUT INSPECTION: An inspection of the Work conducted by the Department, 
with the assistance of the Professional to determine whether the Work and Punch List items are 
complete. 

1.1.113 COMMISSIONING AGENT: Individual or entity retained by the DEPARTMENT for the 
purpose of providing services such as design intent documentation, commissioning plan, 
constructability evaluation, commissioning of any of the various constructed building systems, 
and training. 

1.1.114 COMMONWEALTH: Commonwealth of Pennsylvania. 

1.1.115 CONSTRUCTION BUDGET: Base Construction Amount plus the amount of 
Contingencies. 

1.1.116 CONSTRUCTION MANAGER: Consultant that may be retained by the 
DEPARTMENT to act as the DEPARTMENT’s agent and authorized representative to coordinate 
and manage the Project. The PROFESSIONAL agrees that there is no privity of contract between 
the Construction Manager and the PROFESSIONAL, nor is the PROFESSIONAL an intended 
third party beneficiary of the DGS/CM contract. 

1.1.117 CONSTRUCTION PROCUREMENT SERVICES: Services performed by the 
PROFESSIONAL to assist the DEPARTMENT in obtaining construction contracts for the Project, 
which includes reproduction of the Contract Documents, and when required, attendance at pre-
bid conferences and evaluation of bids/qualifications. 

1.1.118 CONTRACT COMPLETION DATE: Date specified in the construction contract for 
completion of the Work.   
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1.1.119 Contract Sum: Total amount payable by the DEPARTMENT to the 
PROFESSIONAL for the performance of the Services under the Agreement. 

1.1.120 DAYS: Calendar days unless specifically stated otherwise in the Agreement. 

1.1.121 DEPARTMENT: Commonwealth of Pennsylvania Department of General 
Services, also known as “DGS”, or any authorized representative, and is referred to throughout 
the Agreement as singular in number. The terms “DEPARTMENT” and “DGS” are used 
interchangeably throughout these General Conditions.  

1.1.122 DIRECTOR OF BUREAU OF ENGINEERING AND ARCHITECTURE: Administrative head of 
DGS’ Bureau of Engineering and Architecture. The Bureau of Engineering and Architecture may 
serve as the PROFESSIONAL on a project. 

1.1.123 EFFECTIVE DATE OF THE CONTRACT: Date on which the last Commonwealth official 
required to execute the contract, signs. 

1.1.124 ERROR OR OMISSION CHANGE ORDER: A change order to a construction contract 
required to correct DEPARTMENT-deemed deficiencies caused by the PROFESSIONAL’s failure 
to comply with its standard of care in the performance of services under the Agreement. 

1.1.125 FINAL INSPECTION: A review of the Work conducted by the PROFESSIONAL, 
when requested by a Contractor, to determine whether the Project is at substantial completion. If, 
as a result of this inspection the Work is determined to be substantially complete, the 
Professional generates a certificate of completion and a Punch List of uncompleted items and a 
reasonable cost of completion. 

1.1.126 JOB CONFERENCE: Bi-weekly meetings scheduled and conducted on-site by DGS’ 
Bureau of Construction Inspector Manager with the PROFESSIONAL and all Prime Contractors, 
and when necessary, the Construction Manager, to discuss and review the progress of the Work.  

1.1.127 LEAD CONTRACTOR: Prime Contractor who coordinates the progress of the Work. 
The Lead Contractor will be designated in the Specifications. 

1.1.128 ORIENTATION: A meeting scheduled and conducted by the DEPARTMENT with 
the PROFESSIONAL and the Using Agency for the purpose of reviewing and discussing the 
Project Scope, the PROFESSIONAL’s services, and scheduling, where applicable, an initial site 
visit.  

1.1.129 PHASED PROJECT: A Project that is usually designed by the same 
PROFESSIONAL and divided into parts and released for bidding at different times. 

1.1.130 PRIME CONTRACTOR: Any contractor who holds a contract (“Prime Contract”) with 
the DEPARTMENT for construction services on the Project. The DEPARTMENT, in its sole 
discretion, shall determine the number of Prime Contractors on each Project. The 
PROFESSIONAL is not entitled to any additional fee for a Project that has more than one Prime 
Contractor or if the DEPARTMENT, during any point prior to Bid Opening Date, increases the 
number of Prime Contracts to be bid.   

1.1.131 PRIME CONTRACTOR DOCUMENTS: Standard Form of Contract for construction, 
Notice to Bidders (if procured through low sealed bids), Instructions to Bidders (if procured 
through low sealed bids), the Bid Proposal (if procured through low sealed bids), Notice to 
Proposers (if procured through sealed proposals), Request for Proposals (if procured through 
sealed proposals), construction contractor’s entire proposal (if procured through sealed 
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proposals), Contract Bonds, Conditions of the Construction Contract (General, Special, 
Supplementary, and other Conditions), Drawings of all Prime Contracts, Specifications of all 
Prime Contracts, all bulletins and addenda issued prior to execution of the Standard Form of 
Agreement for Construction, all construction change orders, and the Administrative Procedures of 
the Bureau of Construction. These documents form the entire construction contract and are 
incorporated in the construction contract by reference as if fully set forth therein. To the extent 
that any of these documents are amended by statute, statutory language will control.  

1.1.132 PROFESSIONAL: Architect and/or Engineer retained by the DEPARTMENT or 
the PROFESSIONAL’s authorized representative or consultant(s).   

1.1.133 PROFESSIONAL’S CONSULTANT: Specialist(s) providing Professional Services 
which has been retained under a contract by the PROFESSIONAL as identified in Exhibit A to 
this Agreement or subsequently approved by the DEPARTMENT for the performance of its 
specialty. No privity of contract exists between the DEPARTMENT and any PROFESSIONAL’s 
Consultant and, to the extent set forth by law, the PROFESSIONAL’s Consultant has no direct 
cause of action against the DEPARTMENT for any claim arising out of the Project.  

1.1.134 PROJECT PROCEDURE MANUAL: Document provided and issued by the 
DEPARTMENT to direct the PROFESSIONAL as to proper DEPARTMENT procedures and 
policies with regards to the PROFESSIONAL’s responsibilities, duties and obligations necessary 
for the completion of its Services under the Agreement. 

1.1.135 PROJECT: The total Work to be performed by all separate Prime Contractors 
under the same Project Number, including separate phases. 

1.1.136 PROJECT SCOPE: The authorization or approval by the DEPARTMENT and the 
Office of Budget of a capital improvement project that defines the Allocation, the property site and 
a description of the construction required. The Project Scope shall be contained in a document 
entitled “Request for Project Action” or a work request submitted by the Using Agency. 

1.1.137 PROPOSER: A person or entity who is capable of, or who has submitted a 
proposal to the DEPARTMENT. 

1.1.138 PUNCH LIST: A list of uncompleted items of Work generated by the 
PROFESSIONAL at Final Inspection. 

1.1.139 RECORD DRAWINGS: The revised set of construction documents (also referred to 
as L&I Record Drawings) in which the PROFESSIONAL is responsible for submitting to the 
Department of Labor and Industry for approval of changes made during construction that are not 
in accordance with the approved construction documents.  

1.1.140 REQUEST FOR INFORMATION: A written question issued by the construction 
contractor to the PROFESSIONAL seeking clarification of the Contract Documents. 

1.1.141 SAMPLES: Physical examples furnished by the construction contractor to illustrate 
materials, equipment or workmanship, and to establish standards by which the Work will be 
judged. 

1.1.142 SECRETARY: The administrative head of the Department of General Services. 

1.1.143 SPECIFICATION: A description of the physical or functional characteristics or the 
nature of a construction item, including a description of any requirement for inspecting, testing or 
preparing a construction item for delivery. The specifications are a part of the Contract 
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Documents and must be interpreted in conjunction with the other Contract Documents, as 
specified further in the General Conditions. 

1.1.144 SUBCONTRACTOR: A person or organization that has a contract with a 
construction contractor to perform any of the Work. The term Subcontractor is referred throughout 
the Contract Documents as singular in number and means a Subcontractor or its authorized 
representative. There is no privity of contract between the DEPARTMENT and any 
Subcontractor. The Subcontractor has no direct cause of action against the DEPARTMENT for 
any claim arising out of the Project. 

1.1.145 SUBMITTALS: Administrative or technical information, including but not limited to 
shop drawings, diagrams, illustrations, schedules, performance charts, brochures, catalog data, 
and other data that are prepared by the construction contractor or any Subcontractor, 
manufacturer, supplier, or distributor, and which illustrate some portion of the Work or how it fits 
in relation to other parts of the Work. 

1.1.146 SUBSTANTIAL COMPLETION: When the Work on the Contract is sufficiently 
completed in accordance with the Contract Documents and certified by the Department and the 
Professional so that the Project or specified part(s) of the Project can be used, occupied or 
operated for its intended use. In no event shall a Project be certified as substantially complete 
until at least 90% of the Work has been completed and accepted by the Department and is 
capable of Beneficial Occupancy. 

1.1.147 UNIFORM CONSTRUCTION CODE (UCC): Pennsylvania’s Uniform Construction Code 
(35 P.S. §7210.101 et seq.) that grants the Pennsylvania Department of Labor & Industry sole 
jurisdiction over state-owned buildings. A general description and important links can be found at 
http://www.dli.state.pa.us and clicking on the Building Codes Quick Link. The Contractor is 
responsible for compliance as set forth in the UCC and these General Conditions. 

1.1.148 USING AGENCY: The DEPARTMENT, Board, Commission, Agency, State-
Affiliated Entity, State-Related Institution of the Commonwealth, which has proposed or requested 
the construction of the Project and will use the Project. 

1.1.149 WORK: The construction and services required by Contract Documents, whether 
completed or partially completed, including all labor, materials, equipment and services provided 
or to be provided by a construction contractor to fulfill its obligations. The Work may constitute the 
whole or a part of the Project.  

1.1.150 WORK ORDER: Written authorization by the DEPARTMENT for Additional 
Services.  
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ARTICLE 2 – THE PROFESSIONAL’S RESPONSIBILITIES  
AND SERVICES 

 

2.1 GENERAL REQUIREMENTS 

2.1.100 PROFESSIONAL’s SERVICES. The PROFESSIONAL’s Services consist of 
Stages and Submissions described in these General Conditions and the Basic and Additional 
Services required for the Project, as further described in Exhibit B to this Agreement. 

2.1.101 LIMITED BUDGET CONTRACT. This is a limited budget agreement. It is the 
PROFESSIONAL’s responsibility to promptly notify the DEPARTMENT if, in the 
PROFESSIONAL’s opinion, the Project cannot be designed and constructed within the Base 
Construction Amount for the Project as set forth in Paragraph 4 (Compensation and Costs) of the 
Agreement. It is the PROFESSIONAL’s responsibility to so notify the DEPARTMENT that such a 
situation is apparent. If, without such notification, the following occurs: 

A. The construction contracts are bid; and  

B. The construction contractors’ bids when received are in excess of the Base 
Construction Amount; and 

C. The Project cannot be awarded by authorization of additional project funds, 

then the DEPARTMENT has the discretion to require the PROFESSIONAL to adjust the Project’s 
design, without charge to the DEPARTMENT, and rebid the Project until the aggregate of the bids 
is within the Base Construction. 

2.1.102 PROFESSIONAL CLIENT RELATIONSHIP. The PROFESSIONAL is responsible to 
the DEPARTMENT, and only the DEPARTMENT may give instructions which bind the 
DEPARTMENT. The DEPARTMENT is constructing the Project for the Using Agency in 
accordance with the Project Scope. The PROFESSIONAL is required to coordinate and 
communicate with the Using Agency, but such coordination and communication does not 
constitute a client relationship between the PROFESSIONAL and the Using Agency. Neither the 
Using Agency nor the PROFESSIONAL may change the Project Scope or direct that items be 
included in the design which will increase the construction cost above the Base Construction 
Amount. All requests for such changes must be submitted to the DEPARTMENT in writing by the 
Using Agency. If the PROFESSIONAL receives communication and/or information from the Using 
Agency regarding the Project Scope, schedule or an increase in the Construction Budget over the 
Base Construction Amount then the PROFESSIONAL shall notify the DEPARTMENT in writing 
immediately and shall not proceed to act upon such communication and/or information unless 
instructed to do so by the DEPARTMENT. If the PROFESSIONAL relies on such information 
and/or communication regarding the Project Scope, schedule and/or an increase in the 
Construction Budget over the Base Construction Amount that has not been submitted to and 
approved by the DEPARTMENT, the PROFESSIONAL would be relying on such information 
and/or communication at its own risk and shall absorb all costs associated with its services 
performed upon such reliance.  

2.1.103 PROFESSIONAL’S CONSULTANTS. The PROFESSIONAL’s Compensation for 
Basic Services, except as otherwise specifically provided, includes the compensation for all 
consultants in the several branches of the architectural and engineering professions necessary to 
perform the Basic Services.  
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A. Consultant Agreement(s): The PROFESSIONAL, within sixty (60) days of the 
Effective Date of the Agreement, shall furnish to the DEPARTMENT a written 
certification that a counterpart of its agreement with each PROFESSIONAL’s 
Consultant necessary for the performance of Basic Services and approved 
Additional Services has been executed. Each PROFESSIONAL’s Consultant 
Agreement shall incorporate these General Conditions and shall include an 
acknowledgement by the PROFESSIONAL’s Consultant that it has received 
and read a copy of this Agreement with the DEPARTMENT, including these 
General Conditions. All provisions of these General Conditions relating to 
PROFESSIONAL’s Consultants or to their services, are binding upon and 
shall be a part of each PROFESSIONAL’s Consultant’s Agreement. At the 
DEPARTMENT’s discretion, the PROFESSIONAL shall submit a copy of 
every PROFESSIONAL’s Consultant Agreement to the DEPARTMENT.   

B. All agreements between the PROFESSIONAL and its PROFESSIONAL’s 
Consultant must: 

1. Set forth the amount the PROFESSIONAL’s Consultant is to be paid; 

2. Describe the scope of services to be performed by the 
PROFESSIONAL’s Consultant; and 

3. Require that the PROFESSIONAL’s Consultant is without privity of 
contract with the DEPARTMENT and that the Consultant agrees by 
signing the Consultant Agreement that it neither acquires nor intends to 
acquire any rights against the DEPARTMENT on a third party beneficiary 
theory or any other theory. 

4. Require the PROFESSIONAL to pay the PROFESSIONAL’s Consultant 
in accordance with the requirements of the Prompt Payment Act, (62 
Pa.C.S. §3931 et seq.) where the PROFESSIONAL shall be “the 
Contractor” and the PROFESSIONAL’s Consultant shall be “the 
subcontractor”.  Violation of the provisions of the Prompt Payment Act 
will have ramifications, including but not limited to subjecting the 
PROFESSIONAL to penalties and attorneys fees under §3935, and 
possible suspension and/or debarment under §531 of the 
Commonwealth Procurement Code. 

C. At the DEPARTMENT’s discretion, the PROFESSIONAL shall submit a copy 
of every PROFESSIONAL’s Consultant Agreement with a MBE or WBE to 
the DEPARTMENT’s Bureau of Minority and Women Business Opportunities. 

2.1.104 PROGRESS REPORTS DURING DESIGN. The PROFESSIONAL shall, during all 
Design Submissions, provide the DEPARTMENT monthly progress reports showing: 

A. Percentage of completion of the design documents and items pending since 
the last report; and 

B. The Project progress;  

C. Comparison of schedule and actual progress;  

D. Decisions or information required; and other significant actions.  
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The monthly progress report must appear in a format acceptable by the DEPARTMENT. If in the 
PROFESSIONAL’s opinion, the Project cannot be designed and constructed within the Base 
Construction Amount for the Project as set forth in Paragraph 4 (Compensation and Costs) of the 
Agreement or within the Time Schedule as set forth in Paragraph 3 of the Agreement, the 
monthly progress report shall be accompanied by a separate letter so stating and setting forth the 
reason for the change. The report shall also state the date on which the PROFESSIONAL 
proposes to make the next submission. The monthly progress report must be received by the 
DEPARTMENT before that month’s payment to the PROFESSIONAL is due. Failure to submit 
monthly progress reports during design may result in the delay of payments made to the 
PROFESSIONAL. 

2.1.105 ATTENDANCE AT AND MINUTES OF CONFERENCES AND MEETINGS. The 
PROFESSIONAL shall attend all meetings during design stages which are required by the 
DEPARTMENT as part of Basic Services. The PROFESSIONAL, or its authorized representative, 
and the PROFESSIONAL’s Consultants when appropriate, shall attend all meetings and 
conferences that are reasonably required by the DEPARTMENT. The PROFESSIONAL shall 
submit to the DEPARTMENT detailed minutes of all meetings and conferences, except for Job 
Conferences, within one (1) week after each such conference and meeting. The 
PROFESSIONAL must have in attendance at the meeting all individuals from the 
PROFESSIONAL or any of PROFESSIONAL’s Consultants who are deemed necessary by the 
DEPARTMENT to properly address the agenda. PROFESSIONAL attendance at meetings is 
indicated in Paragraph 18 (Attendance at Meetings) of the Agreement. Meetings at the same 
location on a given date, regardless of the number of attendees or meetings, constitute one 
meeting for the purposes of the Attendance at Meetings paragraph in the Agreement.  

2.1.106 CONTRACTOR CLAIM REVIEW AND ATTENDANCE AND TESTIMONY AS WITNESS.    

A. Field Dispute Review Meetings: Neither the PROFESSIONAL nor any of 
PROFESSIONAL’s Consultants will be compensated for preparing for or 
participating in the four mandatory field dispute review meetings (at 25%, 
50%, 75% and 100% as described in the Construction Contract General 
Conditions) at the project site. These meetings are deemed to be Basic 
Services. 

B. In-House DGS Claim Conferences: The PROFESSIONAL shall attend all In-
House Claim Conferences scheduled by the DEPARTMENT. The 
PROFESSIONAL shall provide up to 24 man-hours (including preparation, 
travel and meeting time) as Basic Services. Compensation for any hours 
beyond the 24 man-hours will be negotiated as an Additional Service.  

C. If any construction contractor pursues a claim or other dispute against the 
DEPARTMENT or another construction contractor at the Board of Claims or 
any other formal hearing or court proceeding (i.e., not In-House) not involving 
the PROFESSIONAL’s failure to design or administer construction in 
accordance with this Professional Agreement then, if requested by the 
DEPARTMENT, the PROFESSIONAL and/or the appropriate 
PROFESSIONAL’s Consultant, and/or their qualified and authorized 
representative(s) shall assist with preparation for such formal hearings and/or 
Board of Claims or other court proceedings and shall prepare testimony and 
shall testify, both as to facts and as to expert opinion, in all such proceedings 
on behalf of the DEPARTMENT as an Additional Service with compensation 
negotiated with the DEPARTMENT prior to the assistance being rendered.   

D. If any construction contractor pursues a claim or other dispute against the 
DEPARTMENT or another construction contractor at the Board of Claims or 
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any other formal hearing or court proceeding that concerns or alleges the 
PROFESSIONAL failed to design or administer construction in accordance 
with this Professional Agreement, then PROFESSIONAL and/or the 
appropriate PROFESSIONAL’s Consultant, and/or their qualified and 
authorized representative(s) shall attend all formal hearings and/or Board of 
Claims or other court proceedings as part of Basic Services without any initial 
additional charge to the DEPARTMENT, subject to Paragraph 2.1.106.E.   

E. The PROFESSIONAL will only be compensated for travel, preparation and 
meeting time and for providing testimony at any formal hearings and/or 
Board of Claims or other court proceedings if the entity having jurisdiction 
over the claim does not render a final decision that such dispute occurred 
because of an error or omission made by the PROFESSIONAL.   

F. If the construction contractor’s case involved both types of claims 
(PROFESSIONAL failed to design and/or administer construction AND claim 
not involving PROFESSIONAL) then, upon a final determination that 
determines the PROFESSIONAL failed in some manner, compensation for 
Additional Services may be calculated in a pro rata method to compensate 
for the portion of the Additional Services related to awarded damages not 
relating to or arising out of the PROFESSIONAL’s failure.   

G. Under no circumstances, regardless of the cause, will the PROFESSIONAL 
be paid a fee on any settlement agreement paid by the DEPARTMENT to a 
construction contractor to settle an in-house claim or judgment awarded by 
the Board of Claims or any other court.   

H. The DEPARTMENT’s decision will be final regarding the compensation due 
the PROFESSIONAL or PROFESSIONAL’s Consultants, subject to the 
claims process set forth in the Agreement for Professional Services. 

2.1.107 COORDINATION WITH EXISTING FACILITIES AND UTILITIES. As part of Basic Services, 
the PROFESSIONAL shall consult with the Using Agency and obtain all necessary data for 
coordinating the Project with existing structures and all support utilities. The PROFESSIONAL 
shall consult with the DEPARTMENT regarding any correlation of design with future planning. 
The PROFESSIONAL shall confirm in writing to the DEPARTMENT and the Using Agency all 
data furnished to the PROFESSIONAL in this connection and the data’s adequacy. The 
PROFESSIONAL shall obtain from the various Public Services and Utility Companies, such as 
gas, electric, water, steam, waste water treatment/disposal, surface water disposal, telephone 
and communication, a written commitment of their capability to service this Project and shall 
arrange for all such services to be provided to the Project site. Where water or sewage disposal 
are not readily available from the public services, the PROFESSIONAL’s design responsibility, 
unless otherwise directed by the DEPARTMENT, includes the preparation of necessary plans 
and specifications for well drilling or for the sewage disposal system, and the cost thereof will be 
included in the Statement of Probable Construction Cost. 

2.1.108 VISITS TO SITE. During the design of the Project, the PROFESSIONAL shall visit 
the Project Site as required and shall obtain and study available record drawings, investigate 
existing conditions, visual topographic and site data, and the Using Agency’s available future 
plans. Such documentation shall be obtained for the purpose of acquiring any and all pertinent or 
necessary information as to local conditions not required to be shown, or shown without complete 
detail, on the Plat of Survey and Report of Survey furnished by the DEPARTMENT, which may 
affect the design of the Project and the necessity for special provisions or wording in the 
Specifications.  The PROFESSIONAL shall verify in writing to the DEPARTMENT, no later than 
with its Schematic Submission, that it has requested and obtained pertinent interference 
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documentation from all utility companies, the Using Agency, and any other entity that may have 
underground or concealed lines or objects in the area of the proposed construction. The 
PROFESSIONAL shall verify project related existing conditions by visual inspection and 
measurement and not by sole reliance on the Record Documents or the Land Survey. If any 
corrective or additional work becomes necessary by reason of such failure to obtain all 
necessary, clarifying and available data for a proper and correct design of the Project, the 
PROFESSIONAL shall reimburse the DEPARTMENT for the cost of such corrective or additional 
work to the extent that such costs exceed the costs that would have been payable if the initial 
design taken such data into proper consideration. 

2.1.109 SUBMISSIONS.  

A. SCHEDULING SUBMISSIONS: The PROFESSIONAL must undertake to obtain all 
approvals in a timely manner to permit the Services to continue on schedule.  

B. APPROVAL: All submissions must be approved under the written direction of 
the DEPARTMENT as provided elsewhere in this Agreement.  

C. REVISIONS: The PROFESSIONAL is responsible for responding to any and all 
comments to design made by the DEPARTMENT and/or the Using Agency 
as provided for elsewhere in this Agreement. 

2.1.110 SEPARATE PRIME CONTRACTS. The PROFESSIONAL shall develop and 
coordinate the Construction Documents for all the separate prime contracts to ensure against 
omissions, conflicts, overlaps or duplication of any items of Work or materials on the Project. All 
documents, including all Statements of Probable Construction Cost, must be prepared in 
accordance with the Separations Act (71 P.S. § 1618 ) and the Commonwealth Procurement 
Code (62 Pa.C.S. §322).  

2.1.111 REPRESENTATION AS TO QUALIFICATIONS. The PROFESSIONAL specifically 
represents and covenants with the DEPARTMENT that the PROFESSIONAL and 
PROFESSIONAL’s Consultants and each of their agents, employees and officers possess and 
shall possess the experience, knowledge and skills necessary to qualify them individually for the 
particular duties they perform. The DEPARTMENT may demand, with written justification to the 
PROFESSIONAL, the withdrawal from the Project of any person employed by the 
PROFESSIONAL who the DEPARTMENT deems to be insufficiently qualified for that portion of 
the Services or who is incompetent or guilty of misconduct. 

2.1.112 SELECTED CONSTRUCTION MANAGEMENT. When the DEPARTMENT has 
determined, at any point in the design, construction procurement or construction contract 
administration stage, that construction management services will be used to provide selected 
services, including but not limited to, cost estimating, scheduling, constructability review, value 
engineering, and construction administration, the PROFESSIONAL shall cooperate with the 
Construction Manager. The PROFESSIONAL shall provide the Construction Manager with 
drawings, specifications and other information pertinent to the selected construction management 
services. No additional compensation shall be paid to the PROFESSIONAL for services and 
documents provided in support of the Construction Manager. 

2.1.113 SELECTED COMMISSIONING AGENT. When the DEPARTMENT has determined, at 
any point during the design, construction procurement or construction contract administration 
stage of the Project, that a Commissioning Agent will be used to provide services, including but 
not limited to, design intent documentation, commissioning plan, constructability evaluation, 
commissioning of any of the various constructed building systems, and training, the 
PROFESSIONAL shall cooperate with the Commissioning Agent. The PROFESSIONAL shall 
provide the Commissioning Agent with design and construction documents, Statements of 
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Probable Construction Costs, and all other information pertinent to the building systems. No 
additional compensation shall be paid to the PROFESSIONAL for services and documents 
provided in support of the Commissioning Agent. 

2.1.114 STATEMENT OF PROBABLE CONSTRUCTION COSTS. The PROFESSIONAL’s 
Statement of Probable Construction Cost must be submitted on the form prescribed in the 
DEPARTMENT’s Bureau of Engineering and Architecture Project Procedure Manual and shall be 
to the level of detail commensurate with the current level of design. If the PROFESSIONAL 
proposes to use a different but similar format to the DEPARTMENT’s prescribed forms that 
provides a comparable level of detail, the PROFESSIONAL shall submit the proposed cost 
structure to the DEPARTMENT for written approval prior to its use. The DEPARTMENT reserves 
the right to have the Construction Manager, if any, on the Project, review and comment on the 
PROFESSIONAL’s Statement of Probable Construction Cost.  

A. The PROFESSIONAL shall submit a Statement of Probable Construction 
Cost with each design submission as provided for elsewhere in this 
Agreement. Such Statements of Probable Construction Costs shall always 
be based upon the Base Construction Amount. The PROFESSIONAL shall 
not rely on any potential increase in the Base Construction Amount, unless 
same has been approved by the DEPARTMENT.  

B. Beginning with the Interim Construction Documents Submission, the 
PROFESSIONAL shall list a minimum of three (3) proposed add base bids of 
approximate equal incremental value, which may be used to 
compartmentalize the construction costs.  The add base bids shall begin at 
80-85% of the Base Construction Amount. The PROFESSIONAL shall not 
use deduct base bids.  

C. If the Statement of Probable Construction Cost indicates a potential problem 
in securing a base bid within the Base Construction Amount, the 
PROFESSIONAL shall notify the DEPARTMENT and shall coordinate with 
the Using Agency to redefine the design concepts of space utilization, 
building efficiencies, materials of construction, etc., so that the estimated cost 
of construction does not exceed the Base Construction Amount. 

D. The Statement of Probable Construction Cost should reflect construction 
standards and should address indexes utilized, outreach to the contracting 
community, and any assumptions made in computing the Statement of 
Probable Construction Cost, including escalation to the midpoint of 
construction. 

2.2 PROGRAMMING SUBMISSION 

2.2.100 PROJECT SCOPE STATEMENT. A Project Scope Statement will be supplied by the 
DEPARTMENT for the Project. The Project Scope Statement may contain background and 
justification for the Project and quantification of work items contained in the Project. The Project 
Scope Statement will define the Base Construction Amount. For new construction and major 
rehabilitation projects, the DEPARTMENT may provide a program statement describing proposed 
program activities, space requirements and equipment needs.  

2.2.101 ORIENTATION CONFERENCE. The Project Scope Statement will be discussed with 
the PROFESSIONAL at the Orientation Conference. Beginning with the Initial Site Visit, the 
PROFESSIONAL shall meet and work with the Using Agency to determine detailed program 
requirements and shall refine and complete the Program as described in the Bureau of 
Engineering and Architecture Project Procedure Manual. 
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2.2.102 PROGRAM. The Program is developed by the PROFESSIONAL in order to 
describe the DEPARTMENT’s budget, objectives, schedule, constraints, applicable codes, 
criteria, including space requirements and relationships, special equipment, systems and site 
conditions, including but not limited to local zoning, utilities, permits and all state and federal 
regulatory approvals. The Programming portion of the Design Stage is intended to gather and to 
clarify the project requirements with all involved parties. The Program shall be submitted for 
review and approval by DGS and the Using Agency. If the PROFESSIONAL determines, after 
coordinating and problem-solving with the Using Agency, that the program cannot be developed 
as defined in this section, then the PROFESSIONAL shall submit a written explanation to the 
DEPARTMENT immediately and the DEPARTMENT may direct the PROFESSIONAL 
accordingly. 

2.2.103 CONCEPT DESIGN OPTIONS. In accordance with the Program as accepted by the 
DEPARTMENT and the Using Agency, the PROFESSIONAL shall prepare and submit to the 
DEPARTMENT and the Using Agency no more than 3 concept design options consisting of site 
concepts, bubble diagrams, shape and size sufficient to demonstrate an understanding of the 
program and such other graphic and narrative information as is necessary to describe fully the 
PROFESSIONAL’s proposed solution and an explanation of all of the concept designs options 
considered by the PROFESSIONAL. These options shall consider land use, the environment, 
master plans, traffic, parking, transportation, utilities, and functional relationships within the 
Project and building systems. In order to be considered complete, the submission shall include 
the written acceptance of the Using Agency of the proposed solution, in accordance with the 
Bureau of Engineering and Architecture Project Procedure Manual.  

2.2.104 PROGRAMMING SUBMISSION APPROVAL. The DEPARTMENT shall provide written 
direction as to the PROFESSIONAL’s proposed solution, including the Program and all 
considered concept design options with Statements of Probable Construction Cost for each 
option. The DEPARTMENT reserves the right to require the PROFESSIONAL to modify the 
proposed solution prior to the PROFESSIONAL’s preparation of the Schematic Design 
Submission for the Project. 

2.3 SCHEMATIC DESIGN SUBMISSION 

2.3.100 SCHEMATIC DESIGN DOCUMENTS. Upon approval of the Programming Submission 
by the DEPARTMENT, the PROFESSIONAL shall prepare and submit to the DEPARTMENT and 
the Using Agency the Schematic Design Documents, which shall be based upon the proposed 
solution accepted by the DEPARTMENT and shall include drawings. These documents shall 
represent a further development of the approved design concept, providing additional detail and 
specificity regarding the intended design solution. Typically, all such documents shall be drawn to 
scale, indicating materials and assemblies, as appropriate, to convey the design intent. All major 
pieces of equipment shall be illustrated to scale. The Schematic Design Documents shall be as 
detailed in accordance with the requirements of the Bureau of Engineering and Architecture 
Project Procedure Manual.  

2.3.101 STATEMENTS OF PROBABLE CONSTRUCTION COST. The PROFESSIONAL shall 
prepare and submit an initial Statement of Probable Construction Cost on forms prescribed by the 
DEPARTMENT’s Bureau of Engineering and Architecture Project Procedure Manual. If the 
PROFESSIONAL proposes to use a different, but similar format to the DEPARTMENT’s 
prescribed forms, providing a comparable level of detail, the PROFESSIONAL shall submit the 
proposed cost structure to the DEPARTMENT for written approval prior to its use. The 
PROFESSIONAL is responsible for providing a complete budget summary based on areas, 
volume, and other unit costs, escalated to midpoint of construction. The PROFESSIONAL shall 
prepare and submit to the DEPARTMENT a Statement of Probable Construction Cost which 
should reflect 80-90% of the Base Construction Amount. This percentage range is necessary 
because the PROFESSIONAL must design this Project within the Base Construction Amount as 
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set in Paragraph 4(a) of the Agreement for Professional Services. This reduced percentage 
reflects the scope of the Project at this submission stage. Statements of Probable Construction 
Cost shall be coordinated and consistent with Project descriptions, plans, drawings and 
Specifications at the time the statement is prepared. If the Statement of Probable Construction 
Cost at the Schematic stage exceeds 80-90% of the Base Construction Amount, the 
PROFESSIONAL shall revise the Project’s scope, size, or quality as approved by the 
DEPARTMENT. 

2.3.102 SCHEMATIC DESIGN APPROVAL. The PROFESSIONAL shall meet with the 
DEPARTMENT for the purpose of presenting and reviewing the Schematic Design Documents 
including the updated schedule and the Statement of Probable Construction Cost at the 
scheduled Review Conference. The PROFESSIONAL shall obtain the written approval of the 
Using Agency and the DEPARTMENT of the Schematic Design Documents prior to proceeding 
with the Design Development Submission. Once the Schematic Design Submission is approved, 
the PROFESSIONAL may not change any of the approved Schematic Design Documents with its 
submission of any subsequent submission without the DEPARTMENT’s approval. 

2.3.103 SCHEMATIC DESIGN DOCUMENTS REJECTION. The DEPARTMENT will provide the 
PROFESSIONAL written documentation regarding any rejection of the submission due to failure 
to adhere to the requirements of the Bureau of Engineering and Architecture Project Procedure 
Manual. 

A. The PROFESSIONAL shall address all comments and issues raised by the 
DEPARTMENT and shall submit revised Schematic Design Documents that 
address all such comments within the revised submission deadline provided 
by the DEPARTMENT in the rejection letter. The PROFESSIONAL shall also 
submit a proposed recovery design schedule with the revised submission. 
The DEPARTMENT will set forth the final recovery design schedule that the 
PROFESSIONAL shall adhere to throughout the remainder of the Project.  

B. During the period of rejection, the PROFESSIONAL shall not submit any 
additional invoices for this submission or any subsequent submission until it 
receives written approval of the submission from the DEPARTMENT. The 
PROFESSIONAL shall not be paid on any outstanding invoices submitted 
prior to the date of the written rejection, until it receives the written approval 
from the DEPARTMENT.  

C. If the PROFESSIONAL fails to remedy the reasons for rejection by the 
revised submission date, the DEPARTMENT may direct that design cease 
and continue to cease payment and such failure may result in default by the 
PROFESSIONAL of this Professional Agreement. 

2.4 DESIGN DEVELOPMENT SUBMISSION 

2.4.100 DESIGN DEVELOPMENT DOCUMENTS. Upon receipt of written approval of the 
Schematic Design Submission from the DEPARTMENT, the PROFESSIONAL shall, based on 
the Project Scope, Program and Schematic Submission approval, prepare the Design 
Development Documents. These documents consist of such drawings, outline specifications and 
other documents as may be necessary to fix and describe the approximate size and character of 
the entire Project, its exact site location, and character and capacity of all structural, mechanical 
and electrical systems, and such other estimates as may be appropriate or as may be required by 
the DEPARTMENT. The Design Development Documents shall illustrate and describe the 
refinement of the design of the Project, establishing the scope, relationships, forms, size and 
appearance of the Project by means of plans, sections and elevations, typical construction 
details, and equipment layouts. The Design Development Documents shall include Outline 
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Specifications that give a basic description of each component of all systems, identify major 
materials and establish, in general, their quality levels. The Design Development Documents shall 
be as detailed in accordance with the requirements of the Bureau of Engineering and Architecture 
Project Procedure Manual. 

2.4.101 STATEMENT OF PROBABLE CONSTRUCTION COST. With the Design Development 
Documents, the PROFESSIONAL shall submit a Statement of Probable Construction Cost, on 
forms prescribed in the DEPARTMENT’s Bureau of Engineering and Architecture Project 
Procedure Manual. If the PROFESSIONAL proposes to use a different, but similar format to the 
DEPARTMENT’s prescribed form, providing a comparable level of detail, the PROFESSIONAL 
shall submit the proposed cost structure to the DEPARTMENT for written approval prior to its 
use. At this submission, the Statement of Probable Construction Cost shall include a breakdown 
of the estimated construction cost computed at present prices, projected to the midpoint of 
construction, and a justification of the factors used for such projection. The PROFESSIONAL is 
responsible for providing a complete budget summary showing the breakdown including detailed 
line items. Statements of Probable Construction Cost shall be coordinated and consistent with 
project descriptions, plans, drawings and specifications at the time the statement is prepared. The 
Statement of Probable Construction Cost furnished with this submission shall be within 80% to 
90% of the Base Construction amount. The PROFESSIONAL shall not adjust the design by 
presenting multiple base bids at this stage. 

2.4.102 DESIGN DEVELOPMENT APPROVAL. The PROFESSIONAL shall meet with the 
DEPARTMENT for the purpose of presenting and reviewing the Design Development Documents 
including the updated schedule and the Statement of Probable Construction Cost at the 
scheduled Review Conference. The Design PROFESSIONAL shall obtain the written approval of 
the DEPARTMENT and the Using Agency of the Design Development submission prior to 
proceeding to the Interim Construction Documents Submission. Once the Design Development 
Submission is approved, the PROFESSIONAL may not change any of the approved Design 
Development design with its submission of any subsequent submission without the 
DEPARTMENT’s approval. 

2.4.103 DESIGN DEVELOPMENT DOCUMENTS REJECTION. The DEPARTMENT will provide 
the PROFESSIONAL written documentation regarding any rejection of the submission due to 
failure to adhere to the requirements of the Bureau of Engineering and Architecture Project 
Procedure Manual. Architecture Project Procedure Manual. 

A. The PROFESSIONAL shall address all comments and issues raised by the 
DEPARTMENT and shall submit revised Design Development Documents 
that address all such comments within the revised submission deadline 
provided by the DEPARTMENT in the rejection letter. The PROFESSIONAL 
shall also submit a proposed recovery design schedule with the revised 
submission. The DEPARTMENT will set forth the final recovery design 
schedule that the PROFESSIONAL shall adhere to throughout the remainder 
of the Project.  

B. The PROFESSIONAL shall not be paid on any outstanding invoices above 
90% of the fee for the rejected until it receives the written approval from the 
DEPARTMENT of the Design Development Documents.   

C. If the PROFESSIONAL fails to remedy the reasons for rejection by the 
revised submission date, the DEPARTMENT may direct that design cease 
and continue to cease payment and such failure may result in default by the 
PROFESSIONAL of this Professional Agreement. 

2.5 INTERIM CONSTRUCTION DOCUMENTS SUBMISSION 
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2.5.100 INTERIM CONSTRUCTION DOCUMENTS. Upon receipt of the approval of the Design 
Development Submission, the PROFESSIONAL shall proceed with the Interim Construction 
Documents Submission. The purpose of the Interim Construction Document is to enable the 
PROFESSIONAL to further develop its Design Development Documents in response to any 
comments or required changes made by the DEPARTMENT and to develop the Construction 
Contract Drawings and Specifications. The Interim Construction Documents should be developed 
to demonstrate that at least seventy five percent (75%) of the Construction Documents 
Submission is complete. The Construction Documents are the drawings and specifications from 
which the Project is built. They must be clear, concise, and prepared in accordance with generally 
accepted PROFESSIONAL design practices. The PROFESSIONAL shall meet with the 
DEPARTMENT for the purpose of showing the progress to date, presenting any and all revised 
Documents, and confirming the remainder of the schedule. The Interim Construction Documents 
shall be as detailed in accordance with the requirements of the Bureau of Engineering and 
Architecture Project Procedure Manual. 

2.5.101 STATEMENT OF PROBABLE CONSTRUCTION COST. With the Interim Construction 
Documents, the PROFESSIONAL shall provide an updated Statement of Probable Construction 
Cost on the form prescribed in the DEPARTMENT’s Bureau of Engineering and Architecture’s 
Project Procedure Manual. If the PROFESSIONAL proposes to use a different, but similar format 
to the DEPARTMENT’s prescribed forms, providing a comparable level of detail, the 
PROFESSIONAL shall submit the proposed cost structure to the DEPARTMENT for written 
approval prior to its use. At this submission, the Statement of Probable Construction Cost shall 
include a breakdown of the estimated construction cost computed at present prices, projected to 
the midpoint of construction, and a justification of the factors used for such projection. This 
Statement shall address any modifications made by the PROFESSIONAL in the course of 
revising the Interim Construction Documents. The PROFESSIONAL is responsible for providing a 
complete budget summary showing the breakdown, including detailed line items and takeoffs. 
Statements of Probable Construction Cost shall be coordinated and consistent with project 
descriptions, plans, drawings and specifications at the time the statement is prepared.  

If the Statement of Probable Construction Cost furnished with this submission is not 
within the Base Construction amount, the DEPARTMENT, subject to the limitations of 
Section 2.1.101, may require the PROFESSIONAL to adjust the design, at no expense to 
the DEPARTMENT, to bring the Statement of Probable Construction Cost within the Base 
Construction.  

2.5.102 DEVELOP BASE BIDS. As part of the Interim Construction Documents Submission, 
the PROFESSIONAL shall submit a minimum of three (3) proposed add base bids of approximate 
equal incremental value, which may be used to compartmentalize the construction costs. Base 
Bid Number One (#1) must be within 80-85% of the Base Construction amount. The 
PROFESSIONAL shall not use deduct base bids. All three required base bids shall be within the 
Base Construction amount. These add base bids shall be reviewed by the Using Agency and the 
DEPARTMENT.  

2.5.103 INTERIM CONSTRUCTION DOCUMENTS APPROVAL. The PROFESSIONAL shall meet 
with the DEPARTMENT for the purpose of presenting and reviewing the Interim Construction 
Documents, including the updated schedule and the Statement of Probable Construction Cost. 
The Design PROFESSIONAL shall obtain the written approval of the DEPARTMENT of the 
Interim Construction Documents Submission before proceeding with the next submission. Once 
the Interim Construction Document Submission is approved, the PROFESSIONAL may not 
change any of the subsequent submissions without the DEPARTMENT’s approval. 

2.5.104 INTERIM CONSTRUCTION DOCUMENTS REJECTION. The DEPARTMENT will provide 
the PROFESSIONAL written documentation regarding any rejection of the submission due to 
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failure to adhere to the requirements of the Bureau of Engineering and Architecture Project 
Procedure Manual. 

A. The PROFESSIONAL shall address all comments and issues raised by the 
DEPARTMENT and shall submit revised Design Development Documents 
that address all such comments within the revised submission deadline 
provided by the DEPARTMENT in the rejection letter. The PROFESSIONAL 
shall also submit a proposed recovery design schedule with the revised 
submission. The DEPARTMENT will set forth the final recovery design 
schedule that the PROFESSIONAL shall adhere to throughout the remainder 
of the Project.  

B. The PROFESSIONAL shall not be paid on any outstanding invoices above 
90% of the fee for the rejected until it receives the written approval from the 
DEPARTMENT of the Design Development Documents.   

C. If the PROFESSIONAL fails to remedy the reasons for rejection by the 
revised submission date, the DEPARTMENT may direct that design cease 
and continue to cease payment and such failure may result in default by the 
PROFESSIONAL of this Professional Agreement. 

2.6 CONSTRUCTION DOCUMENTS SUBMISSION 

2.6.100 CONSTRUCTION DOCUMENTS. Upon receipt of the DEPARTMENT’s written 
approval of the Interim Construction Document Submission, the PROFESSIONAL shall finalize 
the Construction Documents, on or before the date provided in the Final Time Schedule, and 
shall submit the same for review and approval to the DEPARTMENT and for review by the Using 
Agency. The submission shall include the recommendation for the number of calendar days for 
construction and the number of calendar days for Temporary Heat. This submission shall include 
working drawings setting forth all items necessary for bidding and proper execution of the Work 
including but not limited to, materials, workmanship, finishes, mechanical and electrical systems, 
special equipment, site work, and utility connections and services. The Construction Documents 
shall be detailed in accordance with the requirements of the Bureau of Engineering and 
Architecture Project Procedure Manual. 

2.6.101 FINAL STATEMENT OF PROBABLE CONSTRUCTION COST. With the Construction 
Documents Submission, the PROFESSIONAL shall provide an updated Statement of Probable 
Construction Cost on the form prescribed in the DEPARTMENT’s Bureau of Engineering and 
Architecture Procedure Manual. If the PROFESSIONAL proposes to use a different, but similar 
format to the DEPARTMENT’s prescribed forms, providing a comparable level of detail, the 
PROFESSIONAL shall submit the proposed cost structure to the DEPARTMENT for written 
approval prior to its use. At this submission, the Statement of Probable Construction Cost shall 
include a breakdown of the estimated construction cost computed at present prices, projected to 
the midpoint of construction, and a justification of the factors used for such projection. This 
Statement shall address any modifications made by the PROFESSIONAL in the course of 
revising the Interim Construction Documents. The PROFESSIONAL is responsible for providing a 
complete budget summary showing the breakdown including detailed line items and takeoffs. 
Statements of Probable Construction Cost shall be coordinated and consistent with project 
descriptions, plans, drawings and specifications at the time the statement is prepared.  

If the Statement of Probable Construction Cost furnished with this submission is not 
within the Base Construction, the DEPARTMENT, subject to the limitations of Section 
2.1.101, may require the PROFESSIONAL to adjust the design, at no expense to the 
DEPARTMENT, to bring the Statement of Probable Construction Cost within the Base 
Construction.  
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2.6.102 DEVELOP BASE BIDS. As part of the Construction Documents Submission, the 
PROFESSIONAL shall submit a minimum of three (3) proposed add base bids of approximate 
equal incremental value, which may be used to compartmentalize the construction costs. Base 
Bid Number One (#1) must begin at 80–85% of the Base Construction Amount. The 
PROFESSIONAL shall not use deduct base bids. All three required base bids shall be within the 
Base Construction Amount. These add base bids shall be reviewed by the Using Agency and the 
DEPARTMENT.  

2.6.103 UNIFORM CONSTRUCTION CODE (UCC) APPLICATION FOR BUILDING PERMIT. If the 
DEPARTMENT determines the Construction Documents Submission is adequate for building 
permit purposes, it will direct the PROFESSIONAL in writing to submit all the construction 
documents to the Department of Labor and Industry with completed UCC Application for building 
permit.  

2.6.104 CONSTRUCTION DOCUMENTS APPROVAL. The PROFESSIONAL shall meet with the 
DEPARTMENT for the purpose of presenting and reviewing the Construction Documents 
including the updated schedule and the Final Statement of Probable Construction Cost. The 
Design PROFESSIONAL shall obtain the written approval of the DEPARTMENT. The 
PROFESSIONAL agrees that approval of the Construction Documents by any person, body or 
agency shall not relieve the PROFESSIONAL of the responsibility for the adequacy, fitness, 
suitability and correctness of architectural and engineering design and for designing the work in 
accordance with sound and accepted engineering and architectural practices.  

2.6.105 CONSTRUCTION DOCUMENTS REJECTION. The DEPARTMENT will provide the 
PROFESSIONAL written documentation regarding any rejection of the submission due to failure 
to adhere to the requirements of the Bureau of Engineering and Architecture Project Procedure 
Manual. 

A. The PROFESSIONAL shall address all comments and issues raised by the 
DEPARTMENT as reasons for rejection and shall submit revised 
Construction Documents which address all such comments within the revised 
submission deadline provided by the DEPARTMENT in the rejection letter.  

B. The PROFESSIONAL shall not be paid on any outstanding invoices above 
90% of the fee for the submission, until it receives the written approval from 
the DEPARTMENT. 

C. If the PROFESSIONAL fails to remedy the reasons for rejection by the 
revised submission date, the DEPARTMENT may direct that design cease 
and continue to cease payment and such failure may result in default by the 
PROFESSIONAL of this Professional Agreement.  

2.7 CONDITIONAL ACCEPTANCE OF DESIGN SUMISSION DOCUMENTS 

2.7.100 SCHEMATIC DESIGN DOCUMENTS. Upon review of the Schematic Design 
Documents, the DEPARTMENT may conditionally accept the Schematic Design Submission in 
writing by submitting comments.  

A. Conditional acceptance means that the PROFESSIONAL may proceed with 
the design of the next submission while resolving the comments to design 
made by the DEPARTMENT for the previous submission.    

B. The PROFESSIONAL shall address any and all comments made by the 
DEPARTMENT within fifteen (15) days after receiving conditional acceptance 
or notify the DEPARTMENT within five (5) days of receipt of the conditional 
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acceptance of their need for an extension of time including the requested 
days of extension and reasons for the inability to comply within the fifteen 
(15) day period. The DEPARTMENT shall require the PROFESSIONAL to 
either respond to all comments in writing and/or resubmit a revised partial 
submission. If the DEPARTMENT requires a revised partial submission, then 
the PROFESSIONAL shall highlight each change on each drawing of the 
submission.  

C. During this period of conditional acceptance, the PROFESSIONAL shall not 
submit any additional invoices for this submission or any subsequent 
submission, until it receives the DEPARTMENT’s written unconditional 
approval of the submission.  

D. If the PROFESSIONAL fails to satisfactorily address the comments to design 
made by the DEPARTMENT within fifteen (15) days, the DEPARTMENT 
may direct the PROFESSIONAL to cease design until further direction is 
received from the DEPARTMENT. 

2.7.101 DESIGN DEVELOPMENT DOCUMENTS. Upon review of the Design Development 
Documents, the DEPARTMENT may conditionally accept the Design Development Submission in 
writing by submitting comments.  

A. Conditional acceptance means that the PROFESSIONAL may proceed with 
the design of the next submission while resolving the comments to the 
submission made by the DEPARTMENT for the previous submission. 

1. The DEPARTMENT shall require the PROFESSIONAL to either respond 
to all comments in writing or resubmit a revised partial submission or 
submit both.  

2. If the DEPARTMENT requires a revised submission, then the 
PROFESSIONAL shall highlight each change on each drawing of the 
submission. 

B. Upon receiving the DEPARTMENT’s written conditional acceptance, the 
PROFESSIONAL shall either: 

1. Address any and all comments regarding the submission made by the 
DEPARTMENT and/or resubmit a revised partial submission within 
fifteen (15) days of receipt of the conditional acceptance; or 

2. Notify the DEPARTMENT, within 5 days of receipt of the conditional 
acceptance, of their inability to comply within this period.   

C. If the PROFESSIONAL fails to satisfactorily respond to the comments to 
design made by the DEPARTMENT within fifteen (15) days, the 
DEPARTMENT may direct the PROFESSIONAL to cease design until further 
direction is received from the DEPARTMENT.   

D. The DEPARTMENT has 15 days from the receipt of the PROFESSIONAL’s 
response to accept or reject the PROFESSIONAL’s response. If the 
DEPARTMENT does not reject the PROFESSIONAL’s response within 
fifteen (15) days of receiving it, the response shall be deemed acceptable to 
the DEPARTMENT.   
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E. The PROFESSIONAL shall not be paid on any outstanding invoices above 
90% of the fee for the Design Development Submission until it receives the 
written approval or the DEPARTMENT’s fifteen days to approve has lapsed. 

2.7.102 INTERIM CONSTRUCTION DOCUMENTS. Upon review of the Interim Construction 
Documents, the DEPARTMENT may conditionally accept the Interim Construction Documents 
submission in writing by submitting comments.  

A. Conditional acceptance means that the PROFESSIONAL may proceed with 
the design of the next submission while resolving the comments to the 
submission made by the DEPARTMENT for the previous submission. 

B. The PROFESSIONAL shall address any and all comments made by the 
DEPARTMENT within fifteen (15) days after receiving conditional 
acceptance, or notify the DEPARTMENT within five (5) days of receipt of the 
conditional acceptance of their inability to comply within the fifteen (15) day 
period.  The DEPARTMENT shall require the PROFESSIONAL to  

1. Address any and all comments regarding the submission made by the 
DEPARTMENT and/or resubmit a revised partial submission. If the 
DEPARTMENT requires a revised partial submission, then the 
PROFESSIONAL shall highlight each change on each drawing of the 
submission.  

C. If the PROFESSIONAL fails to satisfactorily respond to the comments to 
design made by the DEPARTMENT within fifteen (15) days, the 
DEPARTMENT may direct the PROFESSIONAL to cease design until further 
direction is received from the DEPARTMENT.   

D. The DEPARTMENT has fifteen (15) days from the receipt of the 
PROFESSIONAL’s response to accept or reject the PROFESSIONAL’s 
response. If the DEPARTMENT does not reject the PROFESSIONAL’s 
response within fifteen (15) days of receiving it, the response shall be 
deemed acceptable to the DEPARTMENT.   

E. The PROFESSIONAL shall not be paid on any outstanding invoices above 
90% of the fee for the submission until it receives the written approval or the 
DEPARTMENT’s fifteen days to approve has lapsed. 

2.7.103 CONSTRUCTION DOCUMENTS. Upon review of the Construction Documents, the 
DEPARTMENT may conditionally accept the Construction Documents Submission in writing by 
submitting comments. 

A. Conditional acceptance means that the PROFESSIONAL may proceed to 
Construction Procurement while resolving the comments to the submission 
made by the DEPARTMENT. 

1. The PROFESSIONAL shall address any and all comments made by the 
DEPARTMENT within fifteen (15) days after receiving conditional 
acceptance, or notify the DEPARTMENT within five (5) days of receipt of 
the conditional acceptance of their inability to comply within the fifteen 
(15) day period.  The DEPARTMENT shall require the PROFESSIONAL 
to address any and all comments regarding the submission made by the 
DEPARTMENT and/or resubmit a revised partial submission. If the 
DEPARTMENT requires a revised partial submission, then the 
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PROFESSIONAL shall highlight each change on each drawing of the 
submission. 

B. If the PROFESSIONAL fails to satisfactorily respond to the comments to 
design made by the DEPARTMENT within fifteen (15) days, the 
DEPARTMENT may direct the PROFESSIONAL to cease design until further 
direction is received from the DEPARTMENT.   

C. The DEPARTMENT has 15 days from the receipt of the PROFESSIONAL’s 
response to accept or reject the PROFESSIONAL’s response. If the 
DEPARTMENT does not reject the PROFESSIONAL’s response within 
fifteen (15) days of receiving it, the response shall be deemed acceptable to 
the DEPARTMENT.   

D. The PROFESSIONAL shall not be paid on any outstanding invoices above 
90% of the fee for the submission until it receives the written approval or the 
DEPARTMENT’s fifteen days to approve has lapsed. 

2.8 CONSTRUCTION PROCUREMENT 

2.8.100 SCOPE OF SERVICES. When the DEPARTMENT determines the Project is ready 
for bidding, it will provide to the PROFESSIONAL all necessary instructions required to proceed 
with Construction Procurement. The DEPARTMENT will provide forms for Bidding or Proposal 
requirements, Contract Forms and Contract Conditions, which the PROFESSIONAL shall use 
without alteration. The PROFESSIONAL’s Services are suspended in accordance with Article 9, 
Section 9.2 for the period between written approval of the Construction Documents Submission 
and direction to reactivate to commence the Bidding Phase. If the DEPARTMENT utilizes the 
Competitive Sealed Proposal procurement method for designated projects, the PROFESSIONAL 
shall attend the Initial Determination Meeting, the Initial Committee Meeting and the Pre-Proposal 
Conference. The PROFESSIONAL shall attend the Pre-Proposal Conference in sealed bid 
procurements to answer all technical and constructability issues. 

2.8.101 ADVERTISING AND RECEIPT OF BIDS OR PROPOSALS. The DEPARTMENT will 
designate the construction period and advertise the Project. The DEPARTMENT will designate 
the date, hour and place for the receipt, public opening, and reading of bids. If the DEPARTMENT 
is utilizing the Competitive Sealed Proposal procurement method, the DEPARTMENT will 
designate the date, hour and place for receipt of the proposals.  

2.8.102 REPRODUCTION AND DISTRIBUTION OF BIDDING OR PROPOSAL DOCUMENTS. 

A. Upon receipt of a deposit from a prospective bidder or proposer, the 
PROFESSIONAL shall assemble and issue complete bidding or proposal 
documents to the prospective bidder or proposer. The prospective bidder or 
proposer must pay the costs of delivery of the documents separate from the 
deposit. 

B. The deposit amount shall be determined by the DEPARTMENT. 

C. The PROFESSIONAL shall also issue Contract Documents as directed by 
the DEPARTMENT. 

D. A complete set of documents shall include: 

1. Project Manual including: 
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a. Notice to Bidders or Proposers;  

b. Instruction to Bidders or the Request for Proposals; 

c. Construction Contract, Bonds, and General Conditions to the 
Construction Contract;   

d. Certified Contractors/Vendors List; 

e. Prevailing Wage Determination; 

f. Special Conditions; and  

g. Specifications 

2. Proposal Form, bid Envelope, Bid Bond Forms, and 

3. All drawings for all contracts. 

E. The PROFESSIONAL shall not provide answers, clarifications or other 
explanations to one bidder and not to others since this creates an unfair 
bidding environment. If the PROFESSIONAL provides answers, clarifications 
or other explanations to any potential bidder or proposer, the conversation 
shall be reduced to writing and issued to all bidders or proposers in the form 
of a bulletin.   

F. The PROFESSIONAL shall only issue bulletins that have been approved by 
the DEPARTMENT in accordance with the instructions provided by the 
DEPARTMENT. 

G. The PROFESSIONAL shall receive and return deposits in accordance to the 
Notice to Bidders or Notice to Proposers. All deposits not returned shall 
become the property of the PROFESSIONAL. 

H. The DEPARTMENT will reimburse the PROFESSIONAL for all complete sets 
of bid documents which have been distributed to prospective bidders or 
proposers, Bidders’ Services and the DEPARTMENT. The payment will be 
made on actual direct costs, subject to DEPARTMENT established maximum 
reproduction rates, as shown on invoices submitted to the DEPARTMENT. 
The DEPARTMENT will also reimburse the PROFESSIONAL for the actual 
cost of delivery of drawings and specifications to Bidders’ Services and the 
DEPARTMENT, with no mark-up, or other administrative costs. The 
DEPARTMENT will not reimburse the PROFESSIONAL for delivery costs to 
bidders or proposers. 

2.8.103 PRE-BID CONFERENCES. When required by the DEPARTMENT, the 
PROFESSIONAL, with its key consultants, shall attend, as the chairperson, pre-bid conferences 
as part of Basic Services. The PROFESSIONAL shall be responsible for taking and issuing the 
Minutes of the Pre-Bid Conference to the DEPARTMENT. The meeting Minutes, alone, shall not 
be issued as a bulletin. Only written questions received, resulting from the Pre-Bid Conference, 
shall be addressed by bulletin.  

2.8.104 EVALUATION OF BIDS. At the discretion of the DEPARTMENT, the 
PROFESSIONAL shall evaluate the reasonableness of the bids and their compliance with the 
requirements of the bidding documents. The PROFESSIONAL shall render its opinion of 
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qualification with a confidential report to the DEPARTMENT on all information known or 
ascertainable by reasonable inquiry, bearing on the qualifications of the three (3) lowest bidders 
or proposers on each contract for which contractor qualifications are required by the bid 
documents. The evaluation and report must be submitted within three (3) calendar days after the 
receipt of the qualification information from the DEPARTMENT.  

2.9 CONSTRUCTION CONTRACT ADMINISTRATION 

2.9.100 Scope of Services. The Construction Contract Administration Stage 
commences with the issuance of a Letter of Intent or a Notice of Award of construction contracts 
and ends at the issuance of the final payment to the PROFESSIONAL unless otherwise specified 
by the DEPARTMENT in writing. The PROFESSIONAL shall assist and cooperate with the 
DEPARTMENT’s administration of the Contract and review the performance of the Work in 
accordance with the applicable provisions of these General Conditions and as described 
elsewhere in the DGS Construction Contract Documents. Services shall include both construction 
field and office activities. 

2.9.101 Access to Work and On-Site Representation. The PROFESSIONAL, the 
PROFESSIONAL’s Consultants and authorized representatives shall have full access to the Work 
at all times and be required to abide by the applicable safety programs and access requirements, 
if any, of the Using Agency and security programs established for the Project. The 
PROFESSIONAL is not responsible for the construction means, methods, techniques, sequences 
or procedures or for safety precautions and programs in connections with the Work. The 
PROFESSIONAL shall, as an Additional Service, provide a representative at the site during all 
times of active construction when directed by the DEPARTMENT. 

2.9.102 Visits to the Site and Meetings. The PROFESSIONAL or PROFESSIONAL’s 
Consultants must visit the site at such intervals as deemed necessary by the DEPARTMENT, to 
review the respective phases of the Work in order to achieve the requirements of each Contract, 
with a maximum number of visits as set forth in the Agreement. When directed by the 
DEPARTMENT the PROFESSIONAL must attend any and all meetings and job conferences that 
are required by the DEPARTMENT. The PROFESSIONAL’s attendance at the biweekly job 
conference shall be counted towards the number of meetings at set forth in the Agreement. Any 
other meeting required by the DEPARTMENT shall also be counted towards the number of 
meetings as set forth in the Agreement. The PROFESSIONAL shall review the progress of the 
Work, including the completeness of the construction contractors’ installation drawings, and take 
actions necessary or appropriate to assist in achieving the compliance with the Contract 
Documents. The PROFESSIONAL shall advise the DEPARTMENT’s representative as to 
particular matters to watch and guard against. The PROFESSIONAL shall maintain a log of all of 
its site visits and the PROFESSIONAL’s Consultant’s visits to the Site for each discipline.   

2.9.103 Interpreter. The PROFESSIONAL is, in the first instance, the interpreter of the 
Construction Documents and the initial evaluator of the construction contractor’s performance. 
Within seven (7) days after receipt of a written request from a construction contractor (in the form 
of an RFI-Request for Information), the PROFESSIONAL will, render in writing an interpretation 
or evaluation consistent with the Contract Documents. The PROFESSIONAL will provide the 
DEPARTMENT with a copy of the interpretation. 

2.9.104 Review of Contractor’s Submittals. The PROFESSIONAL shall review and 
approve or take other appropriate action with regard to submittals, including shop drawings, 
samples, materials or other submissions of the construction contractor for compliance with the 
requirements of the Contract Documents. The PROFESSIONAL shall follow the process and 
procedures more specifically set forth in Article 6 of these General Conditions. The 
PROFESSIONAL shall request from the construction contractor and may rely on bona fide test 
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data, certifications and other evidence submitted by the construction contractor, as needed to 
establish conformity with the Contract Documents prior to approving material and products. 

2.9.105 Progress Reports as to Construction. The PROFESSIONAL shall, within 
seven (7) days of each job conference or other meeting, make written reports to the 
DEPARTMENT relative to the progress of the Work and or issues discussed at the meeting. The 
Progress Reports to the DEPARTMENT shall include the PROFESSIONAL’s or 
PROFESSIONAL’s Consultants’ findings on each of their site visits. In the event of construction 
contractor’s non-compliance, including omission of Work or faulty workmanship, the 
PROFESSIONAL shall recite in the report the paragraph number or article of the Specifications or 
detail or drawing that has been violated, indicating the deviation from design. 

2.9.106 Review and Approval of Contractor’s Breakdown Sheets. PROFESSIONAL 
shall review and approve or disapprove the detailed Cost Breakdown sheets submitted by all 
Contractors. 

2.9.107 Change Orders. The PROFESSIONAL’s role in the change order process is 
specifically set forth in the Administrative Procedures. Pursuant to the Administrative Procedures, 
the PROFESSIONAL shall evaluate and recommend action to the DEPARTMENT on all change 
order requests initiated by the DEPARTMENT, the Using Agency, the construction contractors, or 
by the PROFESSIONAL’s own observation of the Work.   

A. EVALUATION OF INITIAL REQUEST. The evaluations shall include a Statement of 
Probable Construction Costs (with a breakdown of major items of work), an 
opinion of the cause of the change order with substantiating background and 
a recommendation as to whether the change order should be pursued. 

B. CONSTRUCTION CONTRACTOR’S CHANGE ORDER BREAKDOWN. The 
PROFESSIONAL shall review the construction contractor’s proposed cost of 
the work including labor and materials and effect upon time dependent costs. 
The PROFESSIONAL shall comment on these proposed costs and expenses 
and advise the DEPARTMENT in writing.  

C. DEPARTMENT’S REVIEW. The DEPARTMENT will review the 
PROFESSIONAL’s input and determine those change orders to be pursued. 

2.9.108 Errors and Omissions.  

A. The PROFESSIONAL shall receive no compensation or fee for any change 
orders which result from an error or omission by the PROFESSIONAL.  
However, PROFESSIONAL shall be compensated for Change Orders which, 
although originally designated as due to an error or omission, are not finally 
determined to have resulted from an error or omission. 

B. If it becomes necessary during the course of construction to issue change 
orders which increase the cost of the Project because of the 
PROFESSIONAL’s failure to produce proper and coordinated specifications 
and drawings, or any portions thereof relating to the Project, in accordance 
with accepted standards and practice, the PROFESSIONAL shall be 
assessed the difference between the amount of the change order and what 
the DEPARTMENT would have paid had the error or omission not occurred, 
plus administration costs incurred by the DEPARTMENT. The 
DEPARTMENT’s administration costs will not exceed the PROFESSIONAL’s 
fixed fee percentage fee established for the Project applied to the change 



General Conditions to the Agreement for Professional Services 
2010 EDITION 

 

24 

order amount. The assessment for added costs will be based on the 
following: 

1. If the change order is an omission change order, the assessment for 
the difference between the amount of the change order and what the 
DEPARTMENT would have paid had the omission not occurred will be 
based on the construction cost index change between the bid opening 
date and the change order cost proposal, but in no case shall this 
amount be less than zero. For purposes of this section, a change order is 
an omission change order if additional work is required due to the failure 
of the PROFESSIONAL to produce proper and coordinated 
specifications and drawings, but no contract work must be removed or 
replaced to carry out the change order work. 

2. If the change order is an error change order, the assessment for the 
difference between the amount of the change order and what the 
DEPARTMENT would have paid had the error not occurred will be the 
same as for an omission change order plus the cost of removing and 
replacing Work in order to remedy the error. For purposes of this section, 
a change order is an error change order if Work must be removed and/or 
replaced because of the failure of the PROFESSIONAL to produce 
proper and coordinated specifications and drawings. 

C. During the Construction Contract Administration stage, the DEPARTMENT 
will review change orders preliminarily designated to be an error or omission. 
No fee will be paid for change orders preliminarily designated as resulting 
from an error or omission. If the value of the preliminarily designated error or 
omission change orders exceeds 2.5% of the amended project award 
amount, the DEPARTMENT may initiate an error or omission review, to be 
conducted at a time determined by the DEPARTMENT.  

1. If the value of the review assessment determines that the total of all error 
or omission change orders do not exceed 2.5% of the amended project 
award amount, no fees will be paid on the reviewed error and omissions 
change orders and no assessment will be made against the 
PROFESSIONAL. 

2. If the value of the review assessment determines error or omission 
change orders exceeds 2.5% of the amended project  award amount, no 
fees will be paid on the reviewed error and omissions change orders and 
costs will be assessed and an assessment shall be made against the 
PROFESSIONAL. 

2.9.109 Rejection or Stoppage of Work. Where the PROFESSIONAL observes 
deficiencies or observes the construction contractor failing to execute the Work in accordance 
with the Contract Documents, the PROFESSIONAL shall promptly notify the construction 
contractor in writing of all such deficiencies and shall issue such notices of Non-Compliant Work 
that the PROFESSIONAL deems appropriate. The PROFESSIONAL shall recommend rejection 
of work that does not conform to the Contract Documents and immediately notify the Department 
of the recommendation of rejection. The PROFESSIONAL shall recommend stoppage of 
construction contractors' work or special testing whenever such testing or stoppage is necessary, 
in the PROFESSIONAL’s opinion, to achieve compliance of the finished Work with the Contract 
Documents. Recommendation of stoppage shall be made orally to the DEPARTMENT’s field 
representative and confirmed, in writing, within twenty-four (24) hours of the recommendation. 
The confirmation must include the reasons for such recommendation. 
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2.9.110 Construction by State Employees. If the DEPARTMENT decides to perform 
the actual construction using its own personnel, or other State employees, or inmates, the 
PROFESSIONAL shall prepare appropriate drawings, specifications, and material lists as a 
negotiated additional service.   

2.9.111 Standards of Quality. Where trade names, catalog number and manufacturers 
of material or equipment are specified, they are to be mentioned for the purpose of establishing a 
standard of quality, performance, and appearance, and for establishing a standard of competitive 
bidding. If the construction contractor wishes to utilize material or equipment that is of the same 
type, but manufactured by others than those named in the specifications, the construction 
contractor shall certify that the material or the equipment is equal in quality, performance and 
appearance to that mentioned in the specifications. The construction contractor shall submit to 
the PROFESSIONAL and the DEPARTMENT, subsequent to the Effective Date of the Contract, a 
request to furnish such material or equipment as equal to those named in the specification. The 
construction contractor’s request shall include a comprehensive description of the material or 
equipment proposed to be utilized as equal, including engineering, construction, dimension and 
performance data. Within thirty days after receipt of the construction contractor’s request, the 
PROFESSIONAL will render a written determination to the construction contractor. Products, 
material or equipment determined as equal to that named in the specification are not 
Substitutions. 

2.9.112 Substitutions. If the construction contractor desires to furnish material or 
equipment different in quality, performance, or appearance from that named in the specification, 
the construction contractor shall submit to the PROFESSIONAL and the DEPARTMENT a 
comprehensive description of the proposed substitution, including engineering, construction, 
dimension, performance and appearance data, along with a statement of the cost involved. The 
PROFESSIONAL shall render a written opinion of the proposed substitution to the 
DEPARTMENT within thirty (30) days after receipt of the request for Substitution. The 
PROFESSIONAL’s opinion shall include an evaluation of the salient characteristics of the 
proposed substitution, its compatibility with the Project, its cost and any schedule impact on the 
Project. 

2.9.113 Extensions of Time. The PROFESSIONAL shall assist the DEPARTMENT, if 
requested, in the review of construction contractors’ requests for Extension of Time and claims of 
any type. 

2.9.114 PROFESSIONAL Observation of Testing. If the PROFESSIONAL needs to 
observe inspections, tests or approvals, it shall do so promptly, and where practicable, at the 
source of supply. 

2.10 PROJECT CLOSEOUT 

2.10.100 CLOSEOUT GENERALLY. Project Closeout consists of a Final Inspection and a 
Closeout Inspection. The PROFESSIONAL shall provide such services as are necessary to 
ensure that the Project has been fully completed in accordance with the Contract Documents. 
Such services include, but are not limited to, coordinating and conducting Final Inspections and 
Closeout Inspections, collecting all necessary documents from the construction contractors, and 
providing assistance for all dispute claims. During the one (1) year period after the date of 
Closeout Inspection, the PROFESSIONAL shall assist the DEPARTMENT in securing remedy of 
any of the construction work found to be not in accordance with the contract.    

2.10.101 FINAL INSPECTION. This inspection occurs after a Contractor submits a request in 
writing to the Department for a Final Inspection and an application for final payment. The 
Department or its designee and the Professional will conduct a Final Inspection within thirty (30) 
calendar days of the date of the Department’s receipt of the request. If the Department and the 
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Professional concur that the Work is at substantial completion, the Professional shall issue a 
certificate of completion and a final certificate for payment. In such case, the Professional shall 
produce and deliver to the Contractor, at the Final Inspection, a list of uncompleted items and a 
reasonable cost of completion (Punch List). The Professional shall submit Record Drawings to 
the Department of Labor and Industry (L&I) on the date of the Final Inspection in order to receive 
a certificate of occupancy by the L&I by Closeout Inspection. 

2.10.102 CLOSEOUT INSPECTION. This inspection occurs thirty (30) days from the date of 
the Final Inspection (provided the Work was at substantial completion). The Contractor shall 
prepare and deliver to the Professional, at Closeout Inspection, a complete set of contract prints, 
corrected with suitable markings to show all changes or variations from the original contract, 
including all items uncovered during the work and showing the details of the work as actually 
built, including but not limited to horizontal and vertical dimensional references of all concealed 
pipe, conduit and other lines and equipment. The Department and the Professional shall conduct 
a Closeout Inspection to determine if the Work is complete (including the completion of all Punch 
List items) or whether the Contractor can show just cause to the satisfaction of the Department 
why the Work could not be completed within thirty (30) days from the date of the Final Inspection.    

A. The Contractor may make a written request for early Closeout Inspection. If 
the Department approves such request, the Closeout Inspection shall occur 
on a date earlier than thirty (30) days from the date of Final Inspection at a 
time mutually agreed by the Department and Contractor. 

2.10.103 CONSTRUCTION ADMINISTRATION BEYOND SCHEDULED COMPLETION DATE. If the last 
Closeout Inspection for the Prime Contracts occurs after the period of scheduled construction as 
specified in the contract documents, then the PROFESSIONAL is entitled to additional 
compensation for each month up to Closeout Inspection for which there is: (a) actual and active 
construction at the site, and (b) bi-weekly job conferences held and the PROFESSIONAL actively 
attends to both (a) and (b). The additional compensation is payable monthly, upon approval of an 
invoice, in the amount of seventy-five percent (75%) of the regular monthly installment computed 
under Section 4.1.103. If the services of a full-time, on-site PROFESSIONAL’s representative 
during an extended or overrun period are required by the DEPARTMENT, they shall be provided 
as an Additional Service in accordance with this Article 2, Section 2.10. The PROFESSIONAL 
shall not be entitled to compensation under this paragraph for delays in construction that are 
attributable in whole or in part to the PROFESSIONAL. If there is more than one construction 
phase in the Project, the calculation of additional compensation due the PROFESSIONAL under 
this paragraph shall be made separately for each phase. The decision of the DEPARTMENT shall 
be final in so far as determining when there is actual and active construction at the job site and 
when the PROFESSIONAL’s compensation shall be withheld because of delays that are 
attributed in whole or in part to the PROFESSIONAL. 

2.10.104 DEPARTMENT OF LABOR AND INDUSTRY “RECORD DRAWINGS”. The 
PROFESSIONAL is responsible for submitting to the Department of Labor and Industry a revised 
set of construction documents for approval for changes made during construction that are not in 
accordance with the approved construction documents. This revised set of construction shall be 
referred to as “L&I Record Drawings” and shall be submitted in accordance with L&I UCC 
requirements.  

2.10.105 DGS “AS-BUILT RECORD DRAWINGS”. Within ninety (90) days from the Closeout 
Inspection of the Project, the PROFESSIONAL shall submit record drawings showing all changes 
or variations from the original contract drawings made during the course of construction. The 
Record Drawings shall indicate all items uncovered during the Work and show details of the work 
as actually built, including but not limited to horizontal and vertical dimensional references of all 
concealed pipe, conduit and other lines and equipment and similar items. Recorded changes 
shall be obtained from clearly marked field prints provided by the construction contractors and 
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field office and from change orders. The As-Built Record Drawings shall be on archival Mylar 
reproducible medial and three identical copies of electronic formatted documents suitable to the 
DEPARTMENT shall be identified as “DGS As-Built Record Drawings", shall be delivered to, and 
shall become the sole property of, the DEPARTMENT. 

2.10.106 CONSTRUCTION AND MAINTENANCE DATA. At the time of the Project, the 
PROFESSIONAL shall collect from the Prime Contractors, as provided in the Construction 
Documents, a rough draft of the Operation and Maintenance Instructions Manuals prepared by 
the construction contractors. The PROFESSIONAL shall review the rough draft for completeness 
including all pertinent shop drawings, diagrams, catalog data, manufacturers operating 
instructions, manufacturer’s or supplier’s maintenance instructions, certificates, warranties, 
guarantees and other pertinent operating and maintenance data. The PROFESSIONAL shall 
indicate its approval of the rough draft with correction if necessary or request a revised draft and 
resubmission of the manual for the PROFESSIONAL’s review and approval. Upon receipt of the 
two (2) final bound manuals from each Prime Contractor, the PROFESSIONAL shall review them 
for compliance with the requirements of the Contract Documents, and when the Manuals meet 
the PROFESSIONAL’s approval, the PROFESSIONAL shall forward the two (2) copies to the 
DEPARTMENT. 

2.11 ADDITIONAL SERVICES 

2.11.100 ADDITIONAL SERVICES NOT COVERED BY COMPENSATION FOR BASIC SERVICES. The 
DEPARTMENT shall clearly identify at the time of negotiation of the Agreement all those services 
which are required by the Project scope or which should be included as part of Basic Services. 
Those services are described in Exhibit B of the Professional Agreement and will be designated 
as “included”, meaning that it is included and shall be compensated as a part of Basic Services. 
Unless identified as included in Basic Services, the Additional Services described in Exhibit B of 
the Professional Agreement are not covered by the Compensation for Basic Services. If 
requested, in writing, by the Director of the Bureau of Engineering and Architecture, and 
performed by the PROFESSIONAL, such Additional Services shall be the subject for additional 
compensation, as provided in this part. 

2.11.101 COMPENSATION FOR ADDITIONAL SERVICES. Compensation for Additional Services 
shall be in accordance with Section 4.1.101 of these General Conditions and Exhibit B of the 
Professional Agreement.  

2.12 UCC COMPLIANCE 

2.12.100 COMPLIANCE DURING CONSTRUCTION. This Project shall be subject to the Uniform 
Construction Code (UCC). The PROFESSIONAL shall become familiar with and 
adhere to the UCC, including but not limited to site inspection procedures set 
forth in the Department of Labor and Industry’s Inspection Procedures. The most 
recent list of inspections required by the Department of Labor and Industry is 
located on the web at http://www.dli.state.pa.us/landi/lib/landi/ucc/forms/ucc-
9.pdf. The PROFESSIONAL, included under Basic Services, shall facilitate and 
make all site visits during construction required by the Pennsylvania Department 
of Labor and Industry Uniform Construction Code (UCC), including but not limited 
to, standard inspections and special inspections in accordance with the 
International Building Code (IBC). These site visits are in addition to the number 
of meetings listed in the Professional Agreement. 
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ARTICLE 3 – THE DEPARTMENT’S RESPONSIBILITIES  
AND DUTIES 

 

3.1.100 BASIC INFORMATION. The DEPARTMENT shall provide the PROFESSIONAL with 
the Project Scope and all available information as to the requirements of the Project, including the 
amount of the Base Construction. If the information furnished is not sufficient for the initiation of 
the Programming Submission, the PROFESSIONAL shall immediately notify the DEPARTMENT. 

3.1.101 PLAT OR SURVEY AND SURVEYOR’S REPORT AND DUE DILIGENCE IN INVESTIGATING 

CONDITIONS. If there is any existing and available Plat or Survey of the site and sufficient adjacent 
lands, and a Report of Survey, the DEPARTMENT will furnish such information to the 
PROFESSIONAL. Nothing in this paragraph shall relieve the PROFESSIONAL from responsibility 
for investigating and determining the quality of such information provided by the DEPARTMENT 
and providing, when necessary, the performance of any additional Plat or Survey and exercising 
due diligence in investigating existing conditions.   

3.1.102 INTERPRETATION OF INSTRUCTIONS. The DEPARTMENT is the sole interpreter of 
any printed instructions, including the Bureau of Engineering and Architecture Project Procedure 
Manual.  

3.1.103 DEPARTMENT TO ACT PROMPTLY. The DEPARTMENT shall act with reasonable 
promptness upon all submissions and any failure of the DEPARTMENT to so act shall result in an 
extension of time to the PROFESSIONAL under the current Time Schedule equal to the number 
of days of the delay. If the PROFESSIONAL and the Director of the Bureau of Engineering and 
Architecture of the DEPARTMENT cannot agree upon the extension to be granted, the Deputy 
Secretary of Public Works shall make the final decision. Such extension of time is the only 
remedy for such delay. The PROFESSIONAL is not entitled to any additional compensation as a 
result of such delay. 

3.1.104 EFFECT OF DEPARTMENT’S DECISION ON DESIGN WORK. Any conditional 
acceptance, approval, or failure of the DEPARTMENT to disapprove or reject, design work 
submitted by the PROFESSIONAL does not relieve the PROFESSIONAL of its full responsibility 
to the DEPARTMENT for the proper and PROFESSIONAL performance of all design work on the 
Project. 

3.1.105 DUTY TO REPORT. Prompt notice shall be given by the DEPARTMENT if the 
DEPARTMENT actually becomes aware of any fault, defect, or inconsistency in the Project. 
However, failure to do so will not limit the responsibility of the PROFESSIONAL to detect and 
address any fault, defect or inconsistency. 
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ARTICLE 4 – THE PROFESSIONAL’S COMPENSATION  
AND PAYMENT 

 

4.1.100 BASIS OF PROFESSIONAL’S COMPENSATION. The PROFESSIONAL’s 
compensation and payments for all submissions, the construction procurement services, and 
construction contract administration services shall be the negotiated fixed percentage fee set 
forth in Paragraph 4 of the Professional Agreement. Payments shall be made in accordance with 
the payment schedule established in this section.  

4.1.101 BASIS OF PROFESSIONAL’S COMPENSATION FOR ADDITIONAL SERVICES. Any 
services not designated as Basic Service in Exhibit B to the Professional Agreement, “List and 
Description of Additional Services,” which has been deemed by the DEPARTMENT as a 
necessary service for the completion of the Professional Agreement as a Basic Service, shall be 
compensated based upon a negotiated not-to-exceed value or lump sum payment.  

A. This fee shall be negotiated at the time that the DEPARTMENT discovers the 
need for the Additional Services and shall be incorporated into this 
Professional Agreement as a Work Order to the Professional Agreement. In 
addition to the cost of the services of the PROFESSIONAL’s Consultant, the 
PROFESSIONAL shall be compensated 10% of that value for performance 
of the Additional Services of the PROFESSIONAL’s Consultants and its 
application into the project. 

B. In the event an agreement cannot be reached, the DEPARTMENT may 
direct the PROFESSIONAL to provide the Additional Services as a Work 
Order to the Professional Agreement at the amount specified by the 
DEPARTMENT, in which case, the PROFESSIONAL shall provide said 
services and shall keep a daily record of the services performed and its cost 
for performing the Additional Services. After the Additional Services 
authorized by the DEPARTMENT are completed by the PROFESSIONAL or 
are terminated by the DEPARTMENT, the PROFESSIONAL may submit a 
request for cost incurred in performing the Additional Services to the Director 
of the Bureau of Engineering and Architecture. 

4.1.102 SCHEDULE OF PAYMENTS DURING DESIGN. The PROFESSIONAL may invoice 
monthly for the percent complete for the design stage. The value of each design stage shall be 
calculated using the percentages below. When the Project is being designed and bid in multiple 
bid packages or phases, payment for services in subsequent design phases is not contingent on 
the approval of a prior phase. 

Payment Aggregate 

A. Upon approval of the Programming Submittal 5%   5% 

B. Upon approval of the Schematic Submission   15%   20% 

C. Upon approval of Design Development Submission 20%  40% 

D. Upon approval of Interim Constr. Docs. Submission  20%  60% 

E. Upon approval of Construction Documents Submission 
(The amount shall include subsequent  
Construction Procurement Services)  15%  75% 
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The PROFESSIONAL shall only invoice up to ninety (90) percent of the value of a stage until the 
stage submission is approved by the DEPARTMENT. 

As used above, the approval required is the written approval of the DEPARTMENT that the 
indicated stage has been satisfactorily completed. The final 10% of the stage shall not be paid 
until the PROFESSIONAL receives the written approval from the DEPARTMENT. 

4.1.103 SCHEDULE OF PAYMENTS DURING CONSTRUCTION CONTRACT ADMINISTRATION. 
Invoicing for this stage starts with the Initial Job Conference. Twenty percent (20%) of the 
PROFESSIONAL’s fee may be paid in monthly installments as follows:  

A. Balance of payment apportioned into as many installments as there are 
calendar months from the actual start of construction to the completion date 
specified in the Construction Contract Documents. Monthly payments will be 
made upon determination by the Bureau of Construction that acceptable 
performance has been rendered.  

Payment Aggregate 

20%   95% 

4.1.104 FINAL PAYMENT. Upon acceptance by the DEPARTMENT and PROFESSIONAL’s 
Certificate of Final Completion and approval of the DGS As-Built Record Drawings, completion of 
the DEPARTMENT’s evaluation of Error/Omission change orders, and final resolution of all 
construction contractor and PROFESSIONAL claims, the PROFESSIONAL’s compensation will 
be paid in accordance with the schedule below:  

Payment Aggregate 

5%   100% 

At the DEPARTMENT’s discretion, it may release the Final Payment upon receipt of certificate of 
Final Completion and the DGS As-Built Record Drawings. Final payment by the DEPARTMENT 
does not constitute a waiver of claims by the DEPARTMENT or the PROFESSIONAL. 

4.1.105 PHASING. During any of the design stages, the DEPARTMENT at its sole 
discretion may determine that the Project and the related Contracts will be designed, bid and/or 
constructed in more than one phase. The PROFESSIONAL’s compensation for phasing shall be 
negotiated with the DEPARTMENT but shall not exceed one percent (1%) of the total Base 
Construction Amount. This additional fee shall compensate the PROFESSIONAL for additional 
basic services,  

4.1.106 CHANGE ORDERS. The services of the PROFESSIONAL arising from a Change 
Order authorized by the DEPARTMENT, which is not the result of the PROFESSIONAL’s error or 
omission, shall be compensated at the Basic Services Fee percentage established for the Project 
applied to the change order amount, with no reduction in Basic Services Compensation for Credit 
Change Orders. The PROFESSIONAL shall invoice for payment for fees on Change Orders. 

4.1.107 NO FEES ON CLAIMS. Under no circumstances, regardless of the cause, will the 
PROFESSIONAL be paid a fee on any settlement agreement paid by the DEPARTMENT to a 
Contractor to settle an in-house claim or judgment awarded by the Board of Claims or any other 
court. 

4.1.108 NO FEES ON CONSTRUCTION MANAGER OR COMMISSIONING AGENT CONTRACT. 
Coordination with the Construction Manager or the Commissioning Agent is required as part of 
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the negotiated fee for Basic Services as described in 2.1.112 and 2.1.113. Under no 
circumstances shall the PROFESSIONAL receive a fee calculated upon the value of the contracts 
for the Construction Manager or the Commissioning Agent.   
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ARTICLE 5 – PROFESSIONAL’S ACCOUNTING RECORDS 

 

5.1.100 RECORDS. The PROFESSIONAL shall keep and maintain a record of the 
following expenses using generally acceptable accounting principles: direct personnel costs, 
Consultant costs and all other expenses pertaining to the Project. Such records shall be available 
to the DEPARTMENT at the PROFESSIONAL’s office for inspection and copying at mutually 
convenient times for a period of at least three (3) years beyond completion or termination of the 
contract.  

5.1.101 RECORDS OF ADDITIONAL SERVICES. Cost incurred by PROFESSIONAL for 
providing Additional Services shall be kept separate and apart from all other project costs. Such 
records shall be available to the DEPARTMENT at the PROFESSIONAL’s office for inspection 
and copying at mutually convenient times for a period of at least three (3) years beyond 
completion or termination of the contract.  
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ARTICLE 6 – SUBMITTALS 

 

6.1.100 PRIORITY SUBMITTAL SCHEDULE. Prime Contractors shall submit all necessary 
submittals to the PROFESSIONAL in accordance with a priority submittal schedule established 
by the PROFESSIONAL and the construction contractors. The priority submittal schedule shall be 
determined no later than the first Job Conference held after the initial job conference. 

6.1.101 APPROVAL OF SUBMITTALS. The PROFESSIONAL agrees that time is of the 
essence with regards to review and decision-making for submittals. Therefore, the 
PROFESSIONAL shall return the approved submittals, or detailed notation for resubmission if 
required, within fourteen (14) calendar days of receipt, unless a different period is approved by 
the DEPARTMENT. The fourteen day period consists of the time from the PROFESSIONAL’s 
receipt of the submittal to the time of the date that the PROFESSIONAL sends the submittal to 
the Prime Contractor and the DEPARTMENT. If the receipt of the submittals is late by the 
approved schedule, the PROFESSIONAL shall endeavor to meet the schedule for acting upon 
the submission, but shall have the submission delivered to the DEPARTMENT no later than 
within fourteen (14) calendar days after receipt. Nothing in this paragraph relieves the 
construction contractor from its responsibility for a late submission. 

6.1.102 CONTRACTOR COORDINATION OF APPROVED SUBMITTALS. Each Prime Contractor 
shall be responsible for reviewing other Prime Contractors’ approved submittals for consistency 
and interface with its work. Any exception taken to the content of another construction 
contractor’s approved submittal must be formally presented to that Prime Contractor, the 
PROFESSIONAL, and the DEPARTMENT within seven (7) calendar days of the Prime 
Contractor’s receipt of the approved submittal. The PROFESSIONAL shall work with Prime 
Contractors to resolve these discrepancies. Nothing in this paragraph relieves the Prime 
Contractors from their responsibilities to coordinate their work with the other Prime Contractors.  

6.1.103 CORRECTIONS TO SUBMITTALS. The PROFESSIONAL shall review and approve or 
disapprove or take other appropriate action on any resubmissions within ten (10) calendar days of 
its receipt, unless a different period is approved by the DEPARTMENT. The ten (10) calendar day 
period is the time from the date of receipt of the resubmission to the date that the 
PROFESSIONAL sends the resubmission to the Prime Contractor and the DEPARTMENT. 

6.1.104 EFFECT OF APPROVAL. The PROFESSIONAL’s review and approval is only for 
conformance with the Program of the project and with the information given in the Contractor 
Documents. The PROFESSIONAL’s approval of a separate item does not indicate approval of an 
assembly in which the item functions. The PROFESSIONAL’s approval of submittals does not 
relieve the construction contractor of responsibility for any deviation from the Contract 
Documents, unless the construction contractor has informed the PROFESSIONAL in writing of 
such deviation at the time of submission, has noted the deviation on the submittals, and the 
PROFESSIONAL has given written approval of the specific deviation.  

6.1.105 RECORDS OF SUBMITTALS. The PROFESSIONAL shall keep and maintain a 
detailed log as to date of receipt of the submittals and date of return with adequate notes as to 
their disposition.  

6.1.106 FAILURE TO ADHERE TO SCHEDULE. If the PROFESSIONAL fails to comply with the 
time provisions of this section or fails to act in a timely manner, the DEPARTMENT reserves its 
rights at a later date to assess damages attributable to the PROFESSIONAL’s delays in 
approving the submittals. Any reduction in the PROFESSIONAL’s compensation shall not be the 
DEPARTMENT’s sole remedy for damages caused by the delay of the submittal approval. 
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ARTICLE 7 – PROFESSIONAL’S RESPONSIBILITY FOR CONSULTANTS, 
OBSERVANCE OF LAWS AND COOPERATION WITH LOCAL BODIES, AND 

INSTRUCTION REGARDING PROPRIETARY ITEMS 

 

7.1.100 RESPONSIBILITY. The PROFESSIONAL is responsible for preparing the Drawings 
and Specifications in compliance with all applicable permits, laws, regulations and ordinances of 
all commissions, agencies and government (federal, Pennsylvania and local), insofar as they are 
applicable to, and have jurisdiction over, the Project. The PROFESSIONAL shall make all 
required submittals to, and shall obtain all required approvals from, the applicable agencies in a 
timely manner so as not to cause delays to the Project. 

7.1.101 COOPERATION WITH LOCAL BODIES. During the design of the Project, the 
PROFESSIONAL shall keep informed of and comply with the requirements of all local zoning, 
planning and supervisory bodies. If these requirements change during the course of the Project, 
or should any required approvals be withheld by the local bodies, the PROFESSIONAL shall 
immediately notify the DEPARTMENT. 

7.1.102 PROPRIETARY ITEMS, COPYRIGHTS, PATENTS. The PROFESSIONAL shall not 
include in the design of the Project any equipment, material or mode of construction which is 
proprietary or which contains a copyright or patent right relating to designs, plans, drawings or 
specifications, unless the equipment, material or mode of construction is required to meet the 
unique circumstances of the Project. If the PROFESSIONAL includes in the design of the Project 
any equipment, material or mode of construction which is proprietary, it shall have prior approval 
by the DEPARTMENT. Approval of a proprietary item will only be given because the item is 
required to meet the unique circumstances of the Project, and shall not be given for the purpose 
of preventing or restricting competitive bidding.  

 

 

 



General Conditions to the Agreement for Professional Services 
2010 EDITION 

 

35 

ARTICLE 8 – INSURANCE 

 

8.1.100 PROFESSIONAL LIABILITY INSURANCE. The PROFESSIONAL shall secure and 
maintain, at its sole cost and expense, Professional Liability Insurance to protect against loss 
resulting from design errors and omissions, failure to coordinate properly the Drawings and 
Specifications of the Project, and failure to properly execute the construction administration duties 
for the Project. 

A. Unless otherwise specifically provided in the Professional Agreement, the 
PROFESSIONAL shall be required to secure and maintain Professional 
Liability Insurance with a minimum coverage of $1,000,000, or the total of the 
PROFESSIONAL’s fee under all the contracts (including Additional Services) 
with the DEPARTMENT as of the date of this Professional Agreement, 
whichever is greater. 

B. If the PROFESSIONAL is a Joint Venture, one Professional Liability 
Insurance policy covering the Joint Venture, or separate policies covering the 
individual companies that comprise the joint venture may be furnished. If 
separate policies covering the individual joint ventures are furnished, each 
policy must provide the minimum coverage called for by Paragraph 8.1.100 
(a) of the General Conditions. In addition, the certificates of insurance 
required under Paragraph 8.1.102 of the General Conditions, these separate 
policies, must be accompanied by statements that the insurance covers joint 
venture projects. 

C. The PROFESSIONAL is required to secure and maintain Professional 
Liability Insurance, in accordance with this Paragraph 8.1.100 of the General 
Conditions, up to and including one year after the date of the last Closeout 
Inspection of the contracts under the Project. 

8.1.101 GENERAL LIABILITY INSURANCE. The PROFESSIONAL shall secure and maintain, 
at its sole cost and expense, adequate General Liability Insurance to indemnify, protect and hold 
harmless the DEPARTMENT and its employees against claims arising out of the 
PROFESSIONAL’s services during the design and construction of the Project for damages in law 
or equity for property damage and personal injury, including wrongful death. The DEPARTMENT 
shall be named as an additional insured in the policy and the PROFESSIONAL shall submit a 
certified copy of the entire policy to the DEPARTMENT, prior to the DEPARTMENT’s submission 
of the executed Professional Agreement to the PROFESSIONAL. The limits of coverage shall be 
acceptable to the DEPARTMENT. The PROFESSIONAL is required to secure and maintain 
General Liability Insurance up to and including the submission of Record Drawings and a 
Certificate of Final Completion. 

8.1.102 CERTIFICATE OF INSURANCE. The PROFESSIONAL shall return to the 
DEPARTMENT with the signed Professional Agreement, a Certificate of Insurance from an 
Insurance Carrier authorized to do business in Pennsylvania. The Certificate shall be furnished 
annually, unless otherwise requested, and shall indicate the following:   

A. Existence of the insurance required under this Article; 

B. Amount of the deductible; and  

C. The amount of coverage of such insurance.  
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The PROFESSIONAL shall submit a Certificate of Insurance covering the Professional Liability 
Insurance requirement for one year beyond the last Closeout Inspection referenced in Paragraph 
8.1.100. These certificates shall contain a provision that coverages afforded under the 
policies will not be canceled or changed without giving sixty (60) days prior written notice 
to the DEPARTMENT. 

8.1.103 UNACCEPTABLE INSURANCE COMPANY. Should any insurance company providing 
the required coverage become unsatisfactory to the DEPARTMENT, the PROFESSIONAL shall 
promptly furnish such additional insurance coverage as may be required to protect the interest of 
the DEPARTMENT.  

8.1.104 FAILURE TO COMPLY WITH INSURANCE REQUIREMENTS. During any period in which 
the PROFESSIONAL is not in compliance with the terms of this Article 8, no compensation shall 
be paid by the DEPARTMENT to the PROFESSIONAL, and such failure to comply will result in 
the issuance of a notice of default to the PROFESSIONAL. 
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ARTICLE 9 – TERMINATION OF PROFESSIONAL AGREEMENT AND 
SUSPENSION OF WORK THEREUNDER 

 

9.1  TERMINATION 

9.1.100 TERMINATION FOR CONVENIENCE OF THE DEPARTMENT. The DEPARTMENT shall 
have the right at any time for any reason, to terminate the Professional Agreement by written 
notice, which termination shall be effective as provided in said notice. The PROFESSIONAL shall 
comply with all reasonable instructions of the DEPARTMENT then or subsequently given, relating 
to such termination, including but not limited to: instructions concerning delivery of drawings, 
sketches, and other architectural/engineering data to the DEPARTMENT; discontinuance of the 
Services on outstanding contracts; and furnishing to the DEPARTMENT information concerning 
all action to be taken respecting outstanding agreements with consultants, contracts, awards, 
orders or other matters. The DEPARTMENT may inform the Selection Committee regarding an 
explanation of the termination of a PROFESSIONAL who has been terminated by reason of 
convenience. 

9.1.101 TERMINATION UPON DISABILITY OF PROFESSIONAL. In the event of death or 
mental or physical disability of PROFESSIONAL, or the PROFESSIONAL’s inability to complete 
the Professional Agreement for any other reason over which PROFESSIONAL has no control 
including military mobilization, or dissolution of the PROFESSIONAL firm, the DEPARTMENT 
may terminate the Professional Agreement by written notice, which termination shall be effective 
as provided in said notice, and select and employ a new PROFESSIONAL to complete the 
Services. The PROFESSIONAL or its personal representative shall comply with all reasonable 
instructions of the DEPARTMENT then or subsequently given, relating to such termination, 
including but not limited to: instructions concerning delivery of drawings, sketches, and other 
architectural/engineering data to the DEPARTMENT; discontinuance of the Services on 
outstanding contracts; and furnishing to the DEPARTMENT information concerning all action to 
be taken respecting outstanding agreements with PROFESSIONAL’s Consultants, contracts, 
awards, orders or other matters. 

9.1.102 TERMINATION FOR DEFAULT OF PROFESSIONAL. The DEPARTMENT may 
terminate this Professional Agreement for any material default of the PROFESSIONAL, including 
default in making submissions or failing to take action within the time limits specified in the 
Professional Agreement, by providing written notice to the PROFESSIONAL. The notice shall 
apprise the PROFESSIONAL that it shall cure the default within a period of not less than ten (10) 
days from the date of the letter of default and that failure to do so will result in termination by 
default of the PROFESSIONAL. The PROFESSIONAL shall comply with all reasonable 
instructions of the DEPARTMENT then or subsequently given, relating to such termination, 
including but not limited to: instructions concerning delivery of drawings, sketches, and other 
architectural/engineering data to the DEPARTMENT; discontinuance of the Services on 
outstanding contracts; and furnishing to the DEPARTMENT information concerning all action to 
be taken respecting outstanding agreements with PROFESSIONAL’s Consultants, contracts, 
awards, orders or other matters. The DEPARTMENT may refer a PROFESSIONAL who has 
been terminated by reason of default to the Contractor Responsibility Program relating to 
suspension and debarment. A copy of such notice of default shall be sent to the 
PROFESSIONAL Selections Committee. 

9.1.103 ADJUSTMENT OF COMPENSATION UPON TERMINATION. Upon termination of the 
Professional Agreement, as herein provided, the compensation of the PROFESSIONAL shall be 
adjusted in accordance with the following: 
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A. If the Professional Agreement is terminated for any reason except the 
material default by the PROFESSIONAL, at any time during the course of 
any Design Submission or the Construction Procurement Services Stage, all 
obligations of the DEPARTMENT to the PROFESSIONAL shall be 
discharged by the payment to the PROFESSIONAL of all sums due and 
unpaid in respect of all completed design phases, plus any applicable 
reimbursable costs and an appropriate portion of the payment due for the 
phase in which the Professional Agreement is terminated. 

B. If the Professional Agreement is terminated at any time during the 
Construction Contract Administration Stage, for any reason except the 
material default by the PROFESSIONAL, the obligation of the 
DEPARTMENT to the PROFESSIONAL shall be discharged by the payment 
of the monthly payment due for the month in which such termination occurs, 
plus any other unpaid items due and owing for work performed prior to the 
termination date. 

C. If the Professional Agreement is terminated by reason of death or incapacity 
of the PROFESSIONAL, all payments due and owing shall be made to the 
PROFESSIONAL’s personal representative for a sole proprietorship or to the 
company/partnership which employed the deceased or incapacitated 
PROFESSIONAL. If the Professional Agreement is terminated by reason of 
the liquidation of a partnership, the dissolution of a corporation or the 
dissolution of a joint venture, payment shall be made in accordance with the 
articles of dissolution.  

D. If the Professional Agreement is terminated by reason of a material default of 
the PROFESSIONAL, continuing for the period specified in the written notice 
of such default and demand for cure, the only payments which may be made 
shall be for Services deemed completed and acceptable at the time of 
termination, otherwise no further payments will be made until the 
DEPARTMENT has engaged another PROFESSIONAL to complete the 
Project. If another Professional is engaged, the cost to the DEPARTMENT of 
the compensation and expenses of such other Professional will be deducted 
from the remainder of the compensation otherwise payable to the 
PROFESSIONAL for completion of the Services under the Professional 
Agreement. If the costs of furnishing the Services which the DEPARTMENT 
has incurred in accordance with the Professional Agreement exceeds the 
Contract Sum for the completion of the Services, the PROFESSIONAL shall 
pay the difference to the DEPARTMENT. . 

9.2   SUSPENSION 

9.2.100 SUSPENSION OF WORK. The DEPARTMENT may, at any time, direct the 
PROFESSIONAL in writing to suspend all work on the Project, or any part thereof, pending 
receipt of further notice from the DEPARTMENT. In all such cases the DEPARTMENT and the 
PROFESSIONAL shall agree upon an appropriate phasing out of the Services, or any part 
thereof, in such a manner that the work may be resumed with a minimum of added cost to the 
DEPARTMENT. 

9.2.101 PAYMENT DURING SUSPENSION. When Services are suspended, compensation 
shall be paid for all Services provided to the date of suspension, but no additional compensation 
shall be paid during the period of suspension. If the Project is suspended due to the fault of the 
PROFESSIONAL, including failure to design within the allocation, no further payments shall be 
made. 
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9.3  REACTIVATION OF PROJECT 

9.3.100 ADJUSTMENT OF COMPENSATION ON REACTIVATION OF PROJECT. Where a Project 
has been suspended or if the time between Construction Document Submission approval and the 
authorization to prepare for Construction Procurement is a period longer than six (6) months and 
is then subsequently reactivated, the DEPARTMENT and the PROFESSIONAL shall agree, prior 
to the beginning of the reactivation Services, upon a lump-sum, or other basis of reimbursement 
to the PROFESSIONAL for extra start up costs occasioned as a result of the Services having 
been suspended or terminated. 

9.3.101 DISPUTES REGARDING REACTIVATION. In the event of a disagreement between the 
PROFESSIONAL and the DEPARTMENT as to the amount of reimbursement, the 
PROFESSIONAL shall proceed with the Services when so directed and submit the dispute to a 
claim as provided in Paragraph 7 Claims of the Professional Agreement. Failure of the 
PROFESSIONAL to proceed when directed by the DEPARTMENT will be cause for termination 
of the Professional Agreement as a material default. 
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ARTICLE 10 – OWNERSHIP OF DOCUMENTS 

 

10.1.100 DEPARTMENT OWNS DOCUMENTS. All design concepts; preliminary, feasibility 
and special studies; design calculations; Contract Drawings and Specifications; Special 
Conditions; Statements of Probable Construction Costs; and all other data, samples and surveys 
compiled by the PROFESSIONAL or its Consultants under this Professional Agreement, become 
the sole property of the DEPARTMENT. Such documents may be used by the DEPARTMENT for 
any desired purpose without any compensation to the PROFESSIONAL.  

10.1.101 PATENTS, COPYRIGHTS, LICENSES, AND OWNERSHIP OF DOCUMENTS. All proprietary 
materials and methodologies brought by the PROFESSIONAL to the Project and all documents, 
sketches, drawings, designs, works, papers, files, reports, computer programs, data, computer 
documentation and other tangible materials authored and prepared by PROFESSIONAL as the 
work product covered in the scope of work shall be treated in accordance with the following 
principles: 

A. PATENT OWNERSHIP: PROFESSIONAL and its Subconsultants shall retain 
ownership to patentable items, patents, processes, inventions of discoveries 
(collectively the “PATENTABLE ITEMS”) made by the PROFESSIONAL 
during the performance of this Professional Agreement. Notwithstanding the 
foregoing, the DEPARTMENT is granted a non-exclusive, non-transferable, 
royalty free license to use or practice the PATENTABLE ITEMS. The 
DEPARTMENT may disclose to third parties any such PATENTABLE 
ITEMS made by PROFESSIONAL or any of its Subconsultants under the 
scope of work for the Project that have been previously publicly 
disclosed. The DEPARTMENT understands that any third party disclosure 
will not confer any license under such PATENTABLE ITEMS. 

B. COPYRIGHT OWNERSHIP – OWNERSHIP OF MATERIALS DEVELOPED AS PART OF 

THE SCOPE OF WORK FOR THE PROJECT: All documents, sketches, drawings, 
designs, works, papers, files, reports, computer programs, data, computer 
documentation and other tangible materials authored and prepared by 
PROFESSIONAL as the Work Product covered in the scope of work for the 
Project (collectively the “Works”) including Works developed by 
Subconsultants are the sole and exclusive property of the DEPARTMENT 
and shall be considered works made for hire. In the event that such Works 
do not fall within the specifically enumerated works that constitute works 
made for hire under the United States copyright laws, PROFESSIONAL 
agrees to assign and, upon their authorship or creation, expressly and 
automatically assigns all copyright interests, proprietary rights, trade secrets, 
and other right, title and interest in and to such Works to the DEPARTMENT. 
The DEPARTMENT shall have the rights accorded a holder of copyright 
under the United States copyright laws including, but not limited to, the 
exclusive right to reproduce the Works in copies, the right to distribute copies 
by sale or other transfers, the right to register all copyrights in its own name 
as author in the United States and in foreign countries, the right to prepare 
derivative works based upon the WORKS, and the right to display the 
WORKS. Upon completion or termination of this Professional Agreement, all 
working papers, files and other documentation shall immediately be delivered 
by PROFESSIONAL to the DEPARTMENT. PROFESSIONAL warrants that 
the Works are original and do not infringe the rights of any other work. 
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C. PROFESSIONAL LICENSE: Notwithstanding the foregoing, PROFESSIONAL 
and any Subconsultants shall retain a royalty free non-exclusive license to 
reproduce such Works for internal use and to have such Works published for 
any academic purpose including, but not limited to, publication as part of any 
thesis or dissertation or journal article.  

D. PREEXISTING MATERIALS BROUGHT BY THE PROFESSIONAL TO THE PROJECT: 
The DEPARTMENT shall have no ownership rights to PROFESSIONAL’s 
proprietary materials, data, software, methodologies or other intellectual 
property that PROFESSIONAL brings to the Project or has previously 
developed with or obtained from third parties (“PROFESSIONAL Property”); 

E. FEDERAL GOVERNMENT INTERESTS: It is understood that certain funding under 
this Professional Agreement may be provided by the Federal government.  
Accordingly, the rights to Works or Patentable Items of PROFESSIONALs or 
Subconsultants hereunder will be further subject to government rights as set 
forth  in 37 C.F.R. Section 401, and other applicable statutes.  
Notwithstanding the foregoing, the DEPARTMENT retains the right to share 
information relating to WORKS or Patentable Items developed under the 
scope of work for a wholly state-funded contract with the Federal 
Government. 
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ARTICLE 11 – PROVISIONS REQUIRED BY PENNSYLVANIA  
OR FEDERAL LAW TO BE INSERTED 

 

11.1.100 PROVISIONS DEEMED INSERTED. Each and every provision required to be inserted 
in Professional Agreement by the law of Pennsylvania, or the lawful regulations of any agency of 
the Commonwealth are included in the Professional Agreement by reference, and the 
Professional Agreement shall be read, interpreted and enforced as if such provisions were set 
forth herein in full. If the Project involves the use of federal funds, each and every provision 
required to be inserted by any law of the United States of America or the lawful regulations of any 
federal agency thereof applicable to the Professional Agreement, are included in the Professional 
Agreement by reference, and the Professional Agreement shall be read, interpreted and enforced 
as if such provisions were set forth herein in full. 

11.1.101 NONDISCRIMINATION AND SEXUAL HARASSMENT CLAUSE. So long as this 
Professional Agreement is in effect, the PROFESSIONAL agrees to the terms of the 
Nondiscrimination and Sexual Harassment Clause attached hereto as Exhibit “C”. For purposes 
of this Professional Agreement, the word “Contractor” in these provisions means 
“PROFESSIONAL.” 

11.1.102 CONTRACTOR INTEGRITY PROVISIONS AND DISCLOSURE OF FINANCIAL INTEREST. So 
long as this Professional Agreement is in effect, the PROFESSIONAL agrees to the Contractor 
Integrity Provisions attached hereto as Exhibit “D”. For purposes of this Professional Agreement, 
the word “Contractor” in these provisions means “PROFESSIONAL.” 

11.1.103 CONTRACTOR DEBARMENT PROVISIONS. The PROFESSIONAL agrees to the 
Contractor Debarment Provisions, included in and made a part of this Professional Agreement in 
Exhibit “E”, Certification and Stipulations Related to Debarment. For purposes of this Professional 
Agreement, the word “Contractor" in these provisions means “PROFESSIONAL.” 

11.1.104 AMERICANS WITH DISABILITIES ACT (ADA) PROVISIONS. The PROFESSIONAL 
agrees to the ADA Provisions attached hereto as Exhibit “F”.  

11.1.105 TRADE PRACTICES ACT PROVISIONS. The PROFESSIONAL agrees to the Trade 
Practices Act Provisions attached hereto as Exhibit “G”. 

11.1.106 TAX LIABILITY PROVISIONS. The PROFESSIONAL agrees to the Tax Liability 
Provisions, included in and made part of this Professional Agreement as Exhibit “H”. For 
purposes of this Professional Agreement, the word “Contractor” in these provisions means 
“PROFESSIONAL.” 

11.1.107 ENVIRONMENTAL STATEMENT. According to the Commonwealth Procurement 
Code, Act of May 15, 1998, P.L. 358, No. 57, 62 Pa.C.S. §§ 101-4509, all invitations for bids and 
requests for proposals for construction projects issued by any government agency shall set forth 
any provision of Federal and State statutes, rules, and regulations dealing with the prevention of 
environmental pollution and the preservation of public natural resources that affect the Project.  

11.1.108 STEEL PRODUCTS PROCUREMENT ACT. The PROFESSIONAL may not knowingly 
list as acceptable any item which cannot comply with the Steel Products Procurement Act.  
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ARTICLE 12 – PROFESSIONAL AND CONSULTANT RELATIONSHIP 

 

12.1.100 PROFESSIONAL AND CONSULTANT RELATIONSHIP. The PROFESSIONAL, in 
accordance with Paragraph 2.1.103, must enter into a Professional Agreement with each of 
PROFESSIONAL’s Consultants listed on the 150 form and deemed necessary for the proper 
design of the Project. The relationship between the PROFESSIONAL and the PROFESSIONAL’s 
Consultants limits the participation of the PROFESSIONAL’s Consultant as follows: 

A. PROFESSIONAL’s Consultant may not individually or as a firm submit a bid 
directly or indirectly to the Commonwealth, to any Prime Contractor, Sub-
contractor or any Contractor or firm submitting a bid on a project on which 
the PROFESSIONAL’s Consultant has provided design or technical services. 

B. PROFESSIONAL’s Consultant may not individually or as a firm have any 
personal interest or holding in any firm or company that bids as a Prime 
Contractor, Subcontractor or Sub-sub-contractor, submitting a bid on a 
project on which the PROFESSIONAL’s Consultant has provided design or 
technical services. 

C. PROFESSIONAL’s Consultant may not individually or as a firm have any 
personal interest or holding, in any firm that bids as a manufacturer, 
distributor or supplier on any project on which the Consultant has provided 
design or technical services. 

D. During Design Stages, if the PROFESSIONAL desires to change any 
PROFESSIONAL’s Consultant, it shall obtain written approval by the 
DEPARTMENT. 

PROFESSIONAL’s Consultant must immediately inform the DEPARTMENT of any current or 
former Commonwealth employees on its payroll. The names of former employees who have not 
been employed by the Commonwealth within the last twelve (12) months need not be disclosed. 

12.1.101 PROFESSIONAL’S CONSULTANT PAYMENT. Performance by PROFESSIONAL’s 
Consultant in accordance with the provisions of a contract shall entitle the PROFESSIONAL’s 
Consultant to prompt payment from the PROFESSIONAL with whom the PROFESSIONAL’s 
Consultant contracted. 

 

 


