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DEPARTMENT OF GENERAL SERVICES

—————

Summary of Changes to the 2017 Edition v.2 Agreement for Professional Services

Note: This summary of changes is for general information only and is not meant to be a full and complete
presentation of all changes made to the 2017 Agreement for Professional Services. The primary intent is to
capture in broad terms the nature and scope of the changes rather than to identify every word or editing
change. This document should not be relied upon as an absolute comparison that identifies each revision.

SECTION CHANGE
General

Further clarification of requirements and wordsmithing occurs throughout
Document

the text.
Terms Changed the term “Contract” to “Agreement” throughout the text.
Agreement

Para. 4, Compensation and
Costs

Inserted new Paragraph 4.E regarding invoices and payments and
renumbered former Paragraph 4.E to be 4.F.

Para. 6, Small Diverse
Business and Small
Business Participation

Changed the SDB and SB participation percentages in Paragraph 6 to be
based on the Professional’s total compensation for the Project, not just
Basic Services.

Para. 12, Integration

Deleted this paragraph in its entirety and renumbered subsequent
paragraphs.

Para. 14, Hold Harmless and
Indemnify Clause

Changed the paragraph title to include “and Indemnify” and replaced former
Paragraph 14.A with new Paragraphs 14.A and B.

Para. 18, Attendance at
Meetings

Added a new sentence at the end of this paragraph to indicate any visit to
the site not required by the Department shall not be counted against the
number of visits included in Basic Services.

Certificate of Compliance

Deleted this certificate in its entirety.

Exhibit A, List of Professional’s Consultants

No changes.

Exhibit B, Designation and Description of Services

Para B, Itemization of Basic
Services

¢ Revised the last sentence of Paragraph ‘a’ under the fifth bullet item of
Paragraph B.1. to change the Professional’s responsibility in Utility and
License Agreements to be “review and assistance” instead of “review
and development”.

e Added a new ninth bullet under Paragraph B.2 regarding uploading as-
bid AutoCAD files to e-Builder.

Para. C, Itemization of
Potential Additional Services

Changed the reference in Paragraph C.2 from Article 16 to Paragraph 18.

Exhibit C, Nondiscrimination and Sexual Harassment Clause

Entire Exhibit re-worded.

Exhibit D, Contractor Integrity and Disclosure of Financial Interest Provisions

No changes.
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Exhibit E, Contractor Responsibility Provisions

No changes.

Exhibit F, Americans with Disabilities Act (ADA) Provisions

No changes.

Exhibit G, Trade Practices Act Provisions

No changes.

Exhibit H, Steel Products Provision

No changes.

Exhibit I, Tax Liability Provision

No changes.

Exhibit J, General Conditions

Table of Contents

The TOC has been updated where necessary by changes in the General
Conditions.

Article 1, Definitions

e Added definition for “Basic Services Compensation” and deleted
“Contract Sum”.
¢ Modified the definitions of “Phased Project” and “Professional’”.

Article 2, General
Requirements

e Modified Paragraphs B and C under 2.1.103 clarifying which Consultant
Agreements need to be uploaded to e-Builder.

e Changed the number of field dispute review meetings from four to three
in Paragraph A under Article 2.1.106.

e Changed the number of man-hours for claim settlement conferences
from 24 to 12 in Paragraph B under Article 2.1.106.

¢ Inserted new Article 2.3.103, Small Diverse Business and Small
Business Requirements, requiring copies of SDB and SB Consultant
Agreements be submitted as a condition of Schematic Design approval.

¢ Inserted language in Article 2.5.100 changing the development
percentage for the Interim Construction Documents for federally funded
DMVA projects to 65% instead of 75%.

¢ Revised the language of Article 2.6.102 to allow the Professional to
determine when to submit documents to L&l instead of having the
Department tell the Professional when to submit.

e Modified the language of Article 2.9.102 regarding site visits during
construction. The phrase “for a full day, up to eight hours” has been
deleted.

o Clarified the timing of payment for Professional fees on change orders
in Paragraph D under Article 2.9.107.

e Revised in Article 2.9.115 the timing for record drawing updates from
weekly to monthly and further defined the update and e-Builder upload
requirements for record drawings.

Article 4, The Professional’s
Compensation and
Payments

e Added reference in Article 4.1.100 to the Prompt Payment Schedules
found in the Commonwealth Procurements Code.
e Clarified in Article 4.1.104 the conditions for final payment.

Article 12, Professional and
Consultant Relationship

Added the requirement in Article 12.1.100 to enter into a Consultant
Agreement with any other Consultant that is not listed on Exhibit A if it is
deemed necessary for the proper design of the project.

20of3

BUREAU OF PRE-CONSTRUCTION

Arsenal Building, 1800 Herr Street, Harrisburg, PA 17103 | (717) 787-6200 | www.dgs.pa.gov


http://www.dgs.pa.gov/

05/04/18

Article 13, Small Diverse
Business and Small
Business Participation

Added language at the end of Article 13.1.100 that the percentages of SDB
and SB participation can only be changed with the written approval of the
BDISBO.

Article, 14, Disputes

Modified and expanded the requirements regarding procedures related to

disputes in the following areas of this article:

e Clarified in Paragraph B.5 under Article 14.1.102 that the Step 1
decision is not binding if the Professional proceeds to Step 2.

e Added new Paragraph B.7 under Article 14.1.102.

e Added a sentence to the end of Article 14.1.103.

e Added language related to Claim Settlement Conferences to
Paragraphs A.2 and E under Article 14.1.103.

e Modified language in Paragraph E.7 under Article 14.1.103 related to
the 120-day review period.

e Clarified in Article 14.1.104 the requirements of Step 3 of the dispute
resolution process.
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