



pennsylvania
DEPARTMENT OF GENERAL SERVICES

VIA email @ jeff@neuberenv.com

January 6, 2020

Jeffrey A. LaRiviere, President
Neuber Environmental Services, Inc.
1100 Grosser Road, Suite C
Gilbertsville, PA 19525

Re: Notice of Selection / Notice of Award / Letter of Intent
Contract No. DGS C-0501-0022.1 P1 Design-Build Contract
Demolition of Buildings/Structures
Allentown State Hospital
Lehigh County, Pennsylvania
Proposal Submission Date – October 10, 2019
Amount of Contract - \$12,721,000.00
Request for Proposal
Base Bid No. 1
Calendar Days Duration – 546 Days

Dear Mr. LaRiviere:

The Department of General Services (Department) has evaluated the Proposal your firm submitted in response to the Request for Proposal for Contract No. DGS C-0501-0022.1 P1 Design-Build Contract, Demolition of Buildings/Structures, Allentown State Hospital, Lehigh County, Pennsylvania. The Department determined that your firm submitted the Proposal most advantageous to the Commonwealth in accordance with the evaluation factors, procedures and criteria set forth in the Request for Proposal and is therefore selecting and awarding the above subject Contract to Neuber Environmental Services, Inc.

The original contract and bond attached to this letter must be completed and returned to the Department within ten (10) days of the date of this letter. In order to expedite execution, you are required to execute the Contract and Contract Bond (including providing a Power of Attorney and evidence of signature authority), submit your Insurance Certificates as required by Article 10 of the General Conditions of the Construction Contract.

Neuber Environmental Services, LLC
Contract No. DGS C-0501-0022.1 P1 Design-Build Contract
Contractor Telephone No. (610) 933.4332 ext. 102

Submit the above originals to the Bureau of Pre-Construction, 3rd Floor Arsenal Building, 1800 Herr Street, Harrisburg, Pennsylvania 17103.

Please execute the Contract and Contract Bond as follows:

- The Contract and Contract Bond are to be signed by a senior corporate officer but, if not, provide evidence of the person's authority to sign the Contract and Contract Bond on the corporation's behalf.
- The Contract Bond is to have the name, mailing address, and state of incorporation of Surety Company inserted in the spaces indicated on the Contract Bond. The date of execution should be inserted in the space provided.
- The Contract Bond is to be executed by Contractor and the Surety Company. Include the Power of Attorney authorizing the Attorney in Fact to sign on behalf of the Surety Company, with a current certification date and bearing the signature of a corporate officer.

Pursuant to §906 of the Commonwealth Procurement Code, the Department is issuing this binding Letter of Intent to contract with your firm for the above-referenced work. **Upon receipt of this letter, you are directed to start off-site work including: submission of your submittal schedule based on the submittal register created and uploaded by the Neuber Environmental Services, LLC's Retained Professional in eBuilder; and submission of shop drawings and submittals for long lead materials and equipment for design approval; and submission of all administrative submittals required to execute work (including, but not limited to your proposed principal staff assigned to this project (provide the names, addresses, email addresses and phone numbers for a maximum of three individuals), the CPM Schedule, the Design schedule of values, the Construction schedule of values, purchase orders, and sub-contractor agreements); and to incur costs in preparation for performance of the contract. All items must be submitted through the eBuilder Enterprise Software platform. In addition, please thoroughly review specification section 001310, the contract documents, the 2018 Administrative Procedures for the Design-Build Contracts and the 2018 General Conditions for Design-Build Contracts for important instructions regarding your timely submittal of these and other items. You are reminded that no physical work on the construction site shall be commenced and no payment shall be made until the contract is fully executed.**

Neuber Environmental Services, LLC
Contract No. DGS C-0501-0022.1 P1 Design-Build Contract
Contractor Telephone No. (610) 933.4332 ext. 102

If a contract is not fully executed, your firm is entitled to reimbursement for its actual expenses reasonably incurred pursuant to this letter up to the time you receive notification not to proceed from the Department. Reimbursement may include actual labor costs, bond, and insurance cost. Reimbursement shall not include any loss of anticipated profit, loss of use of money or administrative or overhead costs. Examples of administrative and/or overhead costs include, but are not limited to, salaries of upper level management, accounting/payroll services, and utilities.

The Department will notify you of the date, time and place of the Orientation meeting. The purpose of the Orientation meeting is to provide basic instruction on the use of the eBuilder Enterprise Software platform to manage the design and construction phase of the project, to discuss the Retained Professional's responsibilities and to discuss Project Administration. Please thoroughly familiarize yourself with the eBuilder Enterprise Software platform prior to the meeting.

According to Section 543 of the Commonwealth Procurement Code, your firm **will not have a contract with the Department until the last Commonwealth official executes the contract.** Issuance of this Notice of Selection / Notice of Award shall not constitute a waiver of the Department's right to rescind the award. The Department explicitly reserves the right to rescind the award until the last Commonwealth official executes the contract. The Department will return a fully executed contract to you for your records.

The Department will notify you of the date, time and place of the Initial Job Conference. Your firm may commence on-site work after the Initial Job Conference. Please remember that the number of calendar days allotted for the completion of this contract is calculated from the date of the Initial Job Conference.

Sincerely,



Curt Popper
Secretary

Cc: Bureau of Construction
Toni Dolan
Curtis Burwell
Requesting Agency - PennDOT

Edmond Olivieri
Eastern Region
Beth Nonemaker
Brian Hunsberger

REQUESTING AGENCY - Please ensure that a copy of this Notice of Selection/Notice of Award/Letter of Intent is forwarded to your Comptroller.