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Request for Proposal 
Department of General Services Part 6 - 9 

   Job Order Contracting 

APPENDIX D 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS EQUAL TO OR LESS THAN $50,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes  No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth   Other:   

11) Location: Within the Region Being Proposed Other:   

12) Project Includes the Following Elements:

General Construction HVAC Electrical Plumbing 

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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March 24, 2017 

RE: CTC – DATA CENTER 

 1 Tech Park 

Harrisburg, PA 17110 

SCOPE OF WORK HVAC INSTALL 

• Furnish and install (1) 125A feeds to HVAC Liebert units in location determined on site by Kathy

Jensenius.

• Furnish and install (1) 15A feeds to condenser and recirculation pump located on the exterior of

the building for (1) each unit.

• Make termination to existing switch gear per window of opportunity provided by Kathy Jensenius

• Decommission existing Liebert unit.

INCLUSIONS 

• Pennsylvania sales and use tax, if applicable.

• Onsite supervision.

• Storage trailers as required.

• Coordination with other trades.

• Commissioning and testing.

EXCLUSIONS 

• FA System voice evacuation.

• Control circuitry for HVAC.

• Concrete patching of saw cut floor.

• All utility company fees.

• All premium time.

• All ATC wiring, regardless of voltage.

• Rock excavation.

• Technology Infrastructure cabling, terminations and equipment.

• Building permit.

• Temporary power and lights

• Electrical Inspection.

• Bond.

• All electronic devices.

• All excavation.

EFFECT ON SCHEDULE 

• NONE



GENERAL NOTES 

• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through

Friday, excluding Holidays.

• IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.

• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be

required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

James Strausbaugh Date: _________________________________

James Strausbaugh 

Estimator PO#__________________________________ 



Request for Proposal 
Department of General Services Part 6 - 9 

   Job Order Contracting 

APPENDIX D 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS EQUAL TO OR LESS THAN $50,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes  No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth   Other:   

11) Location: Within the Region Being Proposed Other:   

12) Project Includes the Following Elements:

General Construction HVAC Electrical Plumbing 

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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February 19, 2018 

RE: CTC – DATA CENTER 

 1 Tech Park 

Harrisburg, PA 17110 

SCOPE OF WORK HVAC INSTALL 

• Furnish and install (1) 125A feeds to HVAC Liebert units in location determined on site by Kathy

Jensenius.

• Furnish and install (1) 15A feeds to condenser and recirculation pump located on the exterior of
the building for (1) each unit.

• Make termination to existing switch gear per window of opportunity provided by Kathy Jensenius

INCLUSIONS 

• Pennsylvania sales and use tax, if applicable.

• Onsite supervision.

• Storage trailers as required.

• Coordination with other trades.

• Commissioning and testing.

EXCLUSIONS 

• FA System voice evacuation.

• Control circuitry for HVAC.

• Concrete patching of saw cut floor.

• All utility company fees.

• All premium time.

• All ATC wiring, regardless of voltage.

• Rock excavation.

• Technology Infrastructure cabling, terminations and equipment.

• Building permit.

• Temporary power and lights

• Electrical Inspection.

• Bond.

• All electronic devices.

• All excavation.



GENERAL NOTES 

• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through
Friday, excluding Holidays.

• IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.

• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be

required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

Jason VanSickle   Date: _________________________________

Jason VanSickle 

Estimator PO#__________________________________ 



Request for Proposal 
Department of General Services Part 6 - 9 

   Job Order Contracting 

APPENDIX D 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS EQUAL TO OR LESS THAN $50,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes  No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth   Other:   

11) Location: Within the Region Being Proposed Other:   

12) Project Includes the Following Elements:

General Construction HVAC Electrical Plumbing 

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)

jastrausbaugh
Typewritten Text
I.B. Abel, Inc.

jastrausbaugh
Typewritten Text
Department of Human Services

jastrausbaugh
Typewritten Text
Loysville Youth Center Bathroom & Shower Renovation

jastrausbaugh
Typewritten Text
$36,586.29

jastrausbaugh
Typewritten Text
CR-DHS-001-EL.2

jastrausbaugh
Typewritten Text
Perry County

jastrausbaugh
Typewritten Text
10 Opportunity Drive

jastrausbaugh
Typewritten Text
Loysville, Pennsylvania.

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
x

jastrausbaugh
Typewritten Text
Justin Shull

jastrausbaugh
Typewritten Text
Physical Plant Director

jastrausbaugh
Typewritten Text
None

jastrausbaugh
Typewritten Text
Central Southwest



Loysville Youth Development Center 

 Bathroom Renovation 

ELECTRICAL SCOPE OF WORK 

 DRAWING      3/18/2018 

DISTRIBUTION 

• Exclude new breakers or any other item to do with the service.

GENERAL POWER 

• Furnish and install 2 GFI’S in bathroom.

• Relocate existing hand dryer and circuitry.

LIGHTING 

• Furnish and install (8) 2 x 2 surface mounted led fixtures.

• Furnish and install (3) led recess fixtures in shower.

• Furnish and install (3) motion sensors to operate 2 x 2 and recess fixtures.

• Furnish and install timer switch to operate exhaust fan.

• Hallway lights are to remain.

• Furnish and install power pack for low voltage light sensors.

• Use existing circuitry for all lights and exhaust fan.

HVAC EQUIPMENT 

• Furnish and install wiring to exhaust fan and controls to operate it.

• Exclude all controls and disconnects.

FIRE ALARM SYSTEM 

• Disconnect and relocate if necessary.

• Exclude new devices and programming.

DEMO 

• Existing fixtures and wiring in bathroom and bedroom.

CAMERAS 

• Take down existing cameras and put them in a safe place during construction.

• Reinstall cameras once construction is done.

INCLUSIONS 

• Pennsylvania sales and use tax, if applicable.

• Onsite supervision.

• Bond.

• Coordination with other trades.

• Commissioning and testing.



EXCLUSIONS 

• Any new fire alarm devices and programming.

• Any more work than what’s in the scope due to not having approved electrical drawings.

• New breakers or any other item to do with the service.

• New cameras.

• FA System voice evacuation.

• Control circuitry for HVAC.

• Concrete patching of saw cut floor.

• All utility company fees.

• All premium time.

• All ATC wiring, regardless of voltage.

• Rock excavation.

• Security System.

• Terminations to security equipment.

• Conduit for low voltage plenum rated cable for lighting controls.

• Technology Infrastructure cabling, terminations and equipment.

• AV System.

• Building permit.

• Electrical Inspection.

• Fire alarm printer.

• Copper CAT6 Patch Cords.

• All electronic devices.

GENERAL NOTES 

• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through

Friday, excluding Holidays.

• IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.

• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be
required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

Jason VanSickle   Date: _________________________________

Jason VanSickle 

Estimator PO#__________________________________ 



Request for Proposal 
Department of General Services Part 6 - 9 

   Job Order Contracting 

APPENDIX D 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS EQUAL TO OR LESS THAN $50,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes  No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth   Other:   

11) Location: Within the Region Being Proposed Other:   

12) Project Includes the Following Elements:

General Construction HVAC Electrical Plumbing 

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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Page 1 of 2 

Rachel Carson Emergency 
Shield Replacement 

ELECTRICAL SCOPE OF WORK 
DISTURBUTION 

• Furnish 2 electricians to diagnose where the problem was in the 15kv gear.

• Furnish an Eaton field service engineer to diagnose where the problem was in the 15kv
gear.

INCLUSIONS 
• Pennsylvania sales and use tax, if applicable.

• Onsite supervision.

• Night work

• Bond.

• Coordination with other trades.

.

EXCLUSIONS 

• Low voltage wiring of any kind.

• Installation of the shields.

• All utility company fees.

• All premium time.

• Building permit.

• Electrical Inspection.

GENERAL NOTES 

• All work to be performed after hours, time to be determined.

• IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.

• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be
required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

Jason VanSickle   Date: _________________________________

Jason VanSickle 

Estimator   PO#__________________________________ 



Request for Proposal 
Department of General Services Part 6 - 10 

   Job Order Contracting 

APPENDIX E 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS BETWEEN $50,000 AND $150,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth Public Agency Within Pennsylvania: Other: 

11) Location: Within the Region Being Proposed Other: 

12) Project Includes the Following Elements:
General Construction HVAC Electrical Plumbing 

13:) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached? 

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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April 6, 2018 

State College DMVA 
IT Room upgrade 

SCOPE OF WORK 

DISTRIBUTION 

• Provide and install (1) new breaker in existing panel.
• Provide and install (1) 30KVA transformer.
• Provide and install Panel SR.
• Provide and install Service rated ATS.
• Relocate existing feed from CT cabinet to new ATS.
• Provide and install new conduit and circuitry to MDP.
• Provide and install new 125KW generator on existing pad.
• Provide and install conduit and circuitry to HVAC equipment.
• Provide and install lights per plans.
• Provide and install receptacles per plans.
• Provide and install door security per plans.
• Provide and install fire per plans. ( BUDGETARY )

INCLUSIONS 
• Record documents.
• Pennsylvania sales and use tax, if applicable.
• Storage trailers as required.
• Set of operation and maintenance manuals.
• Bond.

EXCLUSIONS 
• Control circuitry for mechanical equipment.
• All utility company fees.
• All premium time.
• All ATC wiring, regardless of voltage.
• Rock excavation.
• Security System.
• Paging system.
• Building permit.
• All temporary power and lighting.
• Electrical inspection, provided by owner.

EFFECT ON SCHEDULE 
• We will need to have a Main Switch Gear outage.



GENERAL NOTES 
• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through

Friday, excluding Holidays.
• IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.
• This proposal is valid for (30) days.
• A mutually agreed upon subcontract agreement, change order or valid purchase order will be

required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

James Strausbaugh Date: _________________________________
James Strausbaugh 
Estimator PO#__________________________________ 



Request for Proposal 
Department of General Services Part 6 - 10 

   Job Order Contracting 

APPENDIX E 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS BETWEEN $50,000 AND $150,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth Public Agency Within Pennsylvania: Other: 

11) Location: Within the Region Being Proposed Other: 

12) Project Includes the Following Elements:
General Construction HVAC Electrical Plumbing 

13:) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached? 

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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April 23, 2018 

RE: Rockview Driver’s License Center Real ID Upgrades

Bellefonte, PA 
ELECTRICAL PROPOSAL NUMBER 1 
IB ABEL, INC. BID NO. 106100 

DOCUMENTS UTILIZED IN PREPARATION 
• Electrical Drawings dated 3/13/2018

SCOPE OF WORK 
• Relocate (2) existing 2’x4’ fixtures in new photo area

• Disconnect/ relocate devices on walls in storage room
• Provide and install (1) glass break sensor in hearing room
• Provide and install (3) new indoor cameras in storage room 102, office 112 and new photo
• Provide and install (4) exterior cameras on each corner of the building
• Provide and install (4) key pads and door strikes at foyer, vest., storage and new photo
• Disconnect and remove (2) exit signs
• Provide and install (2) exit signs in new photo and waiting room
• Disconnect and remove (2) remote heads
• Provide and install (2) dual remote heads outside vest. and foyer doors
• Disconnect and remove (2) exterior light fixtures outside vest. and foyer doors
• Provide and install (2) exterior light fixtures outside vest. and foyer doors
• Provide and install (4) wall pack fixtures
• Provide and install (1) flood light fixture for flag pole
• Provide and install (3) 20A duplex receptacles on new photo wall
• Provide and install (3) security buttons in new photo area
• Provide and install (1) swipe pad at applications room door
• Disconnect and remove (2) pole mounted lights. Poles to remain
• Provide and install (2) pole mounted lights

PAYMENT SCHEDULE 
• Submittals and Material Procurement 25%
• Mobilization and Demolition of existing equipment 50%
• Install all new equipment 75%
• Punch list, Close out documents and Demobilization 100%

DURATION SCHEDULE 
• Submittals 10 DAYS
• Demo and rough in 3-4 weeks depending on GC schedule
• Finale install and punch list 3-4 weeks depending on GC schedule
• Lead time on Cameras and equipment unknown till we receive a PO

INCLUSIONS 
• Record documents
• Pennsylvania sales and use tax, if applicable.
• Bond

EXCLUSIONS 



• All premium time.
• Knox box, if required.
• All temporary power and lighting.
• Rock excavation.
• Paging system.
• Building permit.
• Railroad Insurance Premium.

EFFECT ON SCHEDULE 
• None

GENERAL NOTES 
• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through

Friday, excluding Holidays.
• IB Abel, Inc. standard terms and conditions dated July 2017 will apply.  Terms and Conditions are

available upon request.
• This proposal is valid for (30) days.
• A mutually agreed upon subcontract agreement, change order or valid purchase order will be

required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to contact me at 
717-845-1639 or kmyers@-ib-abel.com.

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

Ken Myers Date: _________________________________
Ken Myers 
Estimator PO#__________________________________ 

Options: _______________________________ 



Request for Proposal 
Department of General Services Part 6 - 10 

   Job Order Contracting 

APPENDIX E 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS BETWEEN $50,000 AND $150,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth Public Agency Within Pennsylvania: Other: 

11) Location: Within the Region Being Proposed Other: 

12) Project Includes the Following Elements:
General Construction HVAC Electrical Plumbing 

13:) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached? 

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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December 11, 2017 

SCI Huntingdon 

Door Access Control for G block 

Door Control 

SCOPE OF WORK 

• Furnish and install (2) new industrialized 27inch Touch Screens.

• Furnish and install new PAC3000 PLC Processor, PC, Power Supplies and associated I/O Cards.

• Provide spare parts to include:PAC3000 Processor, (1) PC, (1) 27inch touch screen.

• Maintenance & Operator Training included.

• Two Year Warranty included, which in return is three years total.

INCLUSIONS 

• Pennsylvania sales and use tax, if applicable.

• Onsite supervision.

• Bond.

• Coordination with other trades.

• Commissioning and testing.

EXCLUSIONS 

• All utility company fees.

• Lexan to protect system.

• Low voltage wiring of any kind.

• All premium time.

• Building permit.

• Electrical Inspection.

GENERAL NOTES 

• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through
Friday, excluding Holidays.

• IB Abel, Inc. standard terms and conditions dated February,2009 will apply.

• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be
required before IB Abel, Inc. can start work.



Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: _ 

IB Abel, Inc. Signature: _ _ _ 

Jason VanSickle Date: _ __ 

Jason VanSickle 
Estimator PO# _ 





Request for Proposal 
Department of General Services Part 6 - 10 

   Job Order Contracting 

APPENDIX E 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS BETWEEN $50,000 AND $150,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth Public Agency Within Pennsylvania: Other: 

11) Location: Within the Region Being Proposed Other: 

12) Project Includes the Following Elements:
General Construction HVAC Electrical Plumbing 

13:) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached? 

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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SCI SMITHFILED  

PREVENTIVE MAINTENANCE 

ELECTRICAL SCOPE OF WORK 

SCOPE OF WORK 

• Furnish and install (66) IR windows in medium voltage gear 9 in total and the rest into 19
transformers. We intend on installing on the low voltage side as well.

• Furnish and install (19) oil sample kits into the transformers.

• Provide the necessary cleaning and lubricating of all medium voltage gear, that includes 19
transformers, 17 tap boxes and 9 vacuum breakers.

• Provide infrared thermographic surveying for all medium voltage gear, once all the IR windows
are installed.

CONTRACTOR TASK REQUIREMENTS:

SCI Smithfield requires maintenance and testing of all medium voltage switchgear and transformers 
serving all areas of the institution.  Contractor responsibilities for maintenance and testing shall include 
the following: 

1. All switching operations required to de-energize and reenergize electrical services, including

coordination with the utility provider for any required utility isolation. A site visit will be required

prior to the maintenance and testing to develop a method of procedure for switching.

2. Visually inspect, clean, exercise, tighten connections and lubricate as applicable the following

scope of electrical equipment:

a. Main medium voltage switchgear including nine (9) medium voltage vacuum circuit

breakers

b. Nineteen (19) pad-mounted transformers

3. Oil sampling and lab testing of nineteen (19) pad-mounted transformers, to include a hard and

electronic copy of the oil analysis results.

4. Provide a hard and electronic copy report of all maintenance items on equipment including any

discrepancies found. If unable to correct any discrepancies, provide a quote including labor and

material for repairs within 7 days after completion of maintenance and testing.

5. Infrared thermographic surveying of all medium voltage distribution equipment to be completed

prior to maintenance and testing. Provide a hard and electronic copy report of all surveyed

equipment and images of any discrepancies found. The report must be submitted at least one

week prior to the maintenance and testing to allow time for coordination of any required repairs.

REPAIR SHALL INCLUDE ALL WORK OR MATERIALS TO MEET THE 

FOLLOWING:  
Compliance with applicable portions of the NFPA 70B, NFPA 70E and ANSI/NETA MTS 2007 and any 
other applicable codes and standards. 

Provide test results to demonstrate compliance as required by the Institution 

Contact Bill Felton CFMM2 at the facility for access and follow up site visits at (814) 643-6520 



The desired time-frame for this work to be completed is immediately.  
PA Steel act applies to this work. 

SELECTED CERTIFIED SUPPLIER MUST PROVIDE THE FOLLOWING SERVICES: 

 Procurement of all materials and equipment.
 Proper disposal of all wastes and debris off-site with documentation to demonstrate

compliance
 Complete installation services within a 7 working day period to include at a minimum:

o All labor, equipment, and materials necessary for completion of work.
o Safe work in accordance with OSHA regulations.
o Work per Department of Corrections security protocols and procedures.
o Applicable O&M procedures for any newly provided equipment under this scope

of work.
o Supervision of crews and subcontractors in accordance with the JOC Contract

with DGS.
 Return service and inspection visit within six months of start of operation or
 Training of Institution personnel in new systems provided.
 One (1) each hard copy and CD electronic copy of testing results

INSTITUTION/DOC WILL PROVIDE THE FOLLOWING SERVICES & 

COMPONENTS:  

o Access to work area between 7:30AM to 4:00PM Monday thru Friday, access to all

available utilities and restroom facilities within the limitations of the institution.
o All applicable L&I permitting
o Design documents

o PSFEI will provide all protective relay and medium voltage vacuum circuit breaker testing

GENERAL: 

1. Provision of all related hardware to accomplish proper installation is supplier’s responsibility

2. DOC contract Terms and Conditions will apply on the PO

The contractor must comply with the laws set forth through the regular construction process. These laws 
include: 

• The Public Works Employment Verification Act

• The Steel Products Procurement Act
• The Separations Act

• The Prevailing Wage Act

• Right to Know Law Clause

• Contractor Integrity Provisions
• Contractor Responsibility Provisions

• Nondiscrimination/Sexual Harassment Clause

• Offset Provision
• ADA Provision

INCLUSIONS 



• Pennsylvania sales and use tax, if applicable.
• 1 - 10HR day to PM and install IR windows along with oil sample kits.

• Onsite supervision.

• Bond.

• Coordination with other trades.
• Commissioning and testing.

EXCLUSIONS 

• All utility company fees.

• All premium time.
• Panels.

• Temp power.

• Generators.

• Security System.
• Camera’s.

• Building permit.

• Electrical Inspection.

GENERAL NOTES 

• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through
Friday, excluding Holidays.

• IB Abel, Inc. standard terms and conditions dated February 2009 will apply.

• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be
required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

Jason VanSickle Date: _________________________________

Jason VanSickle 
Estimator PO#__________________________________ 



Issued via email 9/10/2019    

Addendum No. 1 Page 6 of 41 

APPENDIX F 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS BETWEEN $150,000 AND $400,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth    Other:   

11) Location: Within the Region Being Proposed    Other:   

12) Project Includes the Following Elements

General Construction HVAC Electrical Plumbing 

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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FORT INDIANTOWN GAP 

NCTC CARD READERS 

ELECTRICAL SCOPE OF WORK 

BUILDING 8-66 

• Furnish and install conduit and wiring for (10) interior doors
• Furnish and install conduit and wire to (2) power supplies.

• Furnish and install (10) card readers for interior doors.

• Furnish and install (1) power supply.
• Furnish and install (1) Pro3200 WINPACK ACS 8 – door.

• Furnish and install 3200 4 – door IP Kit.

•

BUILDING 8-67 

• Furnish and install conduit and wiring for (10) interior doors
• Furnish and install conduit and wire to (2) power supplies.

• Furnish and install (10) card readers for interior doors.

• Furnish and install (1) power supply.

• Furnish and install (1) Pro3200 WINPACK ACS 8 – door.
• Furnish and install 3200 4 – door IP Kit.

BUILDING 8-68 

• Furnish and install conduit and wiring for (10) interior doors

• Furnish and install conduit and wire to (2) power supplies.
• Furnish and install (10) card readers for interior doors.

• Furnish and install (1) power supply.

• Furnish and install (1) Pro3200 WINPACK ACS 8 – door.

• Furnish and install 3200 4 – door IP Kit.

BUILDING 8-69 

• Furnish and install conduit and wiring for (10) interior doors

• Furnish and install conduit and wire to (2) power supplies.

• Furnish and install (10) card readers for interior doors.
• Furnish and install (1) power supply.

• Furnish and install (1) Pro3200 WINPACK ACS 8 – door.

• Furnish and install 3200 4 – door IP Kit.

BUILDING 8-70 

• Furnish and install conduit and wiring for (10) interior doors
• Furnish and install conduit and wire to (2) power supplies.

• Furnish and install (10) card readers for interior doors.

• Furnish and install (1) power supply.
• Furnish and install (1) Pro3200 WINPACK ACS 8 – door.

• Furnish and install 3200 4 – door IP Kit.



BUILDING 8-39 

• Furnish and install conduit and wiring for (2) interior doors
• Furnish and install conduit and wire to (1) power supplies.

• Furnish and install (2) card readers for interior doors.

• Furnish and install (1) power supply.

• Furnish and install (1) Pro3200 WINPACK ACS 8 – door.

BUILDING 8-47 

• Furnish and install conduit and wire where necessary for video door station.

• Furnish and install (2) master audio/video black.

• Furnish and install (2) central exchange units.
• Exclude card readers.

INCLUSIONS 

• Pennsylvania sales and use tax, if applicable.

• Onsite supervision.

• Bond.
• Storage trailers as required.

• Coordination with other trades.

• Commissioning and testing.

EXCLUSIONS 

• All utility company fees.

• Any patching of walls from existing wall conditions.

• Any patching of concrete floor.

• All premium time.
• Data cables or anything to do with data.

• Security System.

• Building permit.

• Electrical Inspection.

• All electronic devices.

GENERAL NOTES 

• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through
Friday, excluding Holidays.

• IB Abel, Inc. standard terms and conditions dated February 2009 will apply.
• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be
required before IB Abel, Inc. can start work.



Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

Jason VanSickle Date: _________________________________

Jason VanSickle 
Estimator PO#__________________________________ 



Issued via email 9/10/2019    
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APPENDIX F 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS BETWEEN $150,000 AND $400,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth    Other:   

11) Location: Within the Region Being Proposed    Other:   

12) Project Includes the Following Elements

General Construction HVAC Electrical Plumbing 

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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  PHASE 1 TESTING  

ELECTRICAL 

SCOPE OF WORK 

TESTING 

• 3
RD

 party testing to see where fault is on 2B.

DISTURBUTION 

• Furnish and install a new loadbreak if the 3
rd

 party testing determines that’s what is at fault.

• Furnish and install protection on the feed 2A in manhole 15.

• Furnish and install the proper safety gear to get in and out of manhole 15.

• All work to be done with power turned off.

RENTED GENERATOR 

• Furnish and install (3) generators and (3) transformers.

• Furnish and install wiring to go from generators and transformer to back feed main power.

• Furnish and install (3) gas tanks that are going to be filled by Cleveland brothers.

INCLUSIONS 

• Pennsylvania sales and use tax, if applicable.

• Onsite supervision.

• Bond.

• Coordination with other trades.

• Commissioning and testing.

• Communications construction management

EXCLUSIONS 

• All utility company fees.

• Owner to do all the necessary switching as need.

• All premium time.

• Building permit.

• Electrical Inspection.

EFFECT ON SCHEDULE 

• The potential of the unknown while de-energizing then re-energizing the medium voltage.

GENERAL NOTES 

• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through

Friday, excluding Holidays.

• IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.

• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be

required before IB Abel, Inc. can start work.



Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

Jason VanSickle   Date: _________________________________

Jason VanSickle 

Estimator PO#__________________________________ 
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APPENDIX F 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS BETWEEN $150,000 AND $400,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth    Other:   

11) Location: Within the Region Being Proposed    Other:   

12) Project Includes the Following Elements

General Construction HVAC Electrical Plumbing 

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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October 2, 2018 

RE: SCI Rockview MV Terminations 
Bellefonte, PA 
ELECTRICAL PROPOSAL NUMBER 1 
IB ABEL, INC. BID NO. 107831 

DOCUMENTS UTILIZED IN PREPARATION 
• DOC scope of work

SCOPE OF WORK 
• Change terminations and arrestors for (24) MV switches (9 terminations and 6 arrestors per

switch)
• Provide cleaning and maintenance for (24) MV switches
• Provide temporary power for boiler house, treatment building, main cell block A & D, kitchen, and

dining hall.

INCLUSIONS 
• Pennsylvania sales and use tax, if applicable.
• Prevailing wage rates

EXCLUSIONS 
• All premium time.
• Temporary power for tower 1, tower 5, and rotunda
• Replacement of forestry line switch
• 15KV cable replacement due to shorten cable lengths when changing terminations and cable

failures

EFFECT ON SCHEDULE 
• None

GENERAL NOTES 
• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through

Friday, excluding Holidays.
• IB Abel, Inc. standard terms and conditions dated July 2017 will apply.  Terms and Conditions are

available upon request.
• This proposal is valid for (30) days.
• A mutually agreed upon subcontract agreement, change order or valid purchase order will be

required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to contact me at 
717-845-1639 or kmyers@-ib-abel.com.

Sincerely, Approved by:___________________________ 

IB Abel, Inc. Signature:_____________________________ 

Ken Myers Date:_________________________________
Ken Myers 



Issued via email 9/10/2019    

Addendum No. 1 Page 6 of 41 

APPENDIX F 
COMPARABLE CONSTRUCTION EXPERIENCE 

PROJECTS BETWEEN $150,000 AND $400,000 
Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated 

1) Proposer’s Name:

2) Agency/Client Name:

3) Project Name:

4) Project Number: 5) Project Value:

6) Project Address: 7) County:

8) Achieved or Anticipated Final Acceptance after January 1, 2016 Yes No 

9) Company Role: Sub JOC Contractor Prime JOC Contractor Multi-Prime JOC Contractor 

10) Agency: The Commonwealth    Other:   

11) Location: Within the Region Being Proposed    Other:   

12) Project Includes the Following Elements

General Construction HVAC Electrical Plumbing 

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?

Yes No 

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)
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 September 25, 2017 

RE: SCI Smithfield 

Door Access Control 

SCOPE OF WORK

Door Control 

• Furnish and install PLC/CPU, PLC racks, Power Supply and input/output cards in cell block A – H.

• Furnish and install PLC/CPU, power supply, (3) touchscreens, input/output cards and (2) spare

output/input cards per Medical, J – block and Main Control buildings.

• Furnish and install spare parts that include PLC/CPU, backplane, power supply, touchscreen and

input/output cards per Medical, J – block and Main Control buildings.

• Furnish and install wiring from new touchscreens to new PLC/CPU in J – block and Medical

buildings.

• Furnish and install programming and commissioning per A – H cell blocks, J – block, medical and

main control buildings.

• Furnish and install off sight programming of PLC for cell blocks A-H, J – block, Medical and Control

Center.

INCLUSIONS 

• Pennsylvania sales and use tax, if applicable.

• Onsite supervision.

• Bond.

• Coordination with other trades.

• Commissioning and testing.

• Communications construction management

EXCLUSIONS 

• All utility company fees.

• All premium time.

• Building permit.

• Electrical Inspection.

GENERAL NOTES 

• All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through

Friday, excluding Holidays.

• IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.

• This proposal is valid for (30) days.

• A mutually agreed upon subcontract agreement, change order or valid purchase order will be

required before IB Abel, Inc. can start work.



Should you have any questions, or require any additional information, please feel free to call. 

Sincerely, Approved by: ___________________________ 

IB Abel, Inc. Signature: _____________________________ 

Jason VanSickle   Date: _________________________________

Jason VanSickle 

Estimator PO#__________________________________ 



Request for Proposal 
Department of General Services Part 6 - 12 

   Job Order Contracting  
 

 

APPENDIX G  

KEY PERSONNEL  
PROJECT MANAGER 

Submit a Separate Form for Each Project Manager Proposed. Maximum of (2) Project Managers Will be Evaluated 
 

1) Proposer’s Name:    
 

2) Project Manager’s Name:    
 

3) # of Years with the Firm:      
 
 

4) Does the Project Manager Reside in the Region Being Proposed? 

Yes, Within the Region Being Proposed No, Other 
 
 

5) Experience: (Check ALL boxes that apply) 

General Construction HVAC Electrical Plumbing 
 
 
 

6) # of Years Experience with Trade(s) Checked Above:      
 
 

7) Is the Project Manager being Proposed as Key Personnel on Another Job Order Contract? 

Yes No If Yes, Identify Which Contracts:    
 
 
 
 

 
 

 
 

8) ATTACH RESUME Yes 
 
 

9) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.) 

 
Reference’s contact: Name  Title    

 

Telephone:   Email Address:    
 
 

10) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.) 

 
Reference’s contact: Name  Title    

 

Telephone:   Email Address:    
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Andrew L. Long__________________________________________ 

Experience______________________________________________ 

I.B. Abel, Inc.   York, PA
Project Manager, January 2011-present 

I am responsible for all aspects of the projects I am assigned, from 

preconstruction meetings through the completion of the projects.  This includes 

preparing contracts; purchasing materials; reviewing submittals, attending 

meetings; preparing project status reports; establishing construction schedules; 

coordinating scheduling of manpower, tools, equipment and deliveries; visiting 

job sites; and anything else necessary to complete the projects successfully and on 

time. 

I.B. Abel, Inc.   York, PA
Inside Wireman (Journeyman) December 1991-January 2011 

For over 20 years I carried out all duties associated with industrial and 

commercial electrical work, as well as telecommunication service and repairs.  

For 18 months, I was project Manger and estimator for the communications 

department, as well as specializing in electrical and communications design to 

building specifications.  I was a member of I.B. Abel’s safety committee for 13 

years and conducted safety inspections on job sites (per OSHA Standards). 

WPMT Fox 43   York, PA 
Master Control Operator, 1986-1991 

While working at this television station I was responsible for all video and audio 

operations. 

Education_______________________________________________ 

• 5-year Apprenticeship Program through the International Brotherhood

of Electrical Workers (IBEW); affiliated with IBEW Local 229

• 1-year Electrical Theory through York Vo-Tech

• Leadership training classes through multiple community resources

• High School diploma, Rapid City Central High School, Rapid City, SD

Certification & Training_____________________________________ 

• Schooled and trained in Verizon Telecommunications (Pole safety)

• Aerial lift certified (scissor and boom)

• Confined space certified

• 30-hour OSHA trained

• 10-hour OSHA trained/instructor at IBEW Local 229

• 40-hour NFPA-70e trained



Request for Proposal 
Department of General Services Part 6 - 12 

   Job Order Contracting  
 

 

APPENDIX G  

KEY PERSONNEL  
PROJECT MANAGER 

Submit a Separate Form for Each Project Manager Proposed. Maximum of (2) Project Managers Will be Evaluated 
 

1) Proposer’s Name:    
 

2) Project Manager’s Name:    
 

3) # of Years with the Firm:      
 
 

4) Does the Project Manager Reside in the Region Being Proposed? 

Yes, Within the Region Being Proposed No, Other 
 
 

5) Experience: (Check ALL boxes that apply) 

General Construction HVAC Electrical Plumbing 
 
 
 

6) # of Years Experience with Trade(s) Checked Above:      
 
 

7) Is the Project Manager being Proposed as Key Personnel on Another Job Order Contract? 

Yes No If Yes, Identify Which Contracts:    
 
 
 
 

 
 

 
 

8) ATTACH RESUME Yes 
 
 

9) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.) 

 
Reference’s contact: Name  Title    

 

Telephone:   Email Address:    
 
 

10) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.) 

 
Reference’s contact: Name  Title    

 

Telephone:   Email Address:    
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Nathan L. Simpson 

Project Manager 

Nate offers more than 11 years of experience in the electrical 
industry.  As a Project Manager, Electrical Foreman, and 
Electrician he has developed specialized expertise in many 
sectors of this industry.  Nate is a responsible, self-motivated 
individual with excellent interpersonal and problem-solving skill 
sets.   Nate possess a continued drive for success and 
knowledge in both his personal life and the electrical industry. 

Responsibilities include: 

I.B. Abel, Inc. – York, PA – Project Manager, May 2014 -
Present

- Growing and maintaining relationships with key accounts
- Customer, contractor, and engineer relationship and coordination on plan spec projects,

design build projects, and continued services to key accounts.
- Creating designs, creating estimates, and providing project oversite in an effort to provide

customer driven solutions to key accounts.
- Taking on leadership roles for internal projects within the company to promote growth and

teamwork
- Project scope and scheduling monitoring and enforcement
- Ordering, specifying, and procurement of equipment and material for projects
- Project safety and quality assurance and control
- Providing cost versus estimate projections and analysis
- Manpower scheduling and management

I.B. Abel, Inc. – York, PA – Electrical Foreman – January 2011 to May 2014

- Customer and contractor relationships
- Onsite coordination between customer, contractor, and sub-contractors
- Job layout and planning
- Manpower scheduling and loading
- Drawing interpretation and layout

Projects led as a foreman include various customers from the industrial and commercial sectors.  
Projects included substation and switch gear installation, equipment power and control installations, 
automation power and controls installations, lighting installations, fire alarm installations, preventative 
maintenance programs, and engineering support projects. 

Registrations/Training: 

• Electrical Safety Training

• OSHA 10 Training

• NFPA 70E Training

• NECA Project Management Training

• NECA Compressed Schedule Training

• High Voltage Splicing and Termination
Training

• Silica OSHA Compliance Training

• CPR and First Aid

• Microsoft Office Certification

Languages: 

English – Native Language 
Spanish – Elementary Proficiency 
Chinese Mandarin – Basic Language Skills 



I.B. Abel, Inc. – York, PA – Electrician – June 2006 to January 2011

Worked on industrial, commercial, and residential construction projects.  Tasks included coordinating, 
print reading, job layout, conduit installation, wire installation, heavy machine and switchgear moving 
and installation, lighting installation, industrial power distribution installations ranging from 115kV to 
120V, motor control center installation, fire alarm and security installation, solar array installations, and 
troubleshooting. 

Project Expertise Includes: 

- Kinsley Properties – Pennsylvania and Maryland (Key Accounts)

- C&S Wholesale Grocers – Pennsylvania and Maryland (Key Accounts)

- ES3 LLC – Pennsylvania (Key Accounts)

- Pratt & Whitney Amercon – Pennsylvania (Key Accounts)

- York City Sewer Authority – Pennsylvania (Key Accounts)

- West Manchester Town Center – Pennsylvania (Key Accounts)

- Perdue Soybean Crush Plant – (3.5 million plan spec project)

- Pratt & Whitney Amercon Expansion ($3.8 million plan spec project)

- Philadelphia NSA Lighting Retrofit ($850,000 plan spec project)

- Norfolk Southern Substation Replacement ($1.2 million plan spec project)

- Lancaster General Hospital Medium Voltage Service Upgrade ($500,000 design build project)

- West Manchester Town Center Renovations ($3.1 million plan spec project)

- York Waste Water Treatment Plant Substation Replacement ($1.2 million plan spec project)

Education: 

IBEW JATC 5 Year Electrical Apprenticeship Graduate (Class of 2011) 

Susquehannock High School Graduate (Class of 2006) 

Memberships and Affiliations: 

I.B. E. W. Local 229 York, PA 2006 – Present: Member in good standing since 2006 (card # 
7075568)
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APPENDIX H 
KEY PERSONNEL 

GENERAL FIELD SUPERINTENDENT 
Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated 

1) Proposer’s Name:

2) General Field Superintendent’s Name: 

3) # of Years with the Firm:

4) Does the General Field Superintendent Reside in the Region Being Proposed?

Yes, Within the Region Being Proposed No, Other 

5) Experience: (Check ALL boxes that apply)

General Construction HVAC Electrical Plumbing 

6) # of Years Experience with Trade Checked Above:

7) # of Years Experience with the Commonwealth:

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?

Yes No If Yes, Identify Which Contracts:  

9) ATTACH RESUME Yes 

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 
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EMPLOYEE PROFILE 

NAME:  Daniel Wolfe 

YEARS OF EXPERIENCE  20 

Title Electrical General Foreman 

SIGNIFICANT PROJECT 

Experience  Design Build, Industrial, Commercial, High Voltage, Fire Alarm 

Safety Training Forklift Training 

Confined Spaces  Fall Protection Training 

Boom and Aerial Work HAZ-COM Training 

MSHA Training  NFPA 70E Training 

Foreman and Supervisory Training  

CPR and First Aid Training 

HUP-Human Performance Training 

SQP- Safety, Quality, and Productivity Training 

EDUCATION High School Diploma – West York H.S. 

IBEW NJATC Apprenticeship 

PROJECTS: Carlise Sewage Treatment Plant 

- Generator Installation

- Motor Control Center Upgrade

C&S Wholesalers 

- One Million Square Foot Complete Electrical Renovation

Warrell Corporation 

- Food Processing Lines- Electrical Installations

- Complete Fire Alarm System

- High Voltage Cable System Upgrade

Hanover Foods, (Denton Md.) 

- Food Processing Lines- Electrical Installations

Pratt Whitney 

- Design Build Electrical Installation

IB Abel, Inc. 

1995-present 
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APPENDIX H 
KEY PERSONNEL 

GENERAL FIELD SUPERINTENDENT 
Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated 

1) Proposer’s Name:

2) General Field Superintendent’s Name: 

3) # of Years with the Firm:

4) Does the General Field Superintendent Reside in the Region Being Proposed?

Yes, Within the Region Being Proposed No, Other 

5) Experience: (Check ALL boxes that apply)

General Construction HVAC Electrical Plumbing 

6) # of Years Experience with Trade Checked Above:

7) # of Years Experience with the Commonwealth:

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?

Yes No If Yes, Identify Which Contracts:  

9) ATTACH RESUME Yes 

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 
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Jeremy Frey 

I am actively seeking the role of project associate to advance my career in a new direction and help 

assist the company in its future ventures. 

EXPERIENCE 

JULY 2006 – AUGUST 2015 

ELECTRICAL FOREMAN, ENGLES & FAHS INC. 

I started running light industrial, commercial, and residential projects as a second-year 

apprentice prior to completion. I was required to manage multiple projects at the same time. I 

communicated daily with customers regarding changes that may have impacted projects. I never 

missed a deadline. 

AUGUST 2015 – CURRENT 

JOURNEYMAN WIREMAN, I.B. ABEL 

Upon employment, I was hired on as a second foreman at PA college. After completion, I 

continued as a foreman on many other projects, Sun Automation, Mia Brea, Home 2 Suites, 

Millersville University, Dallmeyer Building, etc... Throughout, I’ve coordinated schedules, 

manpower, change orders, meetings, laid out day to day and/or week to week work, and 

budgets. I’ve worked directly with project management firms, general contractors, and 

owners/reps. 

EDUCATION 

SEPT 2004 – MAY 2006 

LOCK HAVEN UNIVERSITY 

Secondary ED Biology Major 

SEPT 2007- MAY 2010 

PENNSYLVANIA JOURNEYMAN ELECTRICIAN, ABC KEYSTONE 

Completed 4-year apprenticeship in 3 years 

MAY 2019 

JOURNEYMAN WIREMAN, IBEW 

Completed requirements to become a journeyman. 

Completed OSHA 30 

SKILLS 

• Interpersonal skills • Leadership abilities



2 

• Fast learner

• Time management

• Organized

• Blueprint reading

• Self-motivated

• Safe attitude

• Punctual

• Ability to work under pressure

• Scheduling

• Problem solving
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APPENDIX H 
KEY PERSONNEL 

GENERAL FIELD SUPERINTENDENT 
Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated 

1) Proposer’s Name:

2) General Field Superintendent’s Name: 

3) # of Years with the Firm:

4) Does the General Field Superintendent Reside in the Region Being Proposed?

Yes, Within the Region Being Proposed No, Other 

5) Experience: (Check ALL boxes that apply)

General Construction HVAC Electrical Plumbing 

6) # of Years Experience with Trade Checked Above:

7) # of Years Experience with the Commonwealth:

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?

Yes No If Yes, Identify Which Contracts:  

9) ATTACH RESUME Yes 

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Title 

Telephone:  Email Address: 
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Keith M. Waltersdorff 

I.B. Abel, Inc.

Regional General Foreman 

- High level of experience and knowledge of electrical

construction.

- Excellent communication skills.

- Very cognizant of scheduling, timing, deadlines and

budgets.

- Extremely reliable at multitasking and problem solving.

- Knowledge of and hands on experience with electrical

estimating and construction cost factors.

- Meticulous at organization and documentation.

- Able to handle immense responsibility.

- Dedicated to project success and customer satisfaction.

- Commanding and respectful.

- Well trained in electrical and construction safety.

- Proficient computer skills.

Project expertise includes:

8/17 – Current 

Journeyman, Foreman, and General Foreman on various projects including Purdue Feed Plant, Fort 

Indiantown Gap Barracks Upgrade, Johnson Control/York, International Building Upgrades, Harley 

Davidson Expansion Project and ELCO High School Renovation Upgrades. 

3/17 – 6/17 

Foreman for Battaglia Electric at the York Energy Center Water Treatment Building, Block Two 

expansion project, Delta, PA 

3/12 – 3/17 

Electrical Superintendent for York River Electric in PA, DC and VA over-seeing seven DOD contracts, 

totaling over $12 Million in electrical. 

10/11 – 12/11 

Foreman for Battaglia Electric at Calpine Generation Plant, Delta, PA 

12/10 – 08/11 

Foreman for IB Abel at York College new dorm construction, York, PA 

08/09 – 12/10 

General Foreman for Battaglia Electric at Connective Energy Generation Plant, Delta, PA 

Registrations/Training: 

• Current/Inactive Secret Government
Clearance

• CPR/First Aid Certified

• OSHA Certified

• NFP-70E Certified

• Confined Space Certified

• Solar Installation certified

• Rigging and Lifting Certified

• Class 7 Fork Lift Certified

• Fall Protection and Arial/Scissors Lift
Certified

• Medium and High Voltage Splicing
Certified

• IBEW Code of Excellence Certified

• Multi-term and current President and
Trustee of the IBEW Local Union 229

• Twenty-Six Year Member in good
standing of the IBEW Local Union 229





Technical Submission 2-3.4 

Understanding of the JOC Procurement System 

DGS A-2019-0001-JOC-CAP-K-4 (Electrical) 

I.B. Abel, Inc. has a complete understanding of this method of procurement.  Currently we hold 2 (two) regional

contracts for electrical work with the Keystone Purchasing Network (KPN), a contract with DGS in 4 (four) counties for

the MD NJPA with Sourcewell, as well as a regional contract for electrical work with the Pennsylvania Turnpike

Commission.  This type of procurement system provides an outlet for municipalities, counties, schools, libraries, etc. to

achieve competitive pricing that meets the PA State Separations Act in order to streamline construction.  We utilize a

very similar catalog by The Gordian Group to provide pricing for this program.

1. Job Order Contracting Overview

Job Order Contracting is a procurement method that agencies use to better manage projects.  The agency can

control quality, cost, schedule and other common construction obstacles by simply bidding an indefinite

quantity contract for the four construction disciplines via a catalog with pre-determined unit pricing.  The

successful contractors will use this catalog to prepare a contract amount for their scope of work for a given

project.

2. Procedure to Order Work

The agency will be contacted by various entities for construction requests.  Once it is determined by the agency

that it will be a JOC project they will contact the Gordian Group.  The Gordian Group will assemble the

contractors involved and schedule a pre-bid walk down of the job.  A clear, scope will be defined and taken by

each contractor for pricing.

3. Process for Preparing Design and Proposal

After a pre-bid walk down, the contractor’s estimator will determine the means necessary to provide a quality

proposal and price to the Gordian Group.  The estimator will perform a detailed takeoff to create a complete bill

of material, then in Gordian’s catalog, enter the bill of material to determine the contract amount.  The

contractor will return a price to the Gordian Group for review and approval.  Once approved by the requesting

agency, a contract/PO will be written, and all parties involved will begin the construction process.

4. Proposer’s Subcontracting Plan

The Subcontractor’s cost is determined by their scope and comparing it to the catalog plus our multiplier.  I.B.

Abel, Inc. has a very extensive list of qualified subcontractors generated by a well-established prequalification

procedure to analyze each one’s safety, performance, and overall best value for our customers.

5. Meeting Small and Small Diverse Business Commitments

I.B. Abel, Inc. strives to achieve diverse participation on all projects.  We accomplish this by breaking out scope

items such as fire alarm, lighting control, design and other items.  We can also use our regular diverse stocking

distributors to achieve the 60% credit on the materials purchased which is typically 40% of the job.



6. Keys to Success

The key is to develop a transparent relationship between all parties, built on trust and integrity.  This will be

accomplished through complete understanding of the Job Order Contracting system.  I.B. Abel’s core values

guide us in achieving success through customer satisfaction and profitability.
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SDB-2 

SDB PARTICIPATION SUBMITTAL  
 

 

CHECK ONE, AND ONLY ONE, BOX.  FAILURE TO SUBMIT A COMPLETED SDB 

PARTICIPATION SUBMITTAL WILL RESULT IN REJECTION OF YOUR 

BID/PROPOSAL. 

 

    

☐ I agree to meet 

the SDB 

participation goal 

in full.  

 

I have completed 

and am submitting 

with my bid or 

proposal an SDB 

Listing, which is 

required in order 

to be considered 

for award.  

 

 

☐ I am requesting a partial waiver 

of the SDB participation goal. 

After making good faith outreach 

efforts as more fully described in 

the Guidance for Documenting 

Good Faith Efforts to Meet the 

SDB Participation Goal, I am 

unable to achieve the total SDB 

participation goal for this 

solicitation and am requesting a 

partial waiver of the SDB 

participation goal.  

 

I have completed and am 

submitting with my bid or 

proposal both of the following, 

which are required in order to be 

considered for award: 

 

1. an SDB Listing for that 

portion of the SDB 

participation goal for which I 

intend to meet; AND 

 

2. a Good Faith Efforts Waiver 

Request for any portion of the 

SDB participation goals that I 

do not intend to meet.  

 I am requesting a full 

waiver of the SDB 

participation goal 

After making good faith 

outreach efforts as more fully 

described in the Guidance 

for Documenting Good 

Faith Efforts to Meet the 

SDB Participation Goal, I 

am unable to achieve any part 

of the SDB participation goal 

for this solicitation and am 

requesting a full waiver of the 

SDB participation goal.  

 

I have completed and am 

submitting with my bid or 

proposal a Good Faith 

Efforts Waiver Request for 

the complete SDB 

participation goal, which is 

required in order to be 

considered for award.   

 

NOTE: SDB primes who are submitting as bidders or offerors must complete an SDB Listing 

identifying any self-performance towards the SDB participation goal.  
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SDB-3 

SDB LISTING  
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