APPENDIX C
COMPANY PROFILE

1. General Information

Company Name: Clark Contractors, Inc. SAP #148457

Street Address: 145 Clark Building Road, Suite 7

PO Box / Rural Route:

City: Bedford

State: PA

Postal Code: 15522

County: Bedford

Telephone: (814) 623-9400 Fax: (814)623-3391
Website: https://www.clarkcontractorinc.com

Number of Years as a Contractor;_ 68

2. Is the Company Office Administering the Contract within the Region Boundary?

[ Yes Other

Street Address: 145 Clark Building Road, Suite 7

PO Box / Rural Route:

City: Bedford

State: Pennsylvania

3. Number of Years the Company Office Administering the Contract Above Has Been Staffed and
Operational: 68 Years

4. Does the Company Have Experience Working with the Commonwealth: X Yes [J No

If yes, # of Years Experience with the Commonwealth: __ 28

Request for Proposal Part 6'- 7
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5. Does the Company Have Experience with Job Order Contracting: & Yes [ No

If yes, # of Years Experience with Job Order Contracting: 13

6. Attach an Additional Sheet(s) Describing the Firm and Its Services. Is the Additional
Information Attached? [X] Yes [ No

7. Attach a Letter from the Proposer’s Insurance Carrier, on the Insurance Company’s
Letterhead, Stating the Proposer’s Experience Modification Rate (EMR) for the Past Three
Calendar Years. Is the EMR Letter Attached? X Yes [ No

8. Description of the Work the Proponent Intends to Self-Perform: (Attach an additional sheet as necessary)

Clark Contractors, Inc. intends to Self-Perform the following services: Excavation, Concrete, Metals,

Woods & Plastics, Doors, Specialties and Plumbing.

9. Description of the Work the Proponent Intends to Subcontract: (Attach an additional sheet as
necessary)

Clark Contractors, Inc. intends to Subcontract the following services: Thermal & Moisture, Windows,

Finishes, HVAC, Electrical and Communications.

10. Under what other or former names has your organization operated?

Paul A Clark 1951 - 1982
Paul & Richard Clark 1982 - 1999

Clark Contractors, Inc. 1999 - Present
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Harry H. Mellon
Awards

FOR RELEASE: NEWS RELEASE MEDIA CONTACT:
June 3, 2019 [YOUR MEDIA CONTACT HERE]

Clark Contractors Inc. and Stephen C. Richards are recognized with the
Award of Merit for Outstanding Principles

and Practices in Job Order Contracting

Fort Indiantown Gap, Pennsylvania - Clark Contractors Inc. and Stephen C. Richards has been
recognized as a 2018 Award of Merit Winner in the Harry H. Mellon Awards in Job Order
Contracting for Outstanding Principles and Practices in its involvement in the Apache Village
Heating, Cooling, Domestic Hot and Cold-Water System Failure Project with Department of
Military and Veteran Affairs.

The DMVA was looking for a permanent solution to stabilize and repair the deteriorated
hot/cold closed loop system that fed water for cooling, heating as well as domestic hot and cold
water suppling multiple building systems. Job Order Contracting was chosen because of the
program's flexibility and rapid response. Clark Contractors Inc. and Stephen C. Richards was able
to ensure that base operations and readiness was maintained, while quickly identifying and
recommending an alternative and efficient solution to the agency's initial emergency reaction
plan.

Job Order Contractingisacompetitively bid procurement processused by buildingand
infrastructure owners to save money by fast-tracking repair and alteration projects based on
locally priced construction tasks and competitively awarded contracts. Since its invention in
1982, Job Order Contractinghasdevelopedintoapopularsolutionfor publicagencies, suchas
municipalities,school districts, colleges and universities, transit systems and public housing
authorities, to manage and expedite many construction projects.

The Harry H. Mellon Award of Excellence in Job Order Contracting is named for the inventor of
the procurement process and is the highest honor in the industry. Award of Merit finalists are
announced each year, with one of them going on to win the Harry H. Mellon Award of
Excellence in Job Order Contracting. A panel of industry experts chose the finalists and winner
from among the projects submitted based on adherence to Job Order Contracting principles,
innovation, complexity, special circumstances and overall time and cost savings. Clark
Contractors Inc. and Stephen C. Richards provided: revised work scope, all layout and drawing
design concepts, product research, specifications and submittal documentation, project
scheduling and coordination, demolition, excavation, gas/ domestic water/ sanitary/storm water
utilities, plumbing and HVAC installation.

Since 2007, thisaward hasrecognized the facility owners, managers andcontractors who
performthe essential, yet often thankless, repair, alteration and maintenance workthatisthe
core of theJob Order Contracting system, in an efficient and effective manner. The awards are
sponsored by Gordian, the creatorJob Order Contracting and several related construction-
procurementsystems. Gordianis the Job Order Contracting Industry Expert, andassuch,
advancesthe discipline throughinnovation, education and recognition.
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A General Construction Company for Pennsylvania

Welcome to Clark Contractors

For three generations we’ve built our reputation around quality, job-planning, organization, technical

knowledge and hard work.

We provide a comprehensive range of construction services for retail properties, banking & insurance

buildings, healthcare and medical facilities, industrial facilities, warehouses, manufacturing plants, and more.

Whatever the needs of your business, we can ensure they are met throughout the construction process.

Contact us today with details of your upcoming project to learn how Clark Contractors can work for you.

Since 1951 Clark Contractors, Inc. has performed commercial and industrial work for a wide range of clients
throughout the central/western PA and northern Maryland area. As a family-owned business for three
generations, we’re committed to completing projects with the excellence that our clients have come to
expect. These important factors have led to thousands of successfully completed projects. Our expertise
extends to retail storefronts, banking and insurance buildings, healthcare clinics, warehouses, manufacturing
facilities and more. Contact us with the details of your upcoming project to learn more about how Clark

Contractors can help.

Our Construction Management Team



https://www.clarkcontractorinc.com/industries/commercial-retail-hospitality/
https://www.clarkcontractorinc.com/industries/industrial-and-manufacturing/
https://www.clarkcontractorinc.com/industries/industrial-and-manufacturing/
https://www.clarkcontractorinc.com/services/construction-management/
https://www.clarkcontractorinc.com/contact-us/

Our construction management team is composed of some of the region’s most experienced estimators,
project managers, safety coordinators and job site supervisors. Together we work to orchestrate a smooth
and stress-free project for each owner, from the initial bidding and planning phases to the timely completion
of the work. We are experienced in construction management in the following fields: commercial buildings,

industrial facilities and institutional projects.

Aside from project management and site work, we can also provide concrete, HVAC, wood, plastic, plumbing,
electrical, masonry and other work. In short, we cover everything you need to see your project through to

completion.

The Keys to Success for Your Project

Some of our key components for successful construction management include owner integration,
coordination meetings, quick turnaround of documentation and a relentless approach for customer
satisfaction. With deep roots in the central PA area, we believe in treating our customers like the neighbors
they are — by delivering excellent service every step of the way, we help area businesses grow and promote

the overall economical growth of our region.
Keeping You on Schedule and on Budget, Anywhere in Pennsylvania

It has always been our second nature to complete projects on schedule and on budget. Owners can rely upon
us to provide the necessary tools and knowledge to make their projects stay within budget and stay on time.
Technology has led to great breakthroughs for recent calibrations. Clark Contractors is committed to keeping
up with technology by implementing new software and providing training to its employees to keep them

current and beyond the average.


https://www.clarkcontractorinc.com/construction-management/

Construction Management in PA and MD

Effective management is the key to any successful construction project.

Clark Contractors is a full-service construction management contractor serving western PA and
featuring a team of experienced, capable professionals who will work hard to ensure your project
goes as smoothly and seamlessly as possible from start to finish.

We have extensive construction management expertise in commercial buildings, industrial
facilities and institutional projects of all types in Pittsburgh, Bedford and throughout central and
western PA and northern MD.

Our Professional Construction Management Team

Our professional construction management team consists of project managers, job site
coordinators, estimators and safety coordinators, all of whom are experts in their specialties.

By working together, our staff delivers a wide range of integrated construction management
services consisting of critical components including owner integration, coordination meetings,
quick documentation turnaround and a sincere commitment to achieving our goal of total
customer satisfaction.



We Provide Our Staff With the Tools and Training They Need

Our professional construction management team benefits from the latest technology, including
advanced software that enables more accurate, efficient project calibrations.

They also participate in ongoing training to keep up with the latest construction management
developments.

The combination of technical knowledge, job planning, organization and old-fashioned hard
work results in high-quality construction management services that are unrivaled within our
operating territory.

We're Known for Completing Projects on Time and on Budget
Completing projects on schedule and on budget is second nature to Clark Contractors.

The skill and experience of our professional construction management team play a vital role in
anticipating any issues that could lead to costly delays. We recognize that even a brief work
stoppage could have serious implications for our clients in terms of additional project costs and
lost productivity.

Through careful planning and close attention to every detail, we can ensure your project remains
on track and that all critical deadlines are met. By handling all the “heavy lifting” for you, you’ll
be able to place your full focus on running your business.

Superior Commercial and Industrial Work for More Than 60 Years

Based in Bedford, PA, Clark Contractors has been delivering timely, reliable construction
management services to commercial and industrial companies across the region since 1951.

Our portfolio includes thousands of successfully completed projects including hospitals,
manufacturing plants, retail stores, hotels, airport hangars, parking garages and more.

As a third-generation family-owned and operated construction contractor, we treat every client
with the same high level of courtesy and respect, regardless of the size of the company or scope
of the project.

Contact Us to Learn More About Our Construction Management
Services

Don’t settle for second best when it comes to something as important to the success of your
business as the construction of your facilities. Discover why our full-service construction
management company is the top choice for businesses in Bedford, Pittsburgh and throughout
western PA and beyond.

Contact us to learn more about our comprehensive suite of construction management services
today. We provide a no-obligation estimate for any of our services.



Commercial Concrete Services - Pennsylvania

Finding the right commercial concrete contractor in Bedford, PA or anywhere else in the western or
central PA region can be a challenge. You need to be sure the company has the experience and expertise
to handle your type of concrete project.

It is important that the concrete contractor has established a solid reputation for performing high-
quality work, while adhering to tight construction project time frames.

The good news for central and western PA business owners is that there is a concrete contractor in the
region that meets these high standards, while offering so much more.

Clark Contractors is a full-service concrete contractor serving Bedford, Harrisburg, Johnstown, Somerset
and other locations in central and western PA.

Let our experience and professionalism guide you through your next major commercial or industrial
project.

Our Extensive Project Portfolio Speaks for Itself

You can also evaluate concrete contractors based on their track record. In the past, we have provided
commercial concrete services on a number of major projects for clients such as the Union Hotel in
Everett, First United Bank and Trust, and the Bedford County Airport.



Industrial Concrete Services in PA
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Industrial Concrete Services in Pittsburgh and Beyond

Concrete is the foundation of many industrial buildings, but it takes an experienced, capable
concrete contractor with a proven track record of success to ensure the job is done on time and
on budget.

If you’re looking for a contractor for an upcoming project that has a history of delivering on
important jobs, make Clark Contractors your first call.

We are a local and family-owned business serving clients in Pittsburgh, York and throughout
western/central PA.

Let our expertise with commercial construction projects guide you through the design and build
processes — contact Clark Contractors today to learn more about how we can help you.

Expert Industrial Facility Contractors

Whether you operate a manufacturing plant, distribution center, food processing operation,
storage facility, waste water treatment plant or any other type of industrial facility, you need
specialized industrial concrete services that can meet your unique construction requirements.

Over the course of more than six decades in business, Clark Contractors has developed the
ability to anticipate the needs of our industrial customers and tailor our industrial concrete
services accordingly.

We work closely with you and your team to deliver the best possible solution for your company.



Concrete Foundations Contractor In PA

At Clark Contractors, concrete has been a cornerstone of our business since 1951.

We offer a wide range of top-quality commercial concrete services that companies in Pittsburgh
and throughout western PA have come to rely on for their building/construction needs.

Our services include fast, dependable installation of concrete slab foundations for just about any
type of commercial or industrial facility including retail stores, hospitals, manufacturing plants,
office complexes and distribution centers.

Western PA’s Concrete Slab Foundation Experts

Our more than 60 years as western PA concrete foundation contractors has helped us determine
the right way to install a concrete slab. Because of the region’s colder climate, it is imperative to
install a deeper foundation to protect against the detrimental effects of frost heave.

We also take into account the size, use and location of the facility when determining the most
appropriate foundation for your structure.

For instance, a high-rise building requires deeper footings and additional reinforcement to
accommodate the heavier load. In addition, we can install concrete pads, which are concrete slab
foundations designed to support structures other than in-ground buildings.



Concrete Replacement & Repair in PA

Concrete is a solid, durable construction material that is an essential component in building foundations,
walls, sidewalks, walkways, decks, bridges and a host of other structures.

However, the presence of conditions such as unstable soil or exposure to harsh chemicals can hasten a
concrete structure’s degradation.

Even the most well-built concrete component could develop cracks or simply begin to show signs of
wear and tear as it ages.

Concrete floors that must continuously accommodate heavy loads can weaken over time and may
eventually need to be replaced.

Expert Concrete Foundation Repair in Western PA

The good news is that if you own a commercial establishment in Bedford, Pittsburgh or anywhere else in
western PA, efficient, reliable concrete foundation repair service is just a phone call away.

Bedford, PA-based Clark Contractors has been providing superior concrete solutions since 1951. You
could say that concrete has been the “foundation” of our business for more than 60 years!

The time to act is when you first notice the signs of cracking in a concrete wall, floor, walkway or other
structure.

Our team of certified ACI Concrete Flatwork Technicians can quickly diagnose the issue and recommend
the most appropriate concrete foundation repair technique for the job.

Depending on the nature and extent of the damage this could entail concrete leveling, a relatively simple,
low-cost solution.

Extensive concrete foundation repair jobs may require more complex procedures such as driving steel
push piers into the ground and attaching them to the foundation to provide stabilization, or installing
carbon fiber strapping to reinforce buckling concrete walls.



Commercial Excavation in PA

Commercial Excavation Services for Western PA and Beyond

No industrial or commercial construction project can move forward without moving some earth.
This requires the services of an experienced, capable excavation contractor who can take on the
challenge of breaking ground in all types of conditions.

If you need commercial excavation services in Harrisburg, Altoona, Cumberland or anywhere
else in central/western PA and northern Maryland, make Clark Contractors your first call.



We can provide excavation for companies in cities such as Bedford, Altoona and Harrisburg, PA,
Cumberland, MD and beyond.

Our Experienced Excavation Contractors Are the Best in the Region

Clark Contractors’ commercial excavating services can help you quickly break ground on your
next commercial or industrial building.

Our team is uniquely qualified to prepare sites for construction and can complete the job on
schedule and on budget.

We hire the best people, train them well and provide them with all the tools and equipment they
need to complete the job quickly and efficiently.

A Comprehensive Commercial Excavation Services

Depending on factors such as the condition of the land, the time of the year and size and scope of
the construction project, it may require any number of tasks to complete an excavation job.

We offer a variety of earthwork and commercial excavation services, including clearing brush,
stripping and backfilling topsoil, preparing foundations for construction and more.

Our state-of-the-art equipment fleet includes hydraulic excavators, backhoes and other types of
heavy machinery that can handle even the most challenging digging conditions.

All work is performed with the highest commitment to safety and environmental stewardship.

Providing Commercial Excavation to the Region Since 1951

Experience is a critical factor when evaluating and selecting an excavation contractor in western
PA or northern MD. Headquartered in Bedford, PA, Clark Contractors has been a trusted source
for commercial excavation services since 1951. For over 60 years, we have been breaking
ground on projects throughout the region, proudly serving clients in a wide variety of industries
including hospitality, healthcare, manufacturing/warehousing and many others.

View Our Project Gallery Online
At Clark Contractors, no commercial excavation job is too big or too small.

Previous clients have included First United Bank and Trust, the Union Hotel in Everett, PA and
JGL’s Weber Lane Facility in Bedford. We can provide commercial excavation services for
healthcare clinics, hotels, warehouses, manufacturing plants, and almost any other commercial or
industrial building.

Visit our page to see just a few of the recent excavations and builds we have been
involved with.


https://www.clarkcontractorinc.com/gallery

An Insightful Approach to Commercial Excavation

Clark Contractors brings a whole-project mentality to every commercial excavation we
complete.

Because we offer complete project management and site construction services, we understand
the needs of a commercial build better than other contractors who focus exclusively on
excavations.

For a large building or facility with special needs, completing a commercial excavation can be a
delicate task — ensuring proper drainage and access to utilities requires advanced planning and a
skilled team that knows the complete requirements of your project.

We'll Get the Job Done on Time and on Budget

At Clark Contractors, we always keep in mind the importance of meeting deadlines in any
construction project.

Providing timely, quality excavation services for Bedford, PA clients has been one of the cores
of our business from the very beginning.

We’re proud of our solid reputation as conscientious excavation contractors in western PA and
beyond who complete projects on time and on budget.

You won’t have to worry about costly delays or overruns that could derail your project and
prevent you from meeting your construction objectives.

A Family Business for Three Generations

As with many of our clients, family is a cornerstone of our business. Since 1951, Clark
Contractors has been owned and operated by three generations of the Clark family.

We understand the significance of family values when it comes to the way we treat our many
loyal clients who have stayed with us over the years.

We view every client as a member of our extended family, which means we will always treat you
with courtesy and respect.

Contact the Best Excavation Contractors in Western PA

Don’t take chances with something as important to the success of your commercial construction
project as your choice of an excavation contractor.

To find out more about how we can help you, contact Clark Contractors today. We will also be
happy to provide a no-obligation estimate for any of our excavation contractor services in
western or central PA and northern MD.



Commercial and Industrial Masonry Services

Clark Contractors Inc. has been performing commercial masonry for more than 60 years. In that
time we’ve developed a reputation for the skill of our craftsmen and our ability to provide a fast
turnaround, even on complex projects.

We understand that, as a business, rapid completion and accurate job costing are essential —
that’s why we go out of our way to ensure your budgets are respected and deadlines are met.

It’s this commitment to the success of our customers that has led us to become one of the leading
commercial masonry contractors serving western and central Pennsylvania and northern
Maryland.

Our Team

Our team has experience in a variety of projects, including retaining walls, structural
foundations, bearing walls, structural openings, fire partitions, curtains, walls, veneers, precast
cultured stone and various specialties. From stucco and brickwork to concrete and granite, we
can do it all — we have extensive experience working with a wide range of materials.

Because of our long history and deep knowledge of commercial builds, we can meet the specific
masonry needs of your business, whether you’re a bank, healthcare facility, retail storefront or
manufacturing facility.

Contact our offices today to discuss the details of your project with one of our skilled estimators
or project management specialists.



Metals and Metal Building in PA

Steel Building Construction Contracting

Are you planning to build or expand an industrial or commercial facility but are having difficulty
determining which type of building materials to use? Many companies in western PA are
selecting metal — specifically structural steel construction — as the method for meeting their
building requirements.

However, it takes an experienced, knowledgeable metal building contractor to ensure the work is
done properly and in a timely manner.

Clark Contractors, a family business for more than 60 years, offers expert metal building design
and construction services throughout western/central PA and northern Maryland.

Call us for all your steel building construction needs in Pittsburgh, State College, Hagerstown
and beyond. Our team of metal building construction experts in Bedford, Pittsburgh and beyond
can help you with all aspects of the construction process, ensuring your build stays on budget
and sticks to a strict schedule.

Contact our office today to discuss your western PA structural steel construction needs, and find
out how we can help you.



Why Build With Steel?

Steel can be preferable to traditional construction materials for a number of industrial and
commercial applications. Some of the advantages of metal building construction include:

Cost: Keeping costs under control is a key consideration in any commercial/industrial building
project. Steel is much cheaper than wood and brick, making it a cost-effective choice for large
industrial spaces or any other commercial construction where economy is desired. Steel building
components are also easy to repair or replace, which means a building’s lifespan can be extended
almost indefinitely.

Speed: Most construction projects have tight deadlines that must be met in order to avoid costly
overruns. Steel buildings employ modular components to expedite construction and reduce
building costs. Because the individual components of a modular steel building arrive at the job site
with the bulk of the construction work done, a build can be completed in as little as a few weeks.
Efficiency: Protecting the environment is paramount in today’s eco-friendly building processes.
Steel is a surprisingly green choice for building commercial spaces. Steel building components are
made primarily of recycled materials and can be outfitted with cool roofs and high efficiency
insulation, keeping your monthly utility costs low. Thus, steel building construction for your
western PA company can be a smart choice in terms of protecting the environment and reducing
your company’s long-term operating costs.

Expansion: Have you outgrown your current manufacturing plant, distribution center or other
type of commercial/industrial building? Another benefit of building with steel is the simplicity of
expanding your facilities. Unlike traditional buildings, modular metal constructions can be added
to easily — you have a better chance of avoiding an extensive renovation project. As your
business grows and requires more floor space, rather than going through the expense and hassle of
moving, you can simply expand your existing facility.

Who Uses Metal Construction Buildings?
Examples of structural steel construction can be seen throughout the region.

Many businesses in western PA use steel construction buildings as their primary or secondary
facility. You’ll find modular metal building components in warehouses and distribution centers,
storage facilities, manufacturing plants and more.

We encourage you to view our online project portfolio to view several samples of our numerous
steel building construction projects.



Office Building Renovations in PA

Have you outgrown your existing office space and need to expand? Has the time come to modernize your
outdated office building to enhance its functionality and make it more attractive to potential tenants?

Whatever is creating the need for your office renovations in western PA, Clark Contractors can handle
the entire job from start to finish.

We're a leading office renovation contractor proudly serving business owners in Pittsburgh, Bedford
and across the entire region.

A professional office renovation by our expert team can provide the cost-effective alternative to a brand-
new construction — and that can have a positive impact on your business’s bottom line.

Expert Planning for Your Office Building Renovation

Whether office space or entire office building renovations are in order, careful planning is the key to a
successful project outcome. It is important to not only evaluate your present needs, but also what you
expect your needs to be five to 10 years down the road.

Our team of experienced office renovation professionals will take the time to gain understanding of your
current and future space and functional requirements to help you develop the best office design for your
unique situation.

In cases involving office building renovations where several companies occupy the facility, we will work
to develop a coordinated plan that includes input from the building owner and all tenants that will be
impacted by the project.

If necessary, we can create a detailed “responsibility matrix” that clearly outlines the roles and
obligations of involved parties.



Wood & Plastics Construction Contracting
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Clark Contractors, Inc. performs carpentry with its own forces and with applicable associated
subcontractors if needed.

Relying on a combined experience of 60 plus years, we can assess the specific needs of your project and
determine the best course of action for a cost-effective, quick and accurate build.

Based in Bedford, PA, we are available to provide wood and plastic services to commercial clients
throughout central/western Pennsylvania and northern Maryland.

To find out more about what we can do for you, contact us today.

The Clark Contractors Team

Our team has tackled all types of carpentry projects, including complete wood frame buildings ranging
from one to four stories, renovations, roofing projects, interior woodwork, architectural millwork, rough
framing and post and beam.

We can work specifically on the individual components of your build or provide overall project
management services that will streamline the process from start to finish.

Whatever you need us for, you can be sure we will approach the job with the same commitment to
quality and outstanding customer service we’ve been known for since 1951.



Roofing & Insulation Contractors In PA

Roofing installation and exterior barriers are essential for most commercial facilities, not only to keep
out the elements, but also to reduce monthly utility costs.

Investing in high quality heat and moisture protection can ensure the comfort of your staff and your
customers, improve the efficiency and accuracy of your workflow and increase the service life of your
essential equipment.

To get all these benefits, however, you need the support of a team who is highly experienced and
properly trained in commercial roofing and insulation. That's where Clark Contractors, Inc. can help.

The Clark Contractors, Inc. Difference

Over the years, we have tackled many different types of projects, including complete re-roofs, new roof
installations, fascia, and gutters - this experience allows us to coordinate better with our subcontractors
and expedite the build process during this crucial stage.

Skilled Contractors Who Know Roofing

Some of the key components to our success include our vast network of experienced and certified
roofing subcontractors, each of whom shares our commitment to a fine finished product.

We have developed many strong relationships with some of the best subcontractors in the area and can
ensure you select the right team for your specific roofing and other thermal/moisture protection
products.

Both our subcontractor partners and our in-house roofing experts share a vast knowledge of EPDM
roofing, modified systems, ballast systems, shingles, TPO, sprayed membrane air barriers and
foundation waterproofing systems. This gives us a unique advantage in the fact that we can move
quickly, safely and with precision to complete your project without flaws.



Commercial Door & Window Installation

Doors and windows are an important part of any commercial construction project - when in the
planning stages for a new industrial building, don’t overlook the benefits of choosing a contractor with
experience in door and window installation.

Properly integrating your business needs into the selection and installation of your doors and windows
can ensure the finished project delivers the best value for your money. It also ensures your workflow is
streamlined while keeping your staff and customers comfortable.

The Clark Contractors, Inc. Advantage

Clark Contractors provides carpentry with its own forces and applicable associated subcontractors if
needed.

Relying on a combined experience of 60 plus years, our team can tackle any carpentry project, including
complete wood frame buildings one to four stories, renovations, window replacement projects, interior
woodwork and rough framing.

We can help you set up a system that will deliver consistent value on a month-to-month basis, keeping
your utility costs low without sacrificing comfort and functionality.

Our Expert Carpentry Team Does It Right the First Time

Some of our key components to success have been our experienced carpenters, training techniques for
new carpenters, ownership of our own millwork facility, commitment to a fine finish product and
retention of skilled carpentry techniques.

Relying on extensive experience from completed carpentry projects give us a unique advantage when
installing doors, windows and other components - we can move quickly, safely and with precision to
complete your project without flaws.



Commercial Building Finishes in PA

Clark Contractors, Inc. can complete a wide range of finishes with associated experienced
subcontractors if needed.

Relying on a combined experience of more than 60 years, our team has successfully tackled projects of
all kinds, including complete wood frame buildings ranging from one to four stories, renovations,
interior woodwork, architectural millwork, fire restorations and interior fit outs.

Contact our team today with the details of your project and find out how we can help you!

Get the Job Done Right the First Time

Our commitment to success includes hiring experienced carpenters and providing extensive training in
order to quickly bring new staff members up to the high standards we demand and our clients expect.

We own our own millwork facility, which allows us to quickly turn around custom moldings, cabinetry,
doors and other finishing components.

For every job we take on, our team is committed to a fine finished product through the use of skilled
carpentry techniques.

Finish Your Facility With Clark Contractors

Whether you need a team to handle all aspects of the construction process or simply the finishing work,
Clark Contractors has the experience to get the job done quickly and cost-effectively.

We work quickly, safely and with precision to complete your project without flaws.



Commercial Electrical Installations

Commercial electrical work can be time-consuming and expensive, particularly when a building has not
been properly prepared to accommodate the needs of your business.

As specialists in all aspects of the build process, Clark Contractors, Inc. can ensure the final electrical
work on your new facility is completed in a timely, cost-effective manner.

60+ Years of Electrical Expertise

Clark Contractors performs electrical construction with applicable associated experienced
subcontractors.

Relying on a combined experience of 60 plus years, our team has tackled a variety of electrical projects,
including new installations of electrical gear systems, generators, complete re-lamping of facilities,
underground service installation, parking lot lighting, energy management and communications.

We have previously overseen builds of healthcare, manufacturing and warehouse spaces, and we
understand the unique power needs of these and other specialized facilities.

Whether you're building a new facility from scratch or retrofitting an existing space, let our expertise
help you every step of the way.

Trust Your Next Electrical Installation to Clark Contractors

Some of our key components to success include the use of experienced certified subcontractors, training
techniques, searching and finding the best applicable companies to fit the product.



Heating, Ventilation and Air Conditioning in PA

Installing a heating, ventilation and air conditioning system in a new commercial structure or
retrofitting an existing facility can be a complicated process.

You need to be sure your new HVAC system will provide adequate heating and cooling for your
facility, while also operating in the most efficient manner to minimize your energy costs.

Clark Contractors is an experienced heating, ventilation and air conditioning contractor in
western PA you can count on to get the job done.

We can provide the best HVAC solution at the right price for companies in Bedford, Erie and
throughout the entire region.

A Trusted HVAC Construction Contractor for More Than 60 Years

Established in 1951 and headquartered in Bedford, PA, Clark Contractors is a family-owned and
operated company that has developed a stellar reputation for performing top-quality work and
completing projects on time and on budget.

Our professional team of HVAC construction contractors can handle projects of any type, size
and scope. Our list of successfully completed HVAC installation projects in the western PA
regions encompasses everything from hospital and other healthcare facilities to retail stores,
hotels, schools, office buildings and much more.

We provide expert installation of all types of HVAC products and systems including:

Geothermal systems

Roof top air handling units

Boilers

Water heaters

HVAC ductwork

Automatic temperature controls and associated venting and piping



Commercial & Industrial Plumbing Contractors

As a full-service commercial construction contractor, Clark Contractors can take care of all your
building’s Plumbing needs.

Whether you're looking to retrofit an older facility or install a complete system in a new construction,
we can provide everything you need from a single vendor.

A family business based in Bedford, PA, we serve clients throughout central/western Pennsylvania and
northern Maryland.

Clark Contractors self performs and relies on applicable associated experienced subcontractors we
needed. Relying on over 60 years of construction experience, our team has tackled many types of
plumbing projects, including new installations of water & sewer, pumps, water heaters, gas lines, air
lines, and associated venting and piping.

We excel at meeting the plumbing needs of a wide range of clients, from healthcare facilities to hotels
and other hospitality industry operators.

Commercial Plumbing Made Easy

One of the key components to our success has been the quality and professionalism of our crews and the
subcontractors we deal with.

With certified on staff plumbers and large network of trusted partners, we can be the best company to fit
your project.

We can also coordinate the build process to avoid delays and ensure your plumbing system components
get installed to the high standards we demand - and our clients expect.



AWR

INSURANCE

Regional Office of
KEYSTONE INSURERS
GROUP

Sept. 16, 2019

REFERENCE: Clark Contractors, Inc.
Workers Compensation — Experience Rating

To Whom It May Concern:

The following represents the Experience Modification Rating for the past 3 years as requested:

Effective date Experience Mod Rating Factor
04/22/18 765

04/22/17 955

04/22/16 924

Regards,

REED, WERTZ & ROADMAN, INC.

Donna Pennel
Commercial Account Manager

702 West Pitt Street, Bedford, PA 15522 e Phone 814-624-2332/ 800-458-5856 e Fax 814-624-2333 ¢ www.rwrinsurance.com



Issued via e-mail 9/19/2019

APPENDIX D
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS EQUAL TO OR LESS THAN 550,000
Submit a Separate Formi for Each Project. Meodwm of (4) Projects in Each Dollar Range Will ke Evaluatsd

1) Propeser’s Name: _ Clark Contractors, Inc.

2) Agency/Client Name: _Pennsylvania Department of Transportation

3) Project Name: _ Honesdale Stockpile Reskin/Reroof Storage Building

4) Project Number:_A251-0971 5) Project Vahe: _ $41,280.00

6) Project Address: 984 Texas Palmyra Hwy T) County: _ Wayne

Honesdale, PA 18431

8)_Achieved or Anticipated Final Acceptance after January 1, 2016 X Yes O Ne

9) Company Role: [] 3ub JOC Contractor Prime JOC Contracter [ Multi-Prime JOC Contractor

1) Agency:  [X| The Commonwealth [ Public Azency Within Permsyhvania [ Other:

11) Location:  [X Within the Region Being Propozsed [ Other:

12y Project Includes the Following Elements:
X General Construction O HVAC [ Electrical O Plumbing

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
X Yes O Me

14) Client Reference for Constroction: (It 15 your responzsibility to zssure that the contact mformation lizted 1= comact. If
vour refarence can not ba contacted, this project may not ke conziderad )

Reference’s contact: Name__Terry Pearsall Title Division Chief

Talaphone: Emal Addrazs:

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: {dttach Additional Information Az Necessary)

None

Addendum No. 3 Page 2 of 3



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation Honesdale Stockpile Reskin/Reroof Storage Building

Removed and replaced existing building siding and trim. Removed and replaced existing sheathing,
roofing materials and associated work. Painted portions of the building that were required. Installed bird
netting below roof trusses. Install new pipe bollards and bollard covers. Remove the existing gutters,
downspouts and splash blocks and replaced with new. Installed new signage.



Issued via e-mail 9/19/2019

APPENDIX D
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS EQUAL TO OR LESS THAN 550,000
Submit a Separate Formi for Each Project. Meodwm of (4) Projects in Each Dollar Range Will ke Evaluatsd

1) Propeser’s Name: _ Clark Contractors, Inc.

1) Agency/Client Name: __PA Turnpike Commission

3) Project Name: _Pocono Maintenance Facility-Repair Salt Dome

4) Project Number:_ NA 5) Project Value: _$3,480.66

6) Project Address:_S511 State Route 940 T Connty: _ Carbon

White Haven, PA 18661

8)_Achieved or Anticipated Final Acceptance after January 1, 2016 X Yes O Ne
9) Company Role: [] 3ub JOC Contractor Prime JOC Contracter [ Multi-Prime JOC Contractor

1) Agency:  [X| The Commonwealth [ Public Azency Within Permsyhvania [ Other:

11) Location:  [X Within the Region Being Propozsed [ Other:

12y Project Includes the Following Elements:
X General Construction O HVAC [ Electrical O Plumbing

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
X Yes O Me

14) Client Reference for Constroction: (It 15 your responzsibility to zssure that the contact mformation lizted 1= comact. If
vour refarence can not ba contacted, this project may not ke conziderad )

Reference’s contact: Name__Jim Leiby Title Facilities Analyst

Talaphone: Emal Addrazs:

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: {dttach Additional Information Az Necessary)

None

Addendum No. 3 Page 2 of 3



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Turnpike Commission Pocono Maintenance Facility-Repair Salt Dome

Removed and replaced wood framing and sheeting that were damaged or bad. Painted the entrance to the
salt dome that had been damaged



Issued via e-mail 9/19/2019

APPENDIX D
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS EQUAL TO OR LESS THAN 550,000
Submit a Separate Formi for Each Project. Meodwm of (4) Projects in Each Dollar Range Will ke Evaluatsd

1) Propeser’s Name: _ Clark Contractors, Inc.

1) Agency/Client Name: __PA Turnpike Commission

3) Project Name: _Pocono Maintenance Facility-Painting

4) Project Number:_ NA 5) Project Vahe: _ $7,593.66

6) Project Address:_S511 State Route 940 T Connty: _ Carbon

White Haven, PA 18661

8)_Achieved or Anticipated Final Acceptance after January 1, 2016 X Yes O Ne
9) Company Role: [] 3ub JOC Contractor Prime JOC Contracter [ Multi-Prime JOC Contractor

1) Agency:  [X| The Commonwealth [ Public Azency Within Permsyhvania [ Other:

11) Location:  [X Within the Region Being Propozsed [ Other:

12y Project Includes the Following Elements:
X General Construction O HVAC [ Electrical O Plumbing

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
X Yes O Me

14) Client Reference for Constroction: (It 15 your responzsibility to zssure that the contact mformation lizted 1= comact. If
vour refarence can not ba contacted, this project may not ke conziderad )

Reference’s contact: Name__Jim Leiby Title Facilities Analyst

Talaphone: Emal Addrazs:

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: {dttach Additional Information Az Necessary)

None

Addendum No. 3 Page 2 of 3



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Turnpike Commission Pocono Maintenance Facility Miscellaneous Painting

Prepared and painted the exterior building soffit, fascia, doors and misc. metals.



Issued via e-mail 9/19/2019

APPENDIX D
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS EQUAL TO OR LESS THAN 550,000
Submit a Separate Formi for Each Project. Meodwm of (4) Projects in Each Dollar Range Will ke Evaluatsd

1) Propeser’s Name: _ Clark Contractors, Inc.

2) Agency/Client Name: _ PA Turnpike Commission

3) Project Name: _ Wyoming Valley Interchange Sidewalk Replacment

4) Project Number:_ NA 5) Project Vahe: _ $3,0657.33

6) Project Address:_Route 3 TiComnty: __Luzerne

Pittston, PA 18641

8)_Achieved or Anticipated Final Acceptance after January 1, 2016 X Yes O Ne
9) Company Role: [] 3ub JOC Contractor Prime JOC Contracter [ Multi-Prime JOC Contractor

1) Agency:  [X| The Commonwealth [ Public Azency Within Permsyhvania [ Other:

11) Location:  [X Within the Region Being Propozsed [ Other:

12y Project Includes the Following Elements:
X General Construction O HVAC [ Electrical O Plumbing

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
X Yes O Me

14) Client Reference for Constroction: (It 15 your responzsibility to zssure that the contact mformation lizted 1= comact. If
vour refarence can not ba contacted, this project may not ke conziderad )

Reference’s contact: Name__Jim Leiby Title Facilities Analyst

Talaphone: Emal Addrazs:

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: {dttach Additional Information Az Necessary)

None

Addendum No. 3 Page 2 of 3



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Turnpike Commission Wyoming Valley Interchange Sidewalk Replacement

Removed 8’x15’ of existing sidewalk and disposed of debris and 40 LF of concrete curbing and disposed.
Formed and poured new sidewalk and concrete curbing. Seeding and mulching of disturbed areas.



APPENDIX E
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN $50,000 AND $150,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer’s Name: Clark Contl‘actors, Inc.

2) Agency/Client Name: _Pennsylvania Department of Transportation

3) Project Name: Renovate Garage Office District 4-6 Honesdale, PA

4) Project Number:_A251-847 5) Project Value: _$74,075.00

6) Project Address: 984 Texas Palmyra Highway 7) County: _Wayne

Honesdale, PA 18431

8)_Achieved or Anticipated Final Acceptance after January 1, 2016 Yes [ No

9) Company Role: [] Sub JOC Contractor Prime JOC Contractor [] Multi-Prime JOC Contractor

10) Agency: The Commonwealth [ Public Agency Within Pennsylvania: Clother:

[
11) Location: Within the Region Being Proposed Other:

12) Project Includes the Following Elements:
General Construction [1HVAC [1 Electrical 1 Plumbing

13:) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
Yes [INo

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name_Terry Pearsall Title Division Chief

Telephone: _(717) Email Address:

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)

None

Request for Proposal

Department of General Services Part 6 -_10
DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation Wayne County Garage Office

Demo of existing walls, doors, interior window, frames, and wall finishes flooring and ceilings. Built
new partitions, installed drywall. Install FRP panels on room side of the renovated area. Installed new
man door and overhead doors and interior window assemblies. Installed finishes and ceilings.



APPENDIX E
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN $50,000 AND $150,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer’s Name: Clark Contractors, Inc.

2) Agency/Client Name: _Pennsylvania Department of Transportation

3) Project Name: _ Roof Replacement for Roadside Rest #54

4) Project Number:_A251-1045.1 5) Project Value: _$146,900.00

6) Project Address:_Interstate 81 Southbound, Mile Marker 157 7) County: _ Luzerne

Luzerne County, PA 18707

8)_Achieved or Anticipated Final Acceptance after January 1, 2016 Yes [ No

9) Company Role: [] Sub JOC Contractor Prime JOC Contractor [] Multi-Prime JOC Contractor

10) Agency: The Commonwealth [ Public Agency Within Pennsylvania: Clother:

[
11) Location: Within the Region Being Proposed Other:

12) Project Includes the Following Elements:
General Construction [1HVAC [1 Electrical 1 Plumbing

13:) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
Yes [INo

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name_Terry Pearsall Title Division Chief

Telephone: (717 Email Address:

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)

None

Request for Proposal

Department of General Services Part 6 -_10
DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation RSR 54 Roof

1.Remove and legally dispose of existing roof shingles, underlayment,
gutters and downspouts. Inspect existing roof deck and wood trim fascia
and rake boards and notify PennDOT of areas needing repaired or

replaced. Replace any roof substrate, fascia or rake boards as directed.

2. Install new self-adhered membrane over roof deck, under 30 year
architectural shingles.

3. Install new electrical coil ice melt system.

4. Install new 6” seamless gutters with heavy-duty leaf guards.

5. Install new downspoults.

6. Wrap exterior fascia boards, rake boards, and beams with aluminum
trim, color to match new gutters and downspouts.

7. Install new vented soffit, color to match gutters and downspouts.

8. Refinish remaining exposed tongue and groove roof deck and trim.

9. Infill wall openings with materials to match existing at removed wall
heater locations as shown on drawings.

10. Remove and replace all interior wood doors and install new wood doors
in existing frames to remain. Provide new door hardware.

11. Remove and legally dispose of existing drywall ceiling in vending room.
12. Apply 2” closed cell spray foam insulation to underside of vending room
roof deck.

13. Install new tongue and groove wood ceiling. (finish to match existing
ceiling to remain)

14. Install new dumpster pad, fence and bollards as shown on Civil drawing
and as specified.

14. Coordinate all work with Electrical Construction work.



APPENDIX E
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN $50,000 AND $150,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer’s Name: Clark Contractors, Inc.

2) Agency/Client Name: Pennsylvania Department of Transportation

3) Project Name: Garage Floor Repair District 3-9

4) Project Number:_A251-926 5) Project Value: $99360.00

6) Project Address:_340 York Avenue 7) County: _Bradford

Towanda, PA 18848

8)_Achieved or Anticipated Final Acceptance after January 1, 2016 Yes [ No

9) Company Role: [] Sub JOC Contractor Prime JOC Contractor [] Multi-Prime JOC Contractor

10) Agency: The Commonwealth [ Public Agency Within Pennsylvania: Clother:

[
11) Location: Within the Region Being Proposed Other:

12) Project Includes the Following Elements:
General Construction [1HVAC [1 Electrical 1 Plumbing

13:) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
Yes [INo

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name_Tetry Pearsall Title Division Chief

Telephone: _(717) Email Address:

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)

None

Request for Proposal

Department of General Services Part6 - 10

DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation Bradford Co. Garage Floor

1. Demolish existing concrete floor and reinforcing on Main Level as noted on the
Drawings.

2. Install new reinforced cast-in-place concrete floor slab as noted on the Drawings.

3. Remove, Salvage, and reinstall existing mechanically-fastened metal storage cage

4. Remove existing Floor Drain in preparation for installation of new Floor Drain.
Remove, Salvage and reinstall existing associated piping.

5. Remove, Salvage, and reinstall existing welding hood and all associated piping as
required for floor repair above

6. Remove, Salvage, and reinstall existing ductwork and all associated appurtenances to
accommaodate the replacement of the slab above



APPENDIX E
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN $50,000 AND $150,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer’s Name: Clark Contractors, Inc.

2) Agency/Client Name: _Pennsylvania Department of Transportation

3) Project Name: Repair & Replace Roof of Salt Storage Dome Building #0451202

4) Project Number:_FM 6361 5) Project Value: $109,000.00

6) Project Address:__4068 SR0267 7) County: _Susquehanna

Meshoppen, PA 18630

8)_Achieved or Anticipated Final Acceptance after January 1, 2016 Yes [ No

9) Company Role: [] Sub JOC Contractor Prime JOC Contractor [] Multi-Prime JOC Contractor

10) Agency: The Commonwealth [ Public Agency Within Pennsylvania: Clother:

[
11) Location: Within the Region Being Proposed Other:

12) Project Includes the Following Elements:
General Construction [1HVAC [1 Electrical 1 Plumbing

13:) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
Yes [INo

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name_ Terry Pearsall Title Division Chief

Telephone: (717 Email Address:

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: (Attach Additional Information As Necessary)

None

Request for Proposal

Department of General Services Part 6 -_10
DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation Susquehanna Roof

Replace the shingled roof with new architectural shingled roof system. Disposed of debris properly.
Rebuilt the fan dormers with vinyl siding and 60 mil rubber roofing. Repaired the existing entrance
canopy, reroofed with 60 mil EPDM rubber roofing system. Replaced the gutter and downspouts.
Repaired and replaced the damage decking as needed. Replaced the damaged flashing throughout as
needed. Install new concrete filled pipe bollards at the entrance installed bollard covers. Paint trim and
inside of canopy. Repaired the interior face of concrete arch ring.



Issued via e-mail 9/19/2019

APPENDIX F
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN $150,000 AND 400,000
Submit a Separate Form for Each Project. Maximum of (4) Projecis in Eack Dollar Range Will be Evaluated

1) Proposer’s Name: __Clark Contractors, Inc.

1) Agency/Client Name: _ PA Department of Transportation

3) Project Name: _Tioga Salt Storage Building

4) Project Number:_ FM6336 5) Project Vale: _ $280,721.00

6) Project Address:__157 Boone Run Road Ti Comnty: __Tioga

Blossburg, PA 16912

51 Achieved or Anticipated Final Acceptance after January 1, 2016 X Yes O Mo
8) Company Bole: [ Sub JOC Contracter [ Prime JOC Contracter [ Multi-Prime JOC Contracter

10 Azency: (X The Commonwealth [ Public Apancy Within Pemsybvania [ Other:

11) Location:  [X] Within the Region Being Proposed  [] Other:

12y Project Includes the Following Elements
X General Construction O HVAC [ Electrical O Plumbing

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
X] Ve O Ha

14) Client Reference for Constroction: (It 15 your rezponzibility to zssure that the contact mformation histad 1= comract. If
vour refarence can not ba contacted, this project may not be conziderad )

Reference’s contact: Name 1 crry Pearsall Title Division Chief

Talaphone: Ernail Addrazs:

15} Deseription of Anyv Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: {drtach Additional Informarion Az Necezsary)

None

Addendum No. 3 Page 3 of 3



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation Tioga Salt Storage Building

Excavated and demolished the existing salt storage building on site. Disposed of debris. Demolished and
removed the existing concrete building foundation and floor slab and dispose of debris. Installed new
concrete footing and building slab. Constructed a new 2 Bay Solar Salt/Cold Patch storage building.



Issued via e-mail 9/19/2019

APPENDIX F
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN $150,000 AND 400,000
Submit a Separate Form for Each Project. Maximum of (4) Projecis in Eack Dollar Range Will be Evaluated

1) Proposer’s Name: __Clark Contractors, Inc.

1) Agency/Client Name: _ PA Department of Transportation

3) Project Name: ECMS Monroe Garage Floor

4) Project Number;_ A251-892 5) Project Value: _ $267,000.00

&) Project Address:__Rural Route 7 T County: __Monroe

Stroudsburg, PA 18360

51 Achieved or Anticipated Final Acceptance after January 1, 2016 X Yes O Mo
8) Company Bole: [ Sub JOC Contracter [ Prime JOC Contracter [ Multi-Prime JOC Contracter

10 Azency: (X The Commonwealth [ Public Apancy Within Pemsybvania [ Other:

11) Location:  [X] Within the Region Being Proposed  [] Other:

12y Project Includes the Following Elements
X General Construction O HVAC [ Electrical O Plumbing

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
X] Ve O Ha

14) Client Reference for Constroction: (It 15 your rezponzibility to zssure that the contact mformation histad 1= comract. If
vour refarence can not ba contacted, this project may not be conziderad )

Reference’s contact: Name 1 crry Pearsall Title Division Chief

Talaphone: Ernail Addrazs:

15} Deseription of Anyv Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: {drtach Additional Informarion Az Necezsary)

None

Addendum No. 3 Page 3 of 3



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation Monroe Co. Garage Floor

Resurfaced a portion of the existing building maintenance area floor with cementitious overlay system
and resinous floor system. Installed temporary dust partitions. Prepared/repaired existing concrete floors
for new work. Installed new flooring systems as specified.



Issued via e-mail 9/19/2019

APPENDIX F
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN $150,000 AND 400,000
Submit a Separate Form for Each Project. Maximum of (4) Projecis in Eack Dollar Range Will be Evaluated

1) Proposer’s Name: __Clark Contractors, Inc.

1) Agency/Client Name: _ PA Department of Transportation

3) Project Name: ECMS Pike County 2 Bay Storage

§) Project Number;_ A251-1047 5) Project Value: _ $291,400.00

6) Project Address:__164 Chestnut Ridge Rd Ti Comnty: __ Pike

Dingmans Ferry, PA 18328

51 Achieved or Anticipated Final Acceptance after January 1, 2016 X Yes O Mo
8) Company Bole: [ Sub JOC Contracter [ Prime JOC Contracter [ Multi-Prime JOC Contracter

10 Azency: (X The Commonwealth [ Public Apancy Within Pemsybvania [ Other:

11) Location:  [X] Within the Region Being Proposed  [] Other:

12y Project Includes the Following Elements
X General Construction O HVAC [ Electrical O Plumbing

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
X] Ve O Ha

14) Client Reference for Constroction: (It 15 your rezponzibility to zssure that the contact mformation histad 1= comract. If
vour refarence can not ba contacted, this project may not be conziderad )

Reference’s contact: Name 1 crry Pearsall Title Division Chief

Talaphone: Ernail Addrazs:

15} Deseription of Anyv Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: {drtach Additional Informarion Az Necezsary)

None

Addendum No. 3 Page 3 of 3



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation Pike Co. 2 Bay Storage Building

Constructed a new 2-bay salt shed, 40x30 with two equal bays 10 high concrete walls and a 22’ clear
opening. Excavated as required for site grading, drainage, and antenna relocation. Constructed gable
truss Salt Shed with concrete floor and concrete walls with wood super structure meeting Occupancy
Category Il. Provide paving as required.



Issued via e-mail 9/19/2019

APPENDIX F
COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN $150,000 AND 400,000
Submit a Separate Form for Each Project. Maximum of (4) Projecis in Eack Dollar Range Will be Evaluated

1) Proposer’s Name: __Clark Contractors, Inc.

1) Azency/Client Name: __PA Department of Transportation ECMS

3) Project Name: Monroe Paint Garage Ceiling & Walls
4) Project Number;_ A251-1022 5) Project Value: _ $271,506.00
6) Project Address: 1586 N. 9th St. 7 County: Monroe

Stroudsburg, PA 18360

51 Achieved or Anticipated Final Acceptance after January 1, 2016 X Yes O Mo
8) Company Bole: [ Sub JOC Contracter [ Prime JOC Contracter [ Multi-Prime JOC Contracter

10 Azency: (X The Commonwealth [ Public Apancy Within Pemsybvania [ Other:

11) Location:  [X] Within the Region Being Proposed  [] Other:

12y Project Includes the Following Elements
X General Construction O HVAC [ Electrical O Plumbing

13) Attach an Additional Sheet(s) Describing the Project’s Scope of Work. Is the Additional Information Attached?
X] Ve O Ha

14) Client Reference for Constroction: (It 15 your rezponzibility to zssure that the contact mformation histad 1= comract. If
vour refarence can not ba contacted, this project may not be conziderad )

Reference’s contact: Name 1 crry Pearsall Title Division Chief

Talaphone: Ernail Addrazs:

15} Deseription of Anyv Problems or Major Issues Encountered During the Project (If Any) and What Was Done to
Resolve: {drtach Additional Informarion Az Necezsary)

None

Addendum No. 3 Page 3 of 3



DGS A-2019-0001-JOC-NET-K-1

Project Scope of Work:

Project: PA Department of Transportation Monroe County Garage Paint

1. Intent is to repair, replace and install the necessary materials to complete the
work identified.

2. Work to be phased in three (3) portions

3. Temporary Partitions of individual sections must be erected to protect

adjacent areas not being worked in.

4. Repair Cracks and holes in CMU walls

5. Sand blast existing metal decking and structure.

6. Clean and Prep CMU walls

7. Protect equipment that is not to be painted and entire floor area(s).

8. Paint CMU block filler plus two (2) coats at the weld shop

9. Use Industrial grade Dryfall Alkyd Primer and Industrial Grade Solvent Borne
Dry Fall Acrylic Top Coat. Administer utilizing HVLP methods.

10. Paint entire CMU walls. Paint PennDOT Blue up from floor to 6ft elev. Above
the 6ft elev. paint same color as the ceiling / decking (Shade of White

determined by FA / RFA).

11. Paint natural gas piping (NGP) the industry standard color (Yellow)

12. Paint “Red” Wall stripes 2’ x18’ at all fire extinguisher’s

13. Removal, Hauling and Disposal of an existing site Sand, paint and restoring the
site to an acceptable condition



APPENDIX G

KEY PERSONNEL
PROJECT MANAGER

Submit a Separate Form for Each Project Manager Proposed. Maximum of (2) Project Managers Will be Evaluated

1) Proposer’s Name: Clark Contractors, Inc.

2) Project Manager’s Name: _Earl Rush

3) # of Years with the Firm: 29

4) Does the Project Manager Reside in the Region BeingProposed?
[ Yes, Within the Region Being Proposed No, Other

5) Experience: (Check ALL boxes that apply)

General Construction [1HVAC [1 Electrical [1 Plumbing

6) # of Years Experience with Trade(s) Checked Above: 29

7) Is the Project Manager being Proposed as Key Personnel on Another Job Order Contract?
Yes [1No If Yes, Identify Which Contracts: _ DGS A-2019-0001-JOC-SET-K-1

8) ATTACH RESUME Yes

9) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name James Kaiser R.L.A. Title PA Turnpike - Landscape Architect

Telephone: 717 Email Address:

10) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Erik Johnson Title PA Turnpike - Landscape Specialist

Telephone: 717 Email Address:

Request for Proposal

Department of General Services Part6 - 12

DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



Earl Rush

EDUCATION

1966 Northern Bedford High School

New Enterprise, PA 16664

MILITARY
1967 US Air force-Served 18 months in Vietnam
1971
EXPERIENCE

1990- Estimator Excavation/Concrete
Present Clark Contractors, Inc.

Bedford, PA 15522
1975 Self Employed Construction
1990
1971- Cove Structural Systems
1975

PROJECT EXPERIENCE

2019 KPN JOC PA Turnpike Commission JOC

Elwood 124-126 Demo Project

$133,278.00
2018 KPN JOC PA Turnpike Commission JOC

Gibsonia Mtce. OWS

$114,034.00
2018 KPN JOC PA Turnpike Commission JOC

Tree Clearing MP 15

$426,798.00
2013 PA Turnpike Commission

Somerset Maintenance Facility
$12,345,873.00



APPENDIX G

KEY PERSONNEL
PROJECT MANAGER

Submit a Separate Form for Each Project Manager Proposed. Maximum of (2) Project Managers Will be Evaluated

1) Proposer’s Name: Clark Contractors, Inc.

2) Project Manager’s Name: _Gary Shryock

3) # of Years with the Firm: _8

4) Does the Project Manager Reside in the Region BeingProposed?
[ Yes, Within the Region Being Proposed No, Other

5) Experience: (Check ALL boxes that apply)

General Construction [1HVAC [1 Electrical [1 Plumbing

6) # of Years Experience with Trade(s) Checked Above: _30

7) Is the Project Manager being Proposed as Key Personnel on Another Job Order Contract?
Yes 1 No If Yes, Identify Which Contracts: DGS A-2019-0001-JOC-NET-K-2

DGS A-2019-0001-JOC-SET-K-1

DGS A-2019-0001-JOC-SET-K-2

8) ATTACH RESUME Yes

9) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Robert Hoffman Title PA PSP - Facilities Manager

Telephone: ~ _717- Email Address:

10) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name_Tina Rebuck Title _PA DMVA - Procurement Specialist

Telephone: _717- Email Address:

Request for Proposal

Department of General Services Part6 - 12

DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



Gary Shryock

EDUCATION
Williamsport Community College Graduated 1975

Everett High School Graduated 1973

WORK EXPERIENCE

2015-Present Clark Contractors, Inc. Project Manager

2012-2015 Clark Contractors, Inc. Construction Superintendent
2010-2012 R.C. Clark Contractors, Inc. Construction Superintendent
1998-2010 N. Powell Construction Construction Superintendent

PROJECT EXPERIENCE

2019 DGS JOC DMVA Sailor/Soldiers $171,757.00
Water Damage

2018 DGS JOC Hiram Andrews $63,123.00
Roof Exhaust

2018 KPN JOC Titusville School $165,625.00
Lab and Boiler Upgrade

2018 KPN JOC Muncy School $ 497,316.00
New Storage Building

2018 KPN JOC Indiana University of PA $402,651.25
New Stadium Bleachers

2018 KPN JOC Indiana University of PA $237,362.00
IUP Pierce & Sprowls Hall
HVAC Uninvent



APPENDIX H

KEY PERSONNEL
GENERAL FIELD SUPERINTENDENT

Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated

l) Proposer’s Name: Clark Contractors, Inc.

2) General Field Superintendent’s Name: _Curtis Hall

3) # of Years with the Firm: _11

4) Does the General Field Superintendent Reside in the Region Being Proposed?
[ Yes, Within the Region Being Proposed No, Other

5) Experience: (Check ALL boxes that apply)

General Construction [1HVAC [1 Electrical 1 Plumbing

6) # of Years Experience with Trade Checked Above: _18

7) # of Years Experience with the Commonwealth: 11

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?
Yes [ No If Yes, Identify Which Contracts: DGS A-2019-0001-JOC-SET-K-1

9) ATTACH RESUME Yes

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Pete Imler T|t|e JLG Industries - Facilities Manager

Telephone: 717- Email Address:

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Douglas Gerber Title _Rex Heat Treat - Plant Manager

Telephone: 814- Email Address:

Request for Proposal

Department of General Services Part6 - 15

DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



CURTIS HALL

2001

2008-

2007-2008

2001-07

2019

2019

2018

2018

2017

EDUCATION

Tussey Mountain High School
Saxton, PA

EXPERIENCE

Concrete Superintendent
Clark Contractors, Inc.

Concrete Finisher
Lobar Construction

Concrete Finisher
Alton Hall Concrete

NOTABLE PROJECTS

JOC KPN Smethport Area School
Sidewalk and Curb Replacement
$226,321.00

Captive Aire Building Addition
Pour Floors, slabs, sidewalks and curbs
$5,556,680.00

Rex Heat Treat Building Addition
Pour Floors, and slabs
$1,329.220.00

JOC KPN Paulson Spray Park
Park Upgrades concrete work
$788,107.00

Central Hydraulics
Bldg. Addition and New Warehouse Concrete Work
$397,020.00



APPENDIX H

KEY PERSONNEL
GENERAL FIELD SUPERINTENDENT

Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated

l) Proposer’s Name: Clark Contractors, Inc.

2) General Field Superintendent’s Name: _Luke Shutty

3) # of Years with the Firm: 7

4) Does the General Field Superintendent Reside in the Region Being Proposed?
[ Yes, Within the Region Being Proposed No, Other

5) Experience: (Check ALL boxes that apply)

General Construction [1HVAC [1 Electrical 1 Plumbing

6) # of Years Experience with Trade Checked Above: _17

7) # of Years Experience with the Commonwealth: 7

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?
Yes [ No If Yes, Identify Which Contracts:DGS A-2019-0001-JOC-SET-K-1

9) ATTACH RESUME Yes

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Dave London Title Smethport Areas School District - Superintendent

Telephone: 814- Email Address:

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name_Vince Buser Title _ PA Turnpike Engineering Project Manager

Telephone: 717- Email Address:

Request for Proposal

Department of General Services Part6 - 15

DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



Luke Shutty

EDUCATION

Northern Cambria High School

Graduated 1996

2010-Present

WORK EXPERIENCE

Clark Contractors, Inc.

Construction Superintendent

2002-2010 Lobar Inc. Construction Superintendent
PROJECT EXPERIENCE

2019 JOC KPN Indiana University $224,600.00
Grant Street Paving concrete sidewalks & curbs

2018 PTC JOC Bunches Tower $232,882.00
Reinforce Tower Foundations

2018 Walmart Distribution Center-Bedford $92,507.00
Pour various slabs in parking lot

2018 KPN JOC City of Pittsburgh Paulson Spray Park $788,107.00
Form and Pour concrete throughout the park

2017 KPN JOC City of Pittsburgh Arlington Spray $698,302.85
Form and Pour concrete throughout the park

2017 DGS McAlevys Fort/Pine Grove $1,486,000.00

Penn Dot Stockpile



APPENDIX H

KEY PERSONNEL
GENERAL FIELD SUPERINTENDENT

Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated

l) Proposer’s Name: Clark Contractors, Inc.

2) General Field Superintendent’s Name: _Mark Kagarise

3) # of Years with the Firm: _6

4) Does the General Field Superintendent Reside in the Region Being Proposed?
[ Yes, Within the Region Being Proposed No, Other

5) Experience: (Check ALL boxes that apply)

General Construction [1HVAC [1 Electrical 1 Plumbing

6) # of Years Experience with Trade Checked Above: _17

7) # of Years Experience with the Commonwealth: 10

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?
Yes [ No If Yes, Identify Which Contracts:DGS A-2019-0001-JOC-SET-K-1

DGS A-2019-0001-JOC-NWT-K-2

DGS A-2019-0001-JOC-SWT-K-2

9) ATTACH RESUME Yes DGS A-2019-0001-JOC-CSW-K-2
DGS A-2019-0001-JOC-CSE-K-2

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name George Martynick Title PA Turnpike - Eastern Reg. Facilities Mgr.

Telephone: 610- Email Address:

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If
your reference can not be contacted, this project may not be considered.)

Reference’s contact: Name Jim Leiby Title _PA Turnpike - Eastern Reg. Facilities Analyst

Telephone: 610- Email Address:

Request for Proposal

Department of General Services Part6 - 15

DGS A-2019-0001-JOC-NET-K-1 Job Order Contracting



Mark Kagarise

EDUCATION

Bedford Area High School Graduated 1994

WORK EXPERIENCE

2013-Present Clark Contractors, Inc. Construction Superintendent
2002-2012 Claycomb Services HVAC & Electrical Technician
PROJECT EXPERIENCE
2019 DGS JOC FM7153 Lehigh County
Security/Surveillance
$31,384.00
2019 PA Turnpike Commission
Misc. Maintenance work at various locations on the PA Turnpike
$500,000 +-
2019 JOC PA Turnpike Commission
Lehigh Tunnel Fan Project
$439,172.00
2018 JOC PA Turnpike Commission
Midcounty Interchange Lighting Project
$126,059.00
2018 DGS JOC Reading State Office Building

Air Compressor
$20,511.00



b' CLAR KCONTFIACTORS, INC.

COMMERCIAL @ INDUSTRIAL CONSTRUCTION

145 Clark Building Road = Suite 7 = Bedford, PA 15522
Phone: 814.623.9400 + Fax: 814.623.339I

Narrative describing how key personnel will administer the contract across more
than one region:

Clark seeks to match key personnel to projects that are happening at different rates and
stages and place key personnel on similar projects that they have previously completed
for efficiency purposes. This allows the key personnel to work on projects while other
projects have down time waiting for design, long lead materials, approvals, etc.



Ol CLARICcONTRACTORS, INC.

oo COMMERCIAL & INDUSTRIAL CONSTRUCTION

145 Clark Building Road + Suite 7 « Bedford, PA I5522
Phone: 814.623.9400 + Fax: 814.623.339I

Narrative of the Proposer’s Staffing Plan;
Administering the contract:

Clark immediately assigns a project manager to a project once its created and transmitted thru Gordian. The PM is
responsible for attending the job scope, collecting information, documents and reaching out to subcontractors for
pricing. The PM then provides his assembled info to one of Clarks’ high experienced JOC estimators that in turn
quickly prepares and transmits the estimate to the agency. Once the agency approves, the PM proceeds with
required agency clearances, submittals, schedules and preparation for the work. Clark’s office manager prepares bi
weekly reports for DGS that shows current status of all projects and proposed completion dates. Clarks’ office
manager also tracks SB and DBE participation and reviews weekly for compliance and forwards information to the
DISBO department on requested dates.

Providing high quality services & construction to the agencies

To provide “first rate service” Clark takes an “urgent” hand-on approach to the agencies requests and we stay one
step ahead, so the agency is not waiting on a proposal or submissions to slow down the project. The quality of
construction is handled by first assigning one of Clark’s highly trained superintendents, second finding and
procuring subcontractors that are skilled in their work type and have solid backgrounds and finally being diligent
about quality control programs which includes testing, oversite, material control, cleaning, etc.

In the Event Additional Staff is Required

Based on the projections that are put forth in the RFP, our current staff meets or exceeds the amount of work which
we are proposing for. In the event the program expectations expand, we would: A.) Procure new project
managers through a large pool of candidates that we keep in our revolving data base. B.) Evaluate and promote
craftsman to superintendents. C.) Hire more craftsmen from our large pool of candidates that we keep in our
revolving data base. Also, since the DGS contract is only roughly 10% of Clarks' volume we can move PMs and
superintendents from other contracts to this contract if need be.



Ol CLARICcONTRACTORS, INC.

oo COMMERCIAL & INDUSTRIAL CONSTRUCTION

145 Clark Building Road + Suite 7 « Bedford, PA I5522
Phone: 814.623.9400 + Fax: 814.623.339I

Understanding the JOC Procurement System
1. An overview of this JOC procurement system.

Clark Contractors, Inc. has been continually using the JOC Procurement System with PA State and Federal
Agencies for the past 12 plus years. Through our experience we understand all aspects of the JOC Procurement
System.

2. The procedure the Using Agency will use to order work.

Clark being a current DGS JOC holder of (8) contracts is versed and proficient with agency procedures. Clark
Contractor’s also performs multiple projects per year for DGS. We are very familiar with the DGS & agency process
that will be used.

3. The Proposer’s process for preparing designs and accurate Job Order Price Proposals.

Clark reaches out to small business design firms for preparing designs. These firms are experienced in their field and
are also DGS certified small businesses. Our accuracy for preparing Job Order Proposals is obtained through 6
highly skilled and previously trained JOC Estimators with over 1,000 plus JOC proposals submitted to date.

4. The Proposer’s plan regarding the proposed methods for determining the costs of subcontracts, as well as
proposed methods for selecting and awarding subcontracts, which shall include Small Businesses and Small Diverse
Businesses.

We determine the cost of subcontracting based off of multiple subcontracting prices. We select and award
subcontracts based on pricing, experience, safety and diversified business characteristics. Part of this selection will
be to meet or exceed the Small Business and Small Diverse Business goals.

5. Keys to success.

Clark Contractors, Inc. has three factors that have driven us and are the keys to our success. 1.) Accuracy of JOC
proposal on first round. 2.) Our willingness to work with the agency on time schedule. 3.) Implementation and the
quality of our work.

6. Any other information deem relevant and important.

Clark Contractors Inc. has been awarded approximately 30+ JOC Contracts in the past decade and has exceeded

over $20 million dollars in contract values. We have had all our contract options renewed without question and have
been asked to perform other contractors’ areas in the past.



5DB-2

Issued via email 9/10/2019

SDE PARTICIPATION SUBMITTAL

Offeror: Clark Contractors, Inc.
Dizeipline: _GeneralConstruction
Region: NET

BID/PEOPOSAT.

CHECK ONE, AND ONLY ONE, BOX. FAILUEE TO SUBMIT A COMPLETED 5DE
PARTICIPATION SUBMITTAL WILL EESULT IN REJECTION OF YOUR

IE I agree to meet
the SDBE
participation goal
in full.

I have completed
and am submitting
with mv bid or
propozal an SDB
Listing, which iz
required in order
to be considered
for award.

|:| I am requesting a partial waiver |:| I am requesting a full

of the SDE participation goal.

After making good faith cutreach
efforts as more fully described in
the Guidance for Documenting
Good Faith Efforts to Meet the
SDE Participation Goal I am
unable to achieve the total SDB
participation goal for this
zolicitation and am requesting a
partial waiver of the SDB
participation goal.

I have completed and am
submitting with my bid or
propozal both of the following,
which are required in order to be
considered for award:

1. an SDE Listing for that
portion of the SDB
participation goal for which I
intend to meet; AND

b

SDB participation goals that I
do not intend to mest.

a Good Faith Efforts Waiver
Reguest for any portion of the

waiver of the SDB
participation goal

After making good faith
outreach efforts as more fully
described in the Guidance

for Documenting Good
Faiith Efforts to Meet the
SDE Participation Goal, I
atn unable to achieve any part
of the 3DB participation goal
for this solicitation and am
requesting a full waiver of the
SDE participation goal.

I have completed and am
submitting with my bid or
propozal a Good Faith
Efforts Waiver Request for
the complete DB
participation goal, which iz
required in order to be
considered for award.

WNOTE: 5DB primes who are submitting as bidders or offerors must complete an SDB Listing
identifiring any self-performance towards the SDB participation goal.

Laast vevized: September 10,

Addendum No. 1

-

—
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Issued via email 9/10/2019

SDB-3
SDE LISTING

Bidder/Offeror to complete the following:

Amount of SDB participation goal to be met through the use of SDB subcontractors,
suppliers. or manufacturers: Bidders/offerors are not required to identify the specific SDB
subcontractors, suppliers. or manufaeturers within this SDB Listing but must identify the total
percentage (%) of worl: to be performed by SDE subcontractors, suppliers, or manufacturers.
However, the selected bidder/offeror must submit Utilization Reports identifying the SDB
subcontractors, suppliers. or manufacturers used to meet the portion of the SDB participation
goal listed below. To receive cradit toward meeting the SDB participation goal, the SDBE
subcontractor, manufacturer, or supplier must be a DGS-verified SDB as of the date the worl: to
be completed by the SDB has commenced.

Percentage of work to be perfortned by SDB subcontractors, suppliers, or manufacturers:
82 5

If the Prime Bidder/Offeror is a DGS-verified SDB, complete the following:

SAP Vendor Number (6-digit mumber): NA
SDE Verification Number (located on DGS SDB verification):

NA
Type of EDBE: _ MEE
__ WBE
___ LGETEE
_ DOBE
Description of Work to be Performed (Statement of Worke/'Specification reference):
NA

Percentage of work to be self-performed by SDB bidder/offeror NA o

o

Laast revised: September 10, 2010 SDB-3 Page 1ofl

Addendum No. 1 Page 31 of 41



APPENDIX I

Issued via email 9/10/2019

COST SUBMISSION FORM

The Proposer shail set forth Adjustment Factors in legible figures in the respective
gpace provided. Failure to submit all Adjustment Factors will yesult in the Proposal
being deemed non-responsive. The JOC Contractor shalf perform the Tazks required
by each individual Job Crder using the following Adjnxtment Factors:

rROPGSER:  Clark Contractors, Inc,

DGS A-2018-0001-TOC-NET-K-1 General Construction

Adjastment Factor Name Adjustment | X Multiplier | = Total
1. | Adjustment F for Normal y
Wertiag o+ o |=1.23 | X030 [=0.37 ¥
2. | Adjustment Factor for Other Thaa |/
Noimal':vnorkingHum =1.23 | xo010 |=0.12 +
e
> | Bmergency =123 | xo15 Fo.1.8
4 | Secueed Faciliy -1.23 | xo10 FO0.12
T, i A /
3. | Emergency in Secured Facilify 1.2 3 X015 0. 18
s oxfeNoare 1.1 14 | xo10 =011 o
" | Grag et Factor o DSl 04 | xo10 |=0.10 Y
8. | Add all the Total amounts in the right column. =1 1 8§ v
The Sum of these Total amoants is the Final Propased Price. T
Addendum No. 1 Page 8 of 41
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