

DATE: October 31, 2018

DEPARTMENT OF GENERAL SERVICES
BUREAU OF PRE-CONSTRUCTION
1800 HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 5

on

PROJECT NO. DGS C-0974-0009 PHASE 001

PROJECT TITLE - Erie Maritime Museum - U.S. Brig Niagara - Restoration

PROFESSIONAL:

Tri-Coastal Marine, Inc.
570 W. Cutting Boulevard
Richmond, CA, 94804

If you submitted a bid through e-Builder prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) through e-Builder prior to the bid opening date and time. Please see Section 4.C. of the Instruction to Bidder

GENERAL CHANGES – ALL CONTRACTS

Item 1 - Clarification -

As stated in the Base bid description, the **US Brig Niagara** is currently a USCG (US Coast Guard) inspected sailing school ship and will be so after the reconstruction. The plans for the new structure, the arrangement as well as the vital systems (which are in the Project drawings) have been approved by the USCG MSC (Marine Safety Center). MSC's Project number for this vessel is P005301.

The Contractor is responsible for ensuring that the vessel is built to approved plans. In addition, prior to beginning the reconstruction, the Contractor will contact the USCG District where the vessel will be reconstructed, notify the responsible OCMI (Officer in charge of marine inspection) of the reconstruction, and arrange for inspections during the process. The Contractor is responsible for the inspection and approval of every aspect of the reconstruction of the vessel, except for the final stability, which is the responsibility of the Commission.

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - None.

DRAWING CHANGES – ALL CONTRACTS

Item 1 - Replace current drawings with the attached Drawings. The only change to the set are Drawings 1266002 & 1266004. Please review the drawing changes and pay particular attention to Bill of Materials Table and the note under the table. These products are proprietary and must be used as they are based upon the USCG approval letters.