



Bid Opening: February 23, 2021
 Posted: March 24, 2021

PADGS - Bid Tab

Project Name: SCI Cambridge Springs - Construct Addition to Dietary Building
Bid Submitted: Yes

Description	Company Name	Quote (Total Cost)	Rejection Reasons	Bid Withdrawn?
Bid Package Name: DGS C-1579-0008 Phase 1.1 Revised Rebid (12 records)				
Section Name: Base Bid (4 records)				
Base Bid 1 Total Cost	Hudson Group Inc	2,450,000.00		
Base Bid 1 Total Cost	PERRY CONSTRUCTION GROUP INC	2,588,000.00		
Base Bid 1 Total Cost	Hudson Construction, Inc.	2,589,000.00		
Base Bid 1 Total Cost	Fred L. Burns, Inc.	2,850,000.00		
Section Name: Base Bid 2 (4 records)				
Base Bid 2 Total Cost	Hudson Group Inc	2,506,000.00		
Base Bid 2 Total Cost	Hudson Construction, Inc.	2,614,000.00		
Base Bid 2 Total Cost	PERRY CONSTRUCTION GROUP INC	2,623,000.00		
Base Bid 2 Total Cost	Fred L. Burns, Inc.	2,895,700.00		
Section Name: Base Bid 3 (4 records)				
Base Bid 3 Total Cost	Hudson Group Inc	2,594,000.00		
Base Bid 3 Total Cost	Hudson Construction, Inc.	2,656,600.00		
Base Bid 3 Total Cost	PERRY CONSTRUCTION GROUP INC	2,664,000.00		
Base Bid 3 Total Cost	Fred L. Burns, Inc.	2,943,350.00		
Bid Package Name: DGS C-1579-0008 Phase 1.2 Revised Rebid (6 records)				
Section Name: Base Bid (2 records)				
Base Bid 1 Total Cost	First American Industries, Inc.	999,900.00		
Base Bid 1 Total Cost	Renick Brothers Construction Co.	1,345,000.00		
Section Name: Base Bid 2 (2 records)				
Base Bid 2 Total Cost	First American Industries, Inc.	999,900.00		
Base Bid 2 Total Cost	Renick Brothers Construction Co.	1,345,000.00		
Section Name: Base Bid 3 (2 records)				
Base Bid 3 Total Cost	First American Industries, Inc.	999,900.00		
Base Bid 3 Total Cost	Renick Brothers Construction Co.	1,348,000.00		
Bid Package Name: DGS C-1579-0008 Phase 1.3 Revised Rebid (12 records)				
Section Name: Base Bid (4 records)				
Base Bid 1 Total Cost	First American Industries, Inc.	589,000.00		
Base Bid 1 Total Cost	Independence Excavating, Inc.	624,000.00		
Base Bid 1 Total Cost	Fred L. Burns, Inc.	697,000.00		
Base Bid 1 Total Cost	Renick Brothers Construction Co.	781,000.00		
Section Name: Base Bid 2 (4 records)				
Base Bid 2 Total Cost	First American Industries, Inc.	589,000.00		
Base Bid 2 Total Cost	Independence Excavating, Inc.	624,000.00		
Base Bid 2 Total Cost	Fred L. Burns, Inc.	697,000.00		
Base Bid 2 Total Cost	Renick Brothers Construction Co.	781,000.00		
Section Name: Base Bid 3 (4 records)				

	Base Bid 3 Total Cost	First American Industries, Inc.	589,000.00		
	Base Bid 3 Total Cost	Independence Excavating, Inc.	630,000.00		
	Base Bid 3 Total Cost	Fred L. Burns, Inc.	703,960.00		
	Base Bid 3 Total Cost	Renick Brothers Construction Co.	788,000.00		
Bid Package Name: DGS C-1579-0008 Phase 1.4 Revised Rebid (9 records)					
Section Name: Base Bid (3 records)					
	Base Bid 1 Total Cost	PENN OHIO ELECTRICAL COMPANY	484,000.00		
	Base Bid 1 Total Cost	A&MP electric, Inc.	575,500.00		
	Base Bid 1 Total Cost	JONES MASONRY RESTORATION CORP	804,000.00		
Section Name: Base Bid 2 (3 records)					
	Base Bid 2 Total Cost	PENN OHIO ELECTRICAL COMPANY	484,000.00		
	Base Bid 2 Total Cost	A&MP electric, Inc.	575,500.00		
	Base Bid 2 Total Cost	JONES MASONRY RESTORATION CORP	804,000.00		
Section Name: Base Bid 3 (3 records)					
	Base Bid 3 Total Cost	PENN OHIO ELECTRICAL COMPANY	481,000.00		
	Base Bid 3 Total Cost	A&MP electric, Inc.	567,000.00		
	Base Bid 3 Total Cost	JONES MASONRY RESTORATION CORP	877,000.00		
Bid Package Name: DGS C-1579-0008 Phase 1.5 Revised Rebid (6 records)					
Section Name: Base Bid (2 records)					
	Base Bid 1 Total Cost	Culinary Depot	191,644.20		
	Base Bid 1 Total Cost	HRI Supply & Design	248,288.00		
Section Name: Base Bid 2 (2 records)					
	Base Bid 2 Total Cost	Culinary Depot	191,644.20		
	Base Bid 2 Total Cost	HRI Supply & Design	248,288.00		
Section Name: Base Bid 3 (2 records)					
	Base Bid 3 Total Cost	Culinary Depot	191,644.20		
	Base Bid 3 Total Cost	HRI Supply & Design	248,288.00		
Grand Totals (45 records)					