



**Bid Opening: September 14, 2021**  
 Posted: September 20, 2021

**PADGS - Bid Tab**

**Project Name: SCI Forest - Upgrade/Replace Intercom System & Replace Power Inverters**  
**Bid Submitted: Yes**

Description	Company Name	Quote (Total Cost)	Rejection Reason	Bid Withdrawn?
<b>Bid Package Name: C-0377-0005-001.4 Electrical (9 records)</b>				
<b>Section Name: Base Bid (3 records)</b>				
Base Bid 1 Total Cost	PENN OHIO ELECTRICAL COMPANY	1,075,000.00		
Base Bid 1 Total Cost	TSB Inc. d/b/a Schultheis Electric	1,123,500.00		
Base Bid 1 Total Cost	Hallstrom-Clark Electric Inc.	1,419,000.00		
<b>Section Name: Base Bid 2 (3 records)</b>				
Base Bid 2 Total Cost	PENN OHIO ELECTRICAL COMPANY	1,695,000.00		
Base Bid 2 Total Cost	TSB Inc. d/b/a Schultheis Electric	1,754,600.00		
Base Bid 2 Total Cost	Hallstrom-Clark Electric Inc.	2,101,000.00		
<b>Section Name: Base Bid 3 (3 records)</b>				
Base Bid 3 Total Cost	PENN OHIO ELECTRICAL COMPANY	2,668,000.00		
Base Bid 3 Total Cost	TSB Inc. d/b/a Schultheis Electric	2,775,200.00		
Base Bid 3 Total Cost	Hallstrom-Clark Electric Inc.	3,173,000.00		
<b>Grand Totals (9 records)</b>				