



Bid Opening: April 18, 2022

PADGS - Bid Tab

Posted: April 25, 2022

Project Name: Torrance State Hospital - Electrical Upgrades

Bid Submitted: Yes

Description	Company Name	Quote (Total Cost)	Rejection Reason	Bid Withdrawn?
Bid Package Name: C-0513-0036 Phase 1.4 (15 records)				
Section Name: Base Bid (5 records)				
Base Bid 1 Total Cost	Westmoreland Electric Services, LLC	8,716,000.00		
Base Bid 1 Total Cost	Clista Electric, Inc.	10,388,000.00		
Base Bid 1 Total Cost	Bob Biter Electrical Enter, Inc.	10,730,000.00		
Base Bid 1 Total Cost	Pitt Electric, Inc.	11,740,000.00		
Base Bid 1 Total Cost	THE FARFIELD COMPANY	11,996,000.00		
Section Name: Base Bid 2 (5 records)				
Base Bid 2 Total Cost	Westmoreland Electric Services, LLC	9,662,000.00		
Base Bid 2 Total Cost	Clista Electric, Inc.	11,281,000.00		
Base Bid 2 Total Cost	Bob Biter Electrical Enter, Inc.	11,730,000.00		
Base Bid 2 Total Cost	Pitt Electric, Inc.	12,834,000.00		
Base Bid 2 Total Cost	THE FARFIELD COMPANY	12,949,000.00		
Section Name: Base Bid 3 (5 records)				
Base Bid 3 Total Cost	Westmoreland Electric Services, LLC	9,882,000.00		
Base Bid 3 Total Cost	Clista Electric, Inc.	11,484,000.00		
Base Bid 3 Total Cost	Pitt Electric, Inc.	12,999,000.00		
Base Bid 3 Total Cost	THE FARFIELD COMPANY	13,196,000.00		
Base Bid 3 Total Cost	Bob Biter Electrical Enter, Inc.	13,275,000.00		
Grand Totals (15 records)				