



**Bid Opening: February 17, 2022**  
 Posted: March 28, 2022

**PADGS - Bid Tab**

**Project Name: SCI Rockview - Site Amenity and Infrastructure Improvement**  
**Bid Submitted: Yes**

Description	Company Name	Quote (Total Cost)	Rejection Reason	Bid Withdrawn?
<b>Bid Package Name: C-0571-0037 Phase 1 (9 records)</b>				
<b>Section Name: Base Bid (3 records)</b>				
Base Bid 1 Total Cost	John Nastase Construction	1,729,981.55		
Base Bid 1 Total Cost	Mid Atlantic Storage Systems, Inc.	1,904,795.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 1 Total Cost	Mid-State Construction, Inc.	2,197,914.00		
<b>Section Name: Base Bid 2 (3 records)</b>				
Base Bid 2 Total Cost	John Nastase Construction	1,866,868.99		
Base Bid 2 Total Cost	Mid Atlantic Storage Systems, Inc.	2,001,845.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 2 Total Cost	Mid-State Construction, Inc.	2,272,803.00		
<b>Section Name: Base Bid 3 (3 records)</b>				
Base Bid 3 Total Cost	John Nastase Construction	1,796,800.70		Withdrawn
Base Bid 3 Total Cost	Mid Atlantic Storage Systems, Inc.	2,124,005.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 3 Total Cost	Mid-State Construction, Inc.	2,337,362.00		
<b>Grand Totals (9 records)</b>				