



PADGS - Bid Tab

Bid Opening: August 26, 2021
 Posted: October 20, 2021

Project Name: SCI Waymart - Exterior Building Envelop & Site Infrastructure Upgrades
Bid Submitted: Yes

Description	Company Name	Quote (Total Cost)	Rejection Reason	Bid Withdrawn?
-------------	--------------	--------------------	------------------	----------------

Bid Package Name: C-1578-0009-002.1 General (20 records)

Section Name: Base Bid (5 records)

Base Bid 1 Total Cost	Mar-Paul Company Inc.	5,297,000.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 1 Total Cost	D.A. Nolt, Inc.	6,557,236.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 1 Total Cost	Lupini Construction, Inc.	6,596,192.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 1 Total Cost	C&D Waterproofing Corp.	6,746,475.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 1 Total Cost	D&M Construction Unlimited, Inc.	10,317,000.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	

Section Name: Base Bid 2 (5 records)

Base Bid 2 Total Cost	Mar-Paul Company Inc.	5,871,000.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 2 Total Cost	D.A. Nolt, Inc.	7,002,620.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 2 Total Cost	Lupini Construction, Inc.	7,072,618.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	

Base Bid 2 Total Cost	C&D Waterproofing Corp.	7,162,891.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 2 Total Cost	D&M Construction Unlimited, Inc.	11,007,600.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Section Name: Base Bid 3 (5 records)				
Base Bid 3 Total Cost	Mar-Paul Company Inc.	6,116,000.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 3 Total Cost	D.A. Nolt, Inc.	7,161,834.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 3 Total Cost	Lupini Construction, Inc.	7,340,908.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 3 Total Cost	C&D Waterproofing Corp.	7,394,840.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 3 Total Cost	D&M Construction Unlimited, Inc.	11,459,150.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Section Name: Base Bid 4 (5 records)				
Base Bid 4 Total Cost	Mar-Paul Company Inc.	6,261,000.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 4 Total Cost	D.A. Nolt, Inc.	7,285,417.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 4 Total Cost	Lupini Construction, Inc.	7,382,736.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	

Base Bid 4 Total Cost	C&D Waterproofing Corp.	7,493,250.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Base Bid 4 Total Cost	D&M Construction Unlimited, Inc.	11,605,200.00	BIDS REJECTED IN THE BEST INTEREST OF THE COMMONWEALTH	
Grand Totals (20				