



PADGS - Bid Tab

Bid Opening: October 14, 2021
 Posted: October 19, 2021

Project Name: Warren State Hospital - Upgrade Electric
Bid Submitted: Yes

Description	Company Name	Quote (Total Cost)	Rejection Reason	Bid Withdrawn?
Bid Package Name: C-0514-0027 Phase 2.4 Electrical Construction (15 records)				
Section Name: Base Bid 1 (5 records)				
Base Bid 1 Total Cost	Blackhawk-Neff, Inc.	4,639,900.00		
Base Bid 1 Total Cost	PENN OHIO ELECTRICAL COMPANY	4,948,000.00		
Base Bid 1 Total Cost	The Ryan Company	5,155,000.00		
Base Bid 1 Total Cost	O'Connell Electric Company, Inc.	5,168,061.00		
Base Bid 1 Total Cost	Mare Solutions, Inc.	6,988,000.00		
Section Name: Base Bid 2 (5 records)				
Base Bid 2 Total Cost	Blackhawk-Neff, Inc.	4,670,700.00		
Base Bid 2 Total Cost	PENN OHIO ELECTRICAL COMPANY	4,999,000.00		
Base Bid 2 Total Cost	O'Connell Electric Company, Inc.	5,200,771.00		
Base Bid 2 Total Cost	The Ryan Company	5,215,000.00		
Base Bid 2 Total Cost	Mare Solutions, Inc.	7,014,000.00		
Section Name: Base Bid 3 (5 records)				
Base Bid 3 Total Cost	Blackhawk-Neff, Inc.	4,753,300.00		
Base Bid 3 Total Cost	PENN OHIO ELECTRICAL COMPANY	5,140,000.00		
Base Bid 3 Total Cost	The Ryan Company	5,365,000.00		
Base Bid 3 Total Cost	O'Connell Electric Company, Inc.	5,406,615.00		
Base Bid 3 Total Cost	Mare Solutions, Inc.	7,237,000.00		
Grand Totals (15 records)				