



Bid Opening: May 16, 2022

Posted: May 16, 2022

PADGS - Unofficial Bid Tab

Project Name: SCI Huntingdon - Electrical Upgrades

Bid Submitted: Yes

	Description	Company Name	Quote (Total Cost)
Bid Package Name: C-0572-0026.1 Phase 1 Revised Rebid (3 records)			
Section Name: Base Bid (1 records)			
	Base Bid 1 Total Cost	J. C. Orr & Son, Inc.	765,374.08
Section Name: Base Bid 2 (1 records)			
	Base Bid 2 Total Cost	J. C. Orr & Son, Inc.	770,746.47
Section Name: Base Bid 3 (1 records)			
	Base Bid 3 Total Cost	J. C. Orr & Son, Inc.	770,746.47
Bid Package Name: C-0572-0026.2 Phase 1 Revised Rebid (0 records) NO BIDS RECEIVED			
Bid Package Name: C-0572-0026.4 Phase 1 Revised Rebid (9 records)			
Section Name: Base Bid (3 records)			
	Base Bid 1 Total Cost	Bob Biter Electrical Enter, Inc.	6,993,000.00
	Base Bid 1 Total Cost	Westmoreland Electric Services, LLC	7,427,000.00
	Base Bid 1 Total Cost	PENN OHIO ELECTRICAL COMPANY	10,888,000.00
Section Name: Base Bid 2 (3 records)			
	Base Bid 2 Total Cost	Bob Biter Electrical Enter, Inc.	7,703,000.00
	Base Bid 2 Total Cost	Westmoreland Electric Services, LLC	8,151,000.00
	Base Bid 2 Total Cost	PENN OHIO ELECTRICAL COMPANY	11,436,000.00
Section Name: Base Bid 3 (3 records)			
	Base Bid 3 Total Cost	Bob Biter Electrical Enter, Inc.	7,950,000.00
	Base Bid 3 Total Cost	Westmoreland Electric Services, LLC	8,830,000.00
	Base Bid 3 Total Cost	PENN OHIO ELECTRICAL COMPANY	12,610,000.00