



PADGS - Official Bid Tab

Project Name: Wernersville State Hospital - Upgrade Electrical  
 Bids Submitted: 12/21/2023 Updated: 1/8/2024

Description	Company Name	Quote (Total Cost)	Rejected	Withdrawn
<b>Bid Package Name: DGS C-0515-0034 Phase 1.4 Electrical (12 records)</b>				
<b>Section Name: Base Bid (4 records)</b>				
Base Bid 1 Total Cost	US Solutions, Inc	8,291,000.00		
Base Bid 1 Total Cost	BSI Electrical Contractors	9,344,000.00		
Base Bid 1 Total Cost	CEDAR ELECTRIC INC	10,660,000.00		
Base Bid 1 Total Cost	JOYCE ELECTRICAL INC.	12,740,000.00		
<b>Section Name: Base Bid 2 (4 records)</b>				
Base Bid 2 Total Cost	US Solutions, Inc	8,615,635.00		
Base Bid 2 Total Cost	BSI Electrical Contractors	9,819,000.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 2 Total Cost	CEDAR ELECTRIC INC	11,105,000.00		
Base Bid 2 Total Cost	JOYCE ELECTRICAL INC.	13,319,160.00		
<b>Section Name: Base Bid 3 (4 records)</b>				
Base Bid 3 Total Cost	US Solutions, Inc	8,747,421.00		
Base Bid 3 Total Cost	BSI Electrical Contractors	10,073,000.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 3 Total Cost	CEDAR ELECTRIC INC	11,290,000.00		
Base Bid 3 Total Cost	JOYCE ELECTRICAL INC.	13,481,900.00		