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ADDENDUM NO. 24

DATE: June 5, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT

1800  HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO.  24

on

PROJECT NO. DGS C-0211-0005 PHASE 005
PROJECT TITLE - PA State Police Academy - Core Bldgs, BESO & Sitework
PROFESSIONAL:
SOM
7 World Trade Center
New York, NY, 10007

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you 
must re-submit your bid(s) prior to the bid opening date and time.  

GENERAL CHANGES – ALL CONTRACTS
   Item 1 -    Please note the following:

• Pre-bid conference is Friday, June 16 at 10:00 AM ET at the PSP Academy Auditorium. Attendance 
is strongly suggested but not mandatory.

• Final questions must be submitted via e-Builder no later than 5:00 PM ET on Tuesday, July 18.
• Final Addendum will be issued via e-Builder no later than Tuesday, July 25th.
• Bids are due Tuesday, August 1 no later than 2:00 PM ET. This is a very tight bidding schedule so 

please manage your time effectively.
 

   Item 2 -   This is Addendum 24. Please note  that Addendums 1-23 where issued in the course of the previous bid 
process and can be disregarded for the purposes of this bid. Items issued in addendums from the previous bid process 
have been incorporated into the current, re-issued bid documents.
 
   Item 3 -   In response to questions submitted, please note the following:

.1 CONTRACT
• Question 1: Has there been any reduction in the scope of work since the previous bid? Additionally, 

what was the previously low GC bid?
• Response: Compared with the previous bid, this bid package has been reduced to include only the 

following buildings: Marquee, Firearms Unit, Gym, BESO, Museum Garage, Pump House, 
Emergency Generator; and the following Sitework: Sitework associated with the Marquee, Firearms 
Unit, and Gym buildings, Police Academy Drive, and the North Access Road. Remaining scope that 
was included in the previous bid is excluded from this bid and will be included in a forthcoming Bid 
package, to be issued June 22. Previous bid costs cannot be shared, but DGS's anticipated bid range 
has been published and should be consulted by bidders. ESTIMATED RANGE:.1 General – 
$160,000,000 - $170,000,000 .2 HVAC – $25,000,000 - $35,000,000 .3 Plumbing - $10,000,000 - 
$20,000,000 & .4 Electrical – $25,000,000 - $35,000,000

• Question 2: The ACD series demo drawings seem to indicate a portion of a building is to remain. 
However, this portion of building to remain doesn't seem to show up on the site plans or the 
architectural plans. Please advise is this portion of building is to remain and where.



DGS C-0211-0005PHASE 005             PAGE  2   
ADDENDUM NO. 24

• Response: Refer to ACD-AX-101 as issued with this Addendum 01, revised to include an existing 
campus site plan to reference the described demolition scope location.

• Question 3: Drawing MAQ-S-001 notes that soil nails are needed due to proximity of existing 
buildings that need to remain operational during construction of Marquee. There isn't a phasing plan 
or drawings showing any buildings that need to remain during construction of Marquee. Please advise 
on extent of soil nails needed.

• Response: Refer to enlarged foundation part plans MAQ-S-100, 101, 102, 103 for locations of 
foundation walls. See MAQ-S-211 for relationship between foundation wall and soil nail wall. The 
note pertaining to the "existing building to remain operational" on MAQ-S-001 refers to design 
criteria factors for the soil nail wall as described in 313236.1.3. Please see updated notation on STE-
C-301 for extent of existing building to remain operational during the Marquee's construction.

• Question 4: The Instruction to Bidders is based on an electronic submission. This is a hand delivered 
RFP. Please advise.

• Response: Proposals must be received by the Department of General Services in the Lobby of the 
Arsenal Building, 1800 Herr Street, Harrisburg, PA, prior to the Proposal Submission Deadline Date 
and Time regardless of method of delivery used. Please disregard the requirement for an electronic 
submission noted in the Instructions to Bidders. 

SPECIFICATION CHANGES – ALL CONTRACTS
   No changes 
          
DRAWING CHANGES – ALL CONTRACTS
   Item 1 - Please refer to the attached documents for updated drawings as described in responses to questions and 
listed below.

NUMBER / NAME / ACTION

STE-C-301 / SITE DEMOLITION PLAN 1 / Revised (demolition scope clarification)
ACD-AX-101 / ARCHITECTURAL DEMOLITION PLAN / Revised (added key plan) 
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ACD-AX-103

1. THE CONTRACTOR SHALL CHECK AND VERIFY 
ALL DIMENSIONS AND JOB CONDITIONS BEFORE 
COMMENCEMENT OF WORK AND BE 
RESPONSIBLE FOR ITS ACCURACY

2. IT IS THE RESPONSIBILITY OF THE 
CONTRACTOR TO FAMILIARIZE THEMSELVES 
WITH THE EXTENT OF NEW CONSTRUCTION, AND 
TO PROVIDE ALL NECESSARY DEMOLITION 
REQUIRED TO COMPLETE THE PROPOSED NEW 
CONSTRUCTION SHOWN OR IMPLIED.

3. EXISTING WORK TO REMAIN IS TO BE 
PROTECTED DURING DEMOLITION AND KEPT 
FREE OF DEBRIS 

4.  THE ARCHITECT ASSUMES NO 
RESPONSIBILITY FO MEANS, METHODS OR 
TECHNIQUE OF DEMOLITION

5. MAINTAIN TWO MEANS OF EGRESS FROM ALL 
THE AREAS OF THE FLOOR DURING ALL PHASES 
OF DEMOLITION

6. COMPLETELY WITH ALL APPLICABLE LOCAL, 
STATE AND FEDERAL LAWS, RULES AND 
REGULATIONS PERTAINING TO THE FOLLOWING:
   A. DEMOLITION AND ALTERATION WORK 
INCLUDING BUT NOT LIMITED TO THE FEDERAL 
OCCUPATIONAL SAFETY AND HEALTH ACT AND 
CONSTRUCTION SAFETY ACT
   B. THE PROTECTION OF THE PUBLIC DURING 
DEMOLITION AND ALTERATIONS INCLUDING BUT 
NOT LIMITED TO REQUIREMENTS FOR SAFETY 
OF OPERATIONS, NOISE CONTROL, REMOVAL 
AND DISPOSAL OF WASTE MATERIALS, CONTROL 
OF DUST, DIRT POLLUTANTS, FLAMMABLE 
MATERIALS, EXPLOSIVE MATERIALS, CORROSIVE 
SUBSTANCES AND PROTECTION AGAINST FIRE.

7.  PROVIDE SEALS IN ALL OPENINGS AND PIPE 
SLEEVES AND CHASES BETWEEN FLOORS, 
ESPECIALLY IN TELEPHONE & ELECTRICAL 
CLOSETS TO PREVENT DUST MIGRATION

8. PROVIDE PROTECTIVE COVERING OVER ALL 
FIRE ALARM DEVICES TO PREVENT DAMAGE; 
CLEAN OR REPLACE ITEMS DAMAGED UNLESS 
OTHERWISE DIRECTED. 

9. PROVIDE FOR THE RE-SUPPORT OF EXISTING 
PIPING HIGH PRESSURE DUCTWORK, CONDUITS, 
ETC, FROM THE METAL DECK WHERE HANDERS 
MAY BE REMOVED BY THE DEMOLITION. 

10. PROVIDE PROTECTION OF ANY EXISTING 
BUILDING SYSTEM TO REMAIN THAT MAY BE 
EXPOSED BY THE DEMOLITION WORK. 

11. TAKE NECESSARY PRECAUTIONS TO 
PREVENT DUST FROM RISING BY WETTING 
DEMOLISHED MASONRY, CONCRETE, PLASTER 
AND SIMILAR DEBRIS. PROTECT UNALTERED 
PORTIONS OF THE EXISTING BUILDING 
AFFECTED BY THE OPERATIONS UNDER THIS 
SECTION BY DUSTPROOF PARTITIONS AND 
OTHER ADEQUATE MEANS. 

12. PROVIDE ADEQUATE FIRE PROTECTION IN 
ACCORDANCE WITH LOCAL FIRE DEPT. 
REQUIREMENTS. 

13. CONTRACT TO REMOVE ALL EXISTING WALL 
UNITS, CABINETS, WORKSTATIONS, FILING 
CABINET BASES, ASSOCIATED MILLWORK AND 
ALL MISC. FURNISHINGS. 

14. MATERIALS AND ITEMS DEMOLISHED AND 
NOT DESIGNATED TO BECOME THE PROPERTY 
OF THE OWNER OR TO BE SALVAGED SHALL 
BECOME THE PROPERTY OF THE CONTRACTOR 
AND SHALL BE REMOVED FROM THE OWNER’S 
PROPERTY

15. EXECUTE THE WORK IN A CAREFUL AND 
ORDERLY MANNER WITH THE LEAST 
DISTURBANCE TO THE PUBLIC AND OCCUPANTS 
OF THE BUILDING.

16. REFERENCE .2 HVAC DRAWINGS FOR HVAC 
DEMOLITION SCOPE

17. REFERENCE .3 PLUMBING DRAWINGS FOR 
PLUMBING DEMOLITION SCOPE

18. REFERENCE .4 ELECTRICAL DRAWINGS FOR 
ELECTRICAL DEMOLITION SCOPE 

DEMOLITION NOTES

KEYED NOTES

1. REMOVE EXISTING PARTITION AND BASE AS 
SHOWN. 

2. REMOVE EXISTING PARAPET AS SHOWN 

3. DEMOLISH EXISTING STRUCTURE IN ITS 
ENTIRETY, INCLUDING EXTERIOR WALLS, 
WINDOWS, DOORS AND ROOF, STRUCTURE 
INCLUDING ALL SLABS, JOISTS COLUMNS, AND 
MISCELLANEOUS FRAMING, ALL STAIRS, 
GUARDRAILS AND HANDRAILS, ALL INTERIOR 
PARTITIONS, CEILINGS, FLOORS AND FINISHES, 
AND ALL FIXTURES AND FURNISHINGS. 
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ACD-AX-101

NOTE:
REFER TO CIVIL DRAWINGS FOR EXTENTS OF FULL-BUILDING DEMOLITION SCOPE.

PARTIAL BUILDING DEMOLITION SCOPE
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TACTICAL TRAINING DESIGN

231 E. Buffalo St #502, Milwaukee, WI 53202

LOCAL ARCHITECT

Jacobs Wyper Architects

1232 Chancellor St, Philadelphia, PA 19107

STRUCTURAL ENGINEER

Skidmore, Owings & Merrill LLP

250 Greenwich St, New York, NY 10007

ELECTRICAL, PLUMBING, FIRE PROTECTION, FIRE ALARM ENGINEER

A & J Consulting Engineering Services, P.C.

164 Brighton Rd, Clifton, NJ 07012

MECHANICAL, AV/IT ENGINEER

Interface Engineering, Inc.

2000 M Street NW, Suite 270, Washington, DC 20036

ACOUSTICAL ENGINEER

Cerami

1001 Ave of the Americas, 4th Floor, New York, NY 10018

CODE CONSULTING

CCI

215 W 40th St, 10th Floor, New York, NY 10018

CIVIL ENGINEER

Langan

1818 Market St #3300, Philadelphia, PA 19103

VERTICAL TRANSPORT

Michael Blades & Associates Ltd.

5409 Rapidan Ct, Lothian, MD 20711

SIGNAGE CONSULTANT

Patricia Hord Graphik Design

119 S. St. Asaph St, Alexandria, VA 22314

LANDSCAPE

Lee and Associates, Inc.

638 I Street NW, Washington, DC 20001

LIGHTING

MCLA

1000 Patomic St NW, Suite 121, Washington, DC 20007

FOOD SERVICE

Hopkins Foodservice Specialists, Inc.

7906 MacArthur Blvd,  Suite 100, Cabin John, MD 20818

ARCHITECT
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Tactical Design North, Inc.

POOL DESIGN

AQUA Design International

7536 N. La Cholla Blvd, Tucson, AZ 85741
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LEVEL 2 DEMOLITION PLAN2

SCALE:  1/8" = 1'-0"

LEVEL 1 DEMOLITION PLAN1 0 4'-0" 8'-0" 16'-0" 32'-0"

1 12 MAY 2023 ISSUED FOR BID

2 2 JUNE 2023 ADDENDUM 1

SCALE:  1" = 300'-0"
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(NOT SHOWN TO SCALE)

BUILDING TO BE
DEMOLISHED

LIMIT OF DISTURBANCE
ASPHALT TO BE REMOVED

TREES TO BE REMOVED

SITE FEATURE TO BE REMOVED

UTILITY TO BE REMOVED

TREE PROTECTION FENCETPF
RECORD REVISIONS

D.G.S. PROJECT No.

 SIGNATURE                                          DATE

COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF GENERAL SERVICES

HARRISBURG, PENNSYLVANIA

CONTRACTOR SHALL FIELD VERIFY
ALL DIMENSIONS.

VARIANCE FROM CONTRACT
DOCUMENTS NOT PERMITTED

WITHOUT PROFESSIONAL & BUREAU
OF CONSTRUCTION APPROVAL.

VERIFY SCALE

IF BAR IS NOT ONE (1) INCH LONG,
ADJUST SCALE ACCORDINGLY

BAR IS ONE (1) INCH
LONG

ON ORIGINAL DRAWING:
0 1

Skidmore, Owings & Merrill LLP
250 Greenwich St, New York, 10007

C-0211-0005 PHASE 5

PENNSYLVANIA STATE POLICE
HERSHEY, DAUPHIN COUNTY, PA

Pennsylvania State Police Academy
Core Buildings, BESO & Sitework

© Copyright Skidmore, Owings & Merrill LLP

CHECKED BYDRAWN BY SCALEDATE

SHEET No.

AS NOTED

PAGE NUMBER
        OF 98

TJM/BXP/KSB MAY 2023KLF

1

KEYPLAN

TACTICAL TRAINING DESIGN
Tactical Design North
231 E. Buffalo St #502, Milwaukee, WI 53202

D
F

G
I

J
K

L
E

H

3 4 5 6 7 8 92

ARCHITECT

STRUCTURAL ENGINEER
Skidmore, Owings & Merrill LLP
250 Greenwich St, New York, NY 10007

Jacobs Wyper Architects
1232 Chancellor St, Philadelphia, PA 19107

E, P, FP, FA ENGINEER
A & J Consulting Engineering Services
164 Brighton Rd, Clifton, NJ 07012

MECHANICAL, AV/IT ENGINEER
Interface Engineering, Inc.
2000 M Street NW, Washington, DC 20036

ACOUSTICAL ENGINEER
Cerami
1001 Ave of the Americas, New York, NY 10018

CODE CONSULTING
CCI
215 W 40th St, 10th Floor, New York, NY 10018

CIVIL ENGINEER
Langan
1818 Market St #3300, Philadelphia, PA 19103

VERTICAL TRANSPORT
Michael Blades & Associates Ltd.
5409 Rapidan Ct, Lothian, MD 20711

SIGNAGE CONSULTANT
Patricia Hord Graphik Design
119 S. St. Asaph St, Alexandria, VA 22314

LANDSCAPE
Lee and Associates, Inc.
638 I Street NW, Washington, DC 20001

LIGHTING
MCLA
1000 Potomac St NW, Washington, DC 20007

FOOD SERVICE
Hopkins Foodservice Specialists, Inc.
7906 MacArthur Blvd, Cabin John, MD 20818

COST ESTIMATING
Aqua Design International
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18 FEB 2022
ISSUED TO L&I

7536 N. La Cholla Blvd, Tucson, AZ 85741

19 MAY 2023
ISSUED FOR BID

CHRISTOPHER HAGER, PE
PROFESSIONAL ENGINEER

PA LIC. NO: 63172

3

06 MAY 2022
TOWNSHIP COMMENTS

4

02 JUN 2022
TOWNSHIP COMMENTS

5

29 JUL 2022
NPDES COMMENTS
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