

DATE: May 14, 2020

DEPARTMENT OF GENERAL SERVICES
BUREAU OF PRE-CONSTRUCTION
1800 HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 7

on

PROJECT NO. DGS C-0503-0023 PHASE 001

PROJECT TITLE - Danville State Hospital - HVAC Replacement

PROFESSIONAL:

Martin Rogers

185 N Pennsylvania Ave.

Wilkes-Barre, PA, 18701

If you submitted a bid through e-Builder prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) through e-Builder prior to the bid opening date and time. Please see Section 4.C. of the Instruction to Bidder

GENERAL CHANGES – ALL CONTRACTS

Item 1 - All Contractors shall comply with the COVID-19 Guidance requirements and each Base Bid must include all associated costs for this COVID-19 Guidance.