

DATE: April 9, 2020

DEPARTMENT OF GENERAL SERVICES  
BUREAU OF PRE-CONSTRUCTION  
1800 HERR STREETS  
HARRISBURG, PENNSYLVANIA

**ADDENDUM NO. 5**

**on**

**PROJECT NO. DGS C-0503-0023 PHASE 001**

**PROJECT TITLE - Danville State Hospital - HVAC Replacement**

**PROFESSIONAL:**

Martin Rogers

185 N Pennsylvania Ave.

Wilkes-Barre, PA, 18701

**If you submitted a bid through e-Builder prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) through e-Builder prior to the bid opening date and time. Please see Section 4.C. of the Instruction to Bidder**

GENERAL CHANGES – .1 GC and .5 FIRE PROTECTION CONTRACTS

Item 1 - Due to the ongoing COVID-19 pandemic, the due date for the RFP has been extended from April 23, 2020 to May 21, 2020 (4 weeks).