

DATE: June 4, 2019

DEPARTMENT OF GENERAL SERVICES  
BUREAU OF PRE-CONSTRUCTION  
1800 HERR STREETS  
HARRISBURG, PENNSYLVANIA

**ADDENDUM NO. 4**

on

**PROJECT NO. DGS C-0251-0095 PHASE 001**

**PROJECT TITLE - District 6-0 Regional Traffic Management Center and Parking Structure**

**PROFESSIONAL:**

General Services  
1800 Herr Street  
Harrisburg, PA, 17103

**If you submitted a bid through e-Builder prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) through e-Builder prior to the bid opening date and time. Please see Section 4.C. of the Instruction to Bidder**

**REQUEST FOR PROPOSAL FOR A DESIGN-BUILD CONTRACTOR**

GENERAL CHANGES

Item 1- Bridging Document Section 16.2.2: In Figures 2 and 3, REVISE references to the fiber interconnect cable between the new RTMC Building and the existing PennDOT Building to be "96 strands" in lieu of "48 strands".