

It is understood that if work is not completed within the time period set forth in the Notice to Proposers, or any such extension of that time, the Contractor shall pay DGS as liquidated damages and not as a penalty for such failure, the amount of \$ Seven Thousand Five Hundred Dollars (\$7,500.00) per day for each and every calendar day thereafter until such work is completed and accepted.

FOR AN EXPLANATION OF BASE BIDS AND THE WORK TO BE ASSOCIATED WITH THE ELEVATOR SYSTEMS, SEE SECTION 010300 OF THE SPECIFICATIONS

.1 PROPOSER: WOHLSEN CONSTRUCTION COMPANY

Base Bid #1: Elevator Systems \$ 2,741,037

Remainder of Work \$ 41,292,963

Lump Sum Offer: FORTY FOUR MILLION THIRTY FOUR THOUSAND Dollars and 00 Cents
(Written)

\$ 44,034,000 .00
(Figures)

Base Bid #2:

Lump Sum Offer: FORTY EIGHT MILLION NINE HUNDRED THIRTY NINE THOUSAND Dollars and 00 Cents
(Written)

\$ 48,939,000 .00
(Figures)

Base Bid #3:

Lump Sum Offer: FIFTY FOUR MILLION SEVEN HUNDRED SIXTY THOUSAND Dollars and 00 Cents
(Written)

\$ 54,760,000 .00
(Figures)