

FOR AN EXPLANATION OF BASE BIDS, SEE SECTION 01030 OF THE SPECIFICATIONS

.1 PROPOSER: Mascaro Construction Company, L.P.

Base Bid #1:

Lump Sum Offer: FORTY FOUR MILLION NINE HUNDRED Dollars and 00 Cents
(Written) FIFTEEN THOUSAND

\$ 44,915,000 .00
(Figures)

Base Bid #2:

Lump Sum Offer: FORTY FIVE MILLION SEVEN HUNDRED Dollars and 0 Cents
~~X~~ FIFTY FOUR THOUSAND
(Written)

\$ 45,754,000 .00
(Figures)

Base Bid #3:

Lump Sum Offer: FORTY FIVE MILLION NINE HUNDRED Dollars and 0 Cents
THIRTY SEVEN THOUSAND
(Written)

\$ 45,937,000 .00
(Figures)

Base Bid #4:

Lump Sum Offer: FORTY SIX MILLION FIVE HUNDRED FORTY TWO Dollars and 0 Cents
(Written) THOUSAND

\$ 46,542,000 .00
(Figures)



UNIT PRICE SCHEDULE

**Project: DGS C-0987-0001 Phase 1 New Construction State Archives & Record Annex
Harrisburg, Dauphin County, Pennsylvania**

Project Number: DGS C-0987-0001.1

Contract Number: DGS

**FOR AN EXPLANATION OF UNIT PRICES SEE SECTION 010250 OF THE SPECIFICATIONS AND
ANY ADDENDUM THAT MODIFIES SECTION 010250**

The unit prices are for adjusting the quantities of work listed below and listed and described in the Contract Documents to reflect actual installed quantities. **Only one Unit Price** is entered which will apply to both the **ADD** and the **DEDUCT** adjustment for actual quantity.

GENERAL CONSTRUCTION (.1) CONTRACT – SCHEDULE OF UNIT PRICES				
ITEM NO.	DESCRIPTION	UNIT OF MEASUREMENT	UNIT PRICE	QUANTITY IN LUMP SUM BID BASE BID 1
1	Add/Deduct Product and/or sludge in AST	Gallon	\$20	150
2	Add/Deduct earth drilling for caissons (drilled piers)	LF	\$900	90
3	Add/Deduct rock coring for caissons (drilled piers)	LF	\$1,100	39
4	Add/Deduct concrete and reinforcing for caissons (drilled piers)	LF	\$200	129