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Discipline:

Base Bid: 1

SDB-2
SDB PARTICIPATION SUBMITTAL

Bidder/Offeror: Jay R. Reynolds, lnc. Solicitation # : DGS C-0211-0005.3

Solicitation Title: Revised Rebid-PA State Police Academv & BESO-Modernization
.3 Plumbing Construction (.1 GC, .2 HVAC,.3 Plumbing,or .4 Electrical)

(identifi the corresponding Base Bid for this SDB Participation Submittal)

CHECK ONE, AND ONLY ONE, BOX. FAILURE TO COMPLY WILL RESULT IN
REJECTION OF YOUR BID/PROPOSAL.
Click on bold titles to navigate to that specific

n I agree to meet
the SDB
participation
goal in full.

I have
completed and
am submitting
with my bid or
proposal an
SDB Utilization
Schedule (SDB-
3), which is
required in order
to be considered
for award.

I am requesting a partial
waiver of the SDB
participation goal.

After making good faith outreach
efforts as more fully described in
the Guidance for Documenting
Good Faith Efforts to Meet the
SDB Participation Goal, I am
unable to achieve the total SDB
participation goal for this
solicitation and am requesting a

partial waiver of the SDB
participation goal.

I have completed and am
submitting with my bid or
proposal both of the following,
which are required in order to be
considered for award:

1. an SDB Utilization Schedule
(SDB-3) for that portion of
the SDB participation goal
that I will meet; AND

I am requesting a full
waiver of the SDB
participation goal

After making good faith
outreach efforts as more
fully described in the
Guidance for
Documenting Good
Faith Efforts to Meet
the SDB Participation
GoaI,I am unable to
achieve any part ofthe
SDB participation goal
for this solicitation and
am requesting a full
waiver of the SDB
participation goal.

I have completed and am
submitting with my bid or
proposal a Good Faith
Efforts Waiver Request
for the complete SDB
participation goal, which
is required in order to be

considered for award.
2. a Good Faith Efforts

Waiver Request for the
portion of the SDB
participation goals that I am
unable to meet.

NOTE: SDB primes who are submitting as bidders or offerors must complete an SDB

Utilization Schedule (SDB-3) identifuing any self-performance towards the SDB participation

goal.

{

Revised: May 5,2023 SDB-2-I



SDB-3
SDB UTILIZATION SCHEDULE

Bidder/Offe.o": Jay R. Reynolds, lnc

Soticitation g ; DGS C-0211-0005.3 Ph. S5slisitation Title: Revised Rebid PA State Police Academy & BESO - Modernization

List in the chart below SDBs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will
be used to meet the SDB participation goal (add additional pages if necessary). Submit a Letter of Commitment (SDB-3.1) for each SDB

subcontractor, supplier, or manufacturer (add additional Letters of Commitment as necessary).

Dollar Value of
Commitment (after

applying any
calculation per

SDB-I, Section IV,
Calculating SDB

participation)

$

$ 1,005,800

Total $ amount:
$ 1.005.800

7o Commitment

(or 7o of work to be
self-performed by

SDB bidder/offeror)

%

5%

%

o/
/l)

%

Total % SDB
commitment: 5

Description of Work to be Performed

(Statement of Work/Specification reference)

IT staffing resources

Plumbing Supplies

Type of SDB

(check all that
applv)

MBE

-l MeP
l wes

[_l Lceresg
a

DOBE
SDVBE
MBE
WBE

I-_l LGBTBE
l-l DoBE
N SDVBE

-I MBE
l wes

f_l LGBTBE
DOBE
SDVBE
MBE

l-l wBE
I-I LGBTBE

E DOBE
SDVBE

SDB Name

SAP Vendor Number
(6-digit number provided by SDB)

SDB Verification Number
(located on DGS SDB verification)

Name: ABC IT Solutions
SAP Vendor Number: 123456
SDB Verification Num ber z 123456-2023-09-SB-M

Name: General Civil Company
SAP Vendor Number: 508839
SDB Verification Numbet' 56gg392 Ozj 1 1-SDB-S

Name:

SAP Vendor Number:

SDB Verification Number:

Name:

SAP Vendor Number:

SDB Verification Number:

Name:

SAP Vendor Number:

SDB Verification Number:

Attach additional sheets if necessary

Revised: May 5,2023 SDB-3-1



SDB-3.1
LETTEROF COMMITMENT

This Letter of Comrnitment serves as confirmation of the commibnent by the prime Bidder or Offeror
to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Projecl

solicitation *, 33"?.Sr9ill,'Loou 
tn' u 

solicitation Name: PA State Pollce Academy & BESO - ModEmlzadon

Services6upplies and Time Frarne. If BidderlOfferor is the successful vendor, the SDB shall perform or

provtdeEaEiiowing services orsupplies during the term of the prime contract, 8s more specifically set

forth below:

Services or zupplies thc SDB will provide: Plumbing Supplies

Spccific Time Frame the SDB will provide
the services or supplies:

During the procurement of plumbing supplies

DollarValue of Commitment. These service or supplies for contract/fce indicated in the table below shall

be for the term ofthe contraot.

COMMIIMENT TABTE

Totrl ContracVFee
CommttmentValue

Allorrable
Partlclpadon
Percantetg

Allowa bl e Partlclpadon
Value egurb tlollnr
VrluoComnhmnton
sD&3

lcl (dl {clxldl=le
SDB Subcontracbr - perbrms at least 5(D6 of the
value of the subconfact with lts own fiorces Lo,J%

SDE Manufacturcr - produces on prcrnisc maErlal,
supplies, articles or equiprncnt requlred for contract. 7@%

sDB Stocklng Suppllan - maintalns rnaterialr on
premlses that are bought and stored and requlred br
the contracL

$1,676,333.33 6sA $1,005,800.00

SDB Non"stocklng Suppller- Servkc Fce Only -Doe:
nqt carrv lrwentory. 1m'6

SDB verified. By signing below, the SDB represents that it meets the SDB requirements set forth in the

Solicitation and all required docurnentation has been provided to the Bidder/Offeror for its SDB submission'

Sincerely, Acknowledged

Wayne R. Reynolds, Executlve Vice President Lawrence F. . Vice President

Bidder/Offeror lntbrmation

Name Jay R. Reynolds, lnc. General Civil Company
Address 1 Brooks Ave-, PO Box 326

Willow Street. PA 17584
56A Concord Rd., Aston, PA 19014

Point of Contact Wayne R. Reynolds Lawrence F. McLaughlin

Telephone # (717) 464-2755 (484',) 480-4595
Email address wreynolds@jrrinc.com larrym@generalcivil.com

,)\ Contact SDB of Contact Printed name

c/a C

Point of Contact Signature Point of Contact

't For purposes ofmonitoringcompliancewith SDB and YBE theworkperlormed by a$rm that is

both an SDB and a YBEwill both the SDB and VBE commitments unless

othemise agreed to by the parties in writing and opproved by BDISBO and the Issuing Ofice.

Reviscd: May 5,2023 sDB-3-l



JAY R.

INC. MECHANICALCONTRACTORS

SDB-5

SDB GOOD FAITH EFFORTS DOCUMENTATION TO

suPPoRT WAIVER REQUEST OF SDB PARTICIPATION GOAL

SDB Submittal

DGS C-0211-0005.3 phase 5 Revised Rebid-pA state Police Academy & BESO Modernization-Plumbing construction
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SDB.5
GOOD FAITII EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part? - Identified SDBs and Record of Solicitations

Identiff the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB

solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,

and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-2).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB

listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the

SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Attach additional sheets as necessary

Reason Quote
Rejected

tr
mn

Used other SDB
Used non-SDB
Self performing

ffiUsed other SDB

ffilUsednon-SDB
ffilSelf performing

Quote
Used?

il lyes

Fltto

il|y".
Flno

Quote
Received?

Details for Follow-up Calls

Date and Time of Call:

811123 0:00 am

Spoke with:

Larry Mclaughlin
Left Message:

Date and Time of Call:

Spoke with:

Left Message:

Follow-up
Solicitation
Date &
Method
Date:

8t1t23

M Phone

Date:
7t20n3

lmail
[Tlemail
[]ru^
Per Kate Wirt
they will bid

Initial
Solicitation
Date &
Method
Date:

7120123

lnnail
l7lemail
l-lr*

Date:
7120123_lmail

Tlemail']ru*

Describe Item of Work
Solicited

Plumbing Supplies

Plumbing Supplies

Name of
Identified
SDB and
Classification
SDB Name:

General Civil
Company

SDVBE
SDB Name:

H&HSvc.
Co., lnc.

SDVBE

Revised: May 5,2023 SDB-5-2a



SDB.5
cooD FArTH EFFORTS DOCUMENTATION TO SUPPORT WAMR REQUEST OF SDB PARTICIPATION GOAL

Pnrt2 - Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB

solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,

and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-2).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB

listed bel-ow, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the

SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Attach additional sheets as necessary

Reason Quote
Rejected

tr
=tr

Used other SDB
Used non-SDB
Self performing

L]il
m

Used other SDB
Used non-SDB
Self performing

Quote
Used?

Ely".
Elno

Ev"t
Ef no

Quote
Received?

Details for Follow-up Calls

Date and Time of Call:

81712311:30 am

Spoke with:

Jennifer Johnson
Left Message:

Date and Time of Call

81712311:30 am

Spoke with:

Voicemail
Left Message:

Yes

Follow-up
Solicitation
Date &
Method
Date

Bt7t23_lmail

Iemail
If*
EI Phone

Date:
8nt23_lmail

-lemailIr*
EI Phone

Initial
Solicitation
Date &
Method
Date:

7120123

flnail
fiemailfF*

Date:
7t20123

-lmail
Vemall
Ir*

Describe Item of Work
Solicited

Plumbing Supplies

Plumbing Supplies

Name of
Identified
SDB and
Classification
SDB Name:

City Supply
lnc.

MBE
WBE
LGBTBE

SDB Name:

T.N. Walker
lnc.

LGBTBB
DOBE
SDVBE

Revised: May 5,2023 sDB-5-2b



SDB.5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part2 - Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB

solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,

and whether the SDB is being usedtoward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-2).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB

listed bel-ow, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the

SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Attach additional sheets as necessary

Reason Quote
Rejected

Used other SDB
Used non-SDB
Self performing

Used other SDB
Used non-SDB
Self performing

Quote
Used?

yes
no

FIly"'
ffino

Quote
Received?

Details for Follow-up Calls

Date and Time of Call:

81712311:43 am

Spoke with:

Raz Sugarwala
Left Message:

Date and Time of Call:

81712311:48am
Spoke with:

Marci Bittner
Left Message:

Follow-up
Solicitation
Date &
Method
Date

8t7t23

EI Phone

Date
8nt23

Imail
Flemail
[]r*
M Phone

Initial
Solicitation
Date &
Method
Date:

7l20lzs

lnnail
[7]email
llu*

Date:
7120123

-lmail
Vemail
Ir*

Describe Item of Work
Solicited

Plumbing Supplies

Pipe Covering

Name of
Identified
SDB and
Classification
SDB Name:

Penn State Electric
Mechanical Supply
Co. lnc.

SDVBE
SDB Name:

Loshaw Thermal
Technology LLC

SDVBE

Revised: May 5,2023 SDB-5-2c



SDB.5
cooD FArTH EFFORTS DOCUMENTATTON TO SUPPORT WAWER REQUEST OF SDB PARTICIPATION GOAL

Part?-Identified SDBs and Record of Solicitations

Identiff the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB

solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,

and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-2).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB

listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the

SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Attach additional sheets as necessary

Reason Quote
Rejected

trnt
Used other SDB
Used non-SDB
Self performing

trt
E

Used other SDB
Used non-SDB
Self performing

Quote
Used?

yes
no

[]ly".
Eno

Quote
Received?

ffly"'
Elno

Details for Follow-up Calls

Date and Time of Call:

81712311:49 am

Spoke with:

Voicemail
Left Message:

Yes

Date and Time of Call:

817123 11:52 am

Spoke with:

Anna Ash
Left Message:

Follow-up
Solicitation
Date &
Method
Date:

8nn3

M Phone

Date
_lmail
_lemait

[_lr*
M Phone

Initial
Solicitation
Date &
Method
Date:

7120123

Date:
7t20t23_lmail

ZemailIr*

Describe Item of Work
Solicited

Pipe Covering

Pipe Covering

Name of
Identified
SDB and
Classification
SDB Name:

Masters
Mechanical
lnsulation

SDVBE
SDB Name:

Mechanical
lnsulation Services
lNc.

MBE

SDVBE

Revised: May 5,2023 sDB-5-2d



SDB-5

GOOD FAITH EFFORTS DOCT]MENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Paft2 - Identified SDBs and Record of Solicitations

Identiff the SDBs solicitedto provide quotes for the Identified Items of Workmade available for SDB participation. Include the name of the SDB

solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,

and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-2).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB

listed belbw, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the

SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Attach additional sheets as necessary.

Reason Quote
Rejected

Used other SDB
Used non-SDB
Self performing

F,':lusea other SDB

FlUsednon-SDB
ffiSelf performing

Quote
Used?

ffily"t
flno

ily"t
Hno

Quote
Received?

Details for Follow-up Calls

Date and Time of Call:

81712311:54 am

Spoke with:

Voicemail
Left Message:

Yes

Date and Time of Call:

Spoke with:

Left Message:

Follow-up
Solicitation
Date &
Method
Date:

8nt23

M Phone

Date:
7120123

Not bidding
per Vicki
Glass

Initial
Solicitation
Date &
Method
Date

7t20t23

llnail
[7]email
l-lfax

Date
7t20t23

-lmail
TlemailIr*

Describe Item of Work
Solicited

Pipe Covering

Pipe Covering

Name of
Identified
SDB and
Classification
SDB Name:

PA Pride
lnsulation lnc.

MBE

SDVBE
SDB Name:

J&J Fire
Protection Co. lnc.

MBE

SDVBE

Revised: May 5,2023 SDB-5-2e



SDB-5

GOOD FAITII EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Prrt? - Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB

solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,

and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-2).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB

listed bel-ow, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the

SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Attach additional sheets as necessary

Reason Quote
Rejected

Used other SDB
Used non-SDB
Self performing

trtrtr
Used other SDB
Used non-SDB
Self performing

Quote
Used?

Ely.'
ffiltro

ffly",
[f'o

Quote
Received?

Details for Follow-up Calls

Date and Time of Call:

81712312:05 pm

Spoke with:

Vermell Macon-no longer installing

Left Message:

Date and Time of Call:

817123 12:07 pm

Spoke with:

Voicemail
Left Message:

Yes

Follow-up
Solicitation
Date &
Method
Date

_lmail

lemail
If*
M Phone

Date:

-lmail
-lemail
-lru*
M Phone

Initial
Solicitation
Date &
Method
Date:

7t20t23

Date:
7120t23_lmail

TlemailIr*

Describe Item of Work
Solicited

Fire Protection

Plumbing Excavation

Name of
Identified
SDB and
Classification
SDB Name:

MFP Fire
Protection

LGBTBE
DOBE

SDB Name:
Lawson Demolition
& Hauling

LGBTBE
DOBE
SDVBE

Revised: May 5,2023 sDB-5-2f



SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Pzrt2 - Identified SDBs and Record of Solicitations

Identiff the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB

solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,

and whether the SDB is being usedloward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-2).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB

listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the

SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Attach additional sheets as necessary.

Reason Quote
Rejected

Used other SDB
Used non-SDB
Self performing

Used other SDB
Used non-SDB
Self performing

Quote
Used?

[-lyes
ffiltro

ffiy".
ffilno

Quote
Received?

Details for Follow-up Calls

Date and Time of Call:

81712312:11 pm

Spoke with:

Michelle
Left Message:

Date and Time of Call:

Bl7l23 12:12 pm

Spoke with:

Phone not in service
Left Message:

Follow-up
Solicitation
Date &
Method
Date:

8t7t23

EI Phone

Date:
8nt23

M Phone

Initial
Solicitation
Date &
Method
Date

7t20123

Date
7t20123

-lmail
Tlemail
Iru*

Describe Item of Work
Solicited

Plumbing Excavation

Plumbing Welding

Name of
Identified
SDB and
Classification
SDB Name:

Natalie
Excavation

SDVBE
SDB Name:

Central Penn
Welding & lron
Works

SDVBE

Revised: May 5,2023 SDB-5-29



SDB.5
GOOD FAITII EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part2 - Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. lnclude the name of the SDB

solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,

and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-2).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB

listed bel-ow, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the

SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Attach additional sheets as necessary

Reason Quote
Rejected

H
m
H

Used other SDB
Used non-SDB
Self performing

Used other SDB
non-SDB

Self performing

Quote
Used?

yes

no

Ev"t
Eltro

Quote
Received?

ffily"t
Elno

Details for Follow-up Calls

Date and Time of Call:

81712312:17 pm

Spoke with:

Stevie
Left Message:

Date and Time of Call:

Spoke with:

Left Message:

Follow-up
Solicitation
Date &
Method
Date

817123

M Phone

Date:
_lmail

llemail
Er*

Initial
Solicitation
Date &
Method
Date:

7120123

[nail
[Tlemail
l_lfax

Date:

-lmail
-lemail
]ru.

Describe Item of Work
Solicited

Plumbing Welding

Name of
Identified
SDB and
Classification
SDB Name:

SpicerWelding
& Fabrication

MBE

SDVBE
SDB Name:

MBE

SDVBE

Revised: May 5,2023 sDB,5-2h



SDB.5
GOOD F'AITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 3 - SDB Outreach Compliance Statement

1. List the Identified Items of Work for subcontracting opportunities for the solicitation along

with specific work categories:

Plumbing Supplies
Pipe Covering
Fire Protection
Plumbing Excavation
Plumbing Welding

2. Attach to this form copies of written solicitations (with Bid or Proposal instructions) used to

solicit fdentified SDBs for these subcontract opportunities.

3. Offeror made the attempts to contact the Identified SDBs:

4. Bonding Requirements (Please Check One):

This project does not involve bonding requirements.

Offeror assisted Identified SDBs to fulfill or seek waiver of bonding requirements

(DESCRIBE EFFORTS):

5. Pre-BidlProposal conference or supplier Forum (Please check one):

Offeror did attend the pre-Bid/Proposal conference or Supplier Forum

No pre-Bid/Proposal conference or Supplier Forum was held

offeror did not attend the pre-Bid/Proposal conference or supplier Forum

Reference Form SDB-S Part2

{

iI

{

Revised: May 5,2023 SDB.5.3



SDB-5

GOOD FAITH EFFORTS DOCT]MENTATION TO SUPPORT WATVER REQTIEST OF SDB PARTICIPATION GOAL

Part4 - Additional Information Regarding Rejected SDB Quotes

This form must be completed if Part 2 indicates that an SDB quote was rejected because the Offeror is using a non-SDB or is self-performing the

Identified Items of Wo.t. tirt the Identified Items of Work, state whether the work will be self-performed or performed by a non-SDB, and if
applicable, state the name of the non-SDB firm. Also include the names of all SDBs and non-SDB firms that provided a quote and the amount of
each quote.

Attach additional sheets as necessary

Reason why SDB quote was rejected
along with brief explanation

Elprice
fficapabilities
ffiother

L:lPnce
L - ilcapabillUes

flother

ffilprice
l___llcapabllrtles

ffilottrer

L ilpnce

l_lcapabilrtles
Eilother

flprice
[lcapabtltttes
lJother

Amount quoted
$

Name of other
firms that
provided quotes
and whether they
are SDB

[*-ilsos
LIlNon-SDB
Name:

Flsoe
LTNon-SDB
Name:

tlsos
ffi Non-SDB
Name:

[]lsoe
ffiNon-Sos
Name:

Elsos
ffilNon-SDB
Name:

Amount of
non-SDB quote

$

Self-performing or
using non-SDB
(provide name of non-
SDB if applicable)

LJselI-penormmg
EusingNon-SDB
Name:

JselI-pefiormmg
f;usingNon-SDB
Name:

ffiself-performing
ffiusingNon-SDB
Name:

l:Felt-perlormmg
ffirsingNon-SDB
Name:

fitelf-performing
ffiusingNon-SDB
Name:

Describe Identified
Items of Work not
being performed by
SDBs (include
specific section from
bid or proposal)

Revised: May 5,2023 SDB-54



SDB-5
GOOD FAITH EF'FORTS DOCUMENTATION TO SUPPORT WAIVER

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of General Civil Company
(Name of SDB)

56A Concord Roadlocated
(Number)

Aston, PA 19014
(Street)

(CitY)

was offered an opportunity to bid on Solicitation No.

(State) (Zip)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, lnc
(Name of Prime Contractor's Firm)

*d<***{<{<**{<{<*{.{.{<***:&*{<d<****t<*{<d.*{<******{<{<tr<**r'kt<t<d<{<{<*****d<{<{<**d<{<d.tr(t<***t<t<*{.*t<*i<{<**t<*'l'*:&

2. (SDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

*{<**{<{<*{<{<{.*{<*t<t<d<i<{<rl.*******i<*X<**<rF*{<d<d<{.*t<****i<***rF*{<*{.{.**{<:fid.{.i<**{<*i<d<**,,<'F***i<{<*{<d<tr<{'**

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service
for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not completed the above portion of this submittal.

(S i gnature of B idder/Offeror)

Revised: May 5,2023

(Title) (Date)

SDB-5.5



SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of H & H Sgrvice Company lnc.
(Name of SDB)

located at 4510 Westport Drive
Q.trumber) (Street)

Mechanicsburg, PA 17055
(citv)

was offered an opportunity to bid on Solicitation No

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

Jay R. Reynolds, lnc.by
(Name of Prime Contractor's Firm)

***rFrk*t<*******rF{<{.i({.****X<***<{<tr<tr(*{.:Fd<**{<*{<*i.tf**d<***{<{<i<**t<*({<{<*t<,Fd'{<{<{<{<X<{<*tFt<d<tr(:F*{<d<{<{<{<i<{'**

Z. SDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB' s Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

**'F'F{<****t<**X<*:Fi<{<{.*{<***d<*+'F*d.{<**{<*1.***d<*{<{<***d.*t<*t<d<*{<**i.**{<*d.{<****{<t<*{<*{<*****{<{<**{<

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the abovelisted SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not the above portion of this submittal.

Executive Vice President 818123

(Signature of Bidder/Offeror) Wayne R. Reynotds

Revised: May 5,2023

(Date)

SDB-5-5



SDB-5
GOOD FAITH EFF'ORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of City Supply lnc.
(I.{ame of SDB)

1055 W. Germantown Pike, Suite 300located
(Number)

Norristown, PA 19403
(Street)

(City)

was offered an opportunity to bid on Solicitation No.

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, lnc
(Name of Prime Contractor's Firm)

rF{<tc{.{<****:&d<{<+*:F{<{.{.i(***{<*{<{<**t<tr<****{<r&:l.tl.**t<d<{<{<*tF*****tF{<d<****{<d<d<X.t<*{<d<d({<****{<+*<*<d'd<*****

2. is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s)

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

**{<x{.{.t<******{<t<x{<*d.**{<****{.**{<d<*x<+***d<**{<{<*{<d<t<{<*{<{<*{<**{<d<d.****<{<d<*x<**********{.'F*t<d<{<{<

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the aboveJisted SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not the above portion of this submittal

,"4 Executive Vice President BlBl23
(Signature of Bidder/Offeror) Wayne R. Reynolds

Revised: May 5,2023

(Date)

SDB-5-5



SDB.5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailabitity Certificate

1. It is hereby certified that the firm of Penn State Electric Mechanical Supply Co. lnc'

Q.trame of SDB)

350 E. Main Streetlocated
(Number)

Mountville, PA 17554
(Street)

(citY)

was offered an opportunity to bid on Solicitation No.

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

Jay R. Reynolds, lnc.by
Q.{ame of Prime Contractor's Firm)

{<tr<{<*<d<**t<*'F{<**'k*{<d<{<X.****X<{<*{<{<rF{<>F***{<**d<*{<***{<***'&*{<{.***d<{<{<*{<*d.{<{<d<*d<**{<*****;F*{<{<{<****

2. ), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s)

(Signature of SDB' s Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

*t<t<i<t<****i.*rk*{<{<{.i.***ic*+**{<{<*****{<{<{<t<d<*{<******t<*d<{.***i<{<*>F>Fd<**{<***t<*<>Fd'*****{<t<***{<{<**

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not completed the above portion of this submittal.

Executive Vice President BlBl23
(Signature )

Revised: May 5,2023

7
Wayne R. Reynolds (Date)

SDB-5-5



SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailabitity Certificate

1. It is hereby certified that the firm of Loshaw Thermal TechnologY LLC
(Name of SDB)

59 N. Main Streetlocated

Q.{umber) (Street)

Spring Grove, PA 17362
(cit9

was offered an opportunity to bid on Solicitation No'

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

Jay R. Reynolds, lnc.by
(Name of Prime Contractor's Firm)

*{<**d<******{.**XX*t *{.{<*{<t<d<tr<{<rF*{.****d<+.X<***d<*****i<*{<*{<d<{<**:t<*d.{<*t<*<*X<****{<t<t<*{<{<**{<d'{<*{<**

2. (soe), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s)

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

*******{.{<*d<{.{.{<**:1.*d<i<*{<{<{<d.{<{<{<{<i<i(*{<{c*d<*{<******{<t<i<{<*{<{<:l<d<+tF*{<***{<:F{<d<**{<i<{<{'{'*"<*{<*{<*{'***

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not the above portion of this submittal.

7/ Executive Vice President BlBl23
(Signature of Bidder/Offeror)

Revised: May 5,2023

(Date)

SDB-5-5



SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER RJQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Masters Mechanical lnsulation LLC
Q.lame of SDB)

B0 Creamery Streetlocated
(Number)

Myerstown, PA 17067
(Street)

(city)

was offered an opporlunity to bid on Solicitation No

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, lnc.
(Name of Prime Contractor's Firm)

***d<d<**rF***'F**{<*{<*{<{<**t<t<*{<*{<t<{<***{<***d(tr<*{<*{.*t<**d({<**rF*X<***:l<{<{<**{<*****{<**t<t'******{<*{<d'

2. SDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

*d<**d<t *i<***d<d<*t<*d<d.****:&*{<*'Ft<d.****d<*+**rt<d<*********d<dc*rF*****{<'Fd.****dc***X*****d<{<*{<*{<d<

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the abovelisted SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not the above portion of this submittal.

7 Executive Vice President BlBl23
c

(Signature of B idder/Offeror)

Revised: May 5,2023

Wayne R. Reynolds
(Date)

SDB-5-5



SDB.5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Mechanical lnsulation Services lnc.
(Name of SDB)

rocated at 1110 Foxianna Road
Q.Iumber)

Middletown, PA 17057
(Street)

(City)

was offered an opportunity to bid on Solicitation No.

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, lnc.
(Name of Prime Contractor's Firm)

*;F*{<**t<*{<{.**{.:1.**({<'F{<{<{.'k******rFtcd<****{<***t<t<{.{<****{.**{<*X<****{<**rFd.*{<**{<d<*t<x>1"<****d(**t<**

DB), is either unavailable for the work/service or2
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) @ate)

(DGS SDB Certification #) (Telephone #)

****{.d(**t<rl.**{<{<***d.*******{<*dcd.*t<***.d<**{<t<d<{<***1.*****{<'t<'r'&*****{<d.*{<**{<*(*d<t<*****tr<**t<tci'{<

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief the above-listed SDB is either unavailable for the work/service

for this project, ii unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not completed the above portion of this submittal.

/
(s ignature ofBidder/Offeror) Wayne R.

Executive Vice President BlBl23,t\

Revised: May 5,2023

(Date)

SDB-5-5



SDB.5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailabitity Certificate

1. It is hereby certified that the firm of PA Pride lnsulation lnc.
(Name of SDB)

located at 445 Ave F
(Number)

Columbia, PA 17512
(Street)

(city)

was offered an opportunity to bid on Solicitation No

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, lnc.
(Name of Prime Contractor's Firm)

***'F{<****{.*t(***rF{<X({.**;FX<**{<{c{<******+tr<*t<d<{<*t<*'&***{<*t {.*{<*****{<{<***:F***'F*<X*****d<{<*>t<**{<*

2. (sDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s)

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***d<**{<t<{<d<r!*{<t<**x(**<*{<{<*****+d<**{.{<*********{<***d<t<tr<*<*x.*{<*d<{<*'F*d.***{<tr ***t<d<***tr<**{<{<{<tl'{<

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not completed the above portion of this submittal.

Executive Vice President 818123

of Bidder/Offeror) Wayne R

Revised: May 5,2023

ds (Date)

SDB-5-5



SDB-5
GOOD F'AITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailabitity Certificate

1. It is hereby certified that the firm of J & J Fire Protection Co. lnc
(Name of SDB)

rocated at 1 01 Powell Road
(Number)

Butler, PA 16002
(Street)

(city)

was offered an opportunity to bid on Solicitation No.

(State) (zip)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, lnc.
(Name of Prime Contractor's Firm)

d<*d.{<**d<*d.{<*rFt<rF*t<t<t<t<{<******{.+rF**t<{<d<*+{.+{.*{<{ct<*{<**{<{<{<d.t<{.*****d<*,f{<>Fd<{<d(t<{<***:l<**{<t<*>Fd<****

Z. (SDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB' s Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

*******{<**{<d<****{.'fd<*{<d<******{<*{.{<{.*******{<{<**t<*d.****'F>&d<{<{<*'FrF'Fd.{.{<tF**{<d<d<*{<{<**{<{.{<*****

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not completed the above portion of this submittal.

Executive Vice President BlBl23
ofBidderiOfferor) Wayne R. Reynotds )

Revised: May 5,2023

(Date)

SDB-5-5



Cathy Milanak

From:
Sent:
lo:
Subject:

Vicki Gass <ja ndjfire@jandjfire.com >

Thursday, luly 20,2023 4:52 PM

Cathy Milanak
RE: Quote Request-Fire Protection

Thank you for the invite, however, we are not bidding this project.

Sincerely,
Vicki L. Gass, President

J &J Fire Protection Co., Inc.
I0I Powell Road
Butler, PA 16002
724-586-6III
wwwjandjfre.com
j a n dj fi re @j an djfire. c o m

F-tFih

From: Cathy Milana k <Cmilanak@jrrinc.com>

Sent: Thursday, July 20,2023 3:53 PM

To: Vicki Gass <jandjfire@jandjfire.com>
Subject: Quote Request-Fire Protection

please review the attached quote request for the REBID of the PA State Police Academy & BESO-Modernization

Below is a link to the bid documents located on our Box file-sharing site.

https://irrinc.box.com/s/s4ln30tbmo3545nob8v4oib9f4p9eoci?sortColumn=name&sortDirection=asc

lf you have any questions, please contact Wayne Reynolds at wrevnolds@irrinc.com or (7I7l' 464-2755

Thank you,

Cofuf ///,/uo{
Administrotive Assistont/Bid Secretory

JAY R. REYNOIDS, INC.
One Brooks Ave, PO Box 326
Willow Street, PA 17584
PH: (717) 464-27ss

1



SDB.5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailability Certifrcate

1. It is hereby certified that the frm of MFP Fire Protection Co. lnc.
(Name of SDB)

located at 201 Venice Avenue
(Number)

Pleasantville, NJ 08232
(Street)

(city)

was offered an opportunity to bid on Solicitation No.

(State) (ZLP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

Jay R. Reynolds, lnc.by
(Name of Prime Contractor's Firm)

:Fd<{<**{<d<t***'F******t<{<i<{<********{<{<*dc+{<******{<t<d.t<******+*'f*d<{.{<*{<{<*{'*t<**{<*****{<**d<X<****

2. (SDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s)

(Signature of SDB' s Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

**t<**d<d<{<{<d.{<****{ct *+{<**d<*****X(*{<{<{<d<X.{<tr<****t<*tr<tcd<**{<*:F{<{<**{<dcd<{<{<*****ti<*{<****d(t<**icd<***

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not the above portion of this submittal

Executive Vice President 818123

Bidder/Offeror) WayneR.

Revised: May 5,2023

(Date)

SDB-5-5



SDB.5
GOOD F'AITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Lawson Demolition & Hauling Co. lnc.
(Name of SDB)

located at 1025 Orange Street
(Number)

Steelton, PA 17113
(Street)

(Citv)

was offered an opportunity to bid on Solicitation No.

(state) (zip)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, lnc
(Name of Prime Contractor's Firm)

**{<**{<t<{<rF*+*+'|<*****>F{<{<{.*t<*{<**{<****d<*****{<***{<*<*d.*'F***{<***ik*i(****{.**t<*{<*t<***t<{<*t<*dc**

2. (sos ), is either unavailable for the worlc/service or

unable to prepare a Proposal for this project for the following reason(s)

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

d<**t<*d<*****d<*{<*{<***d<{<***{<{<*****d<*i<{<t<*d<*{<****{<X.**<{<i.*****d.d<i<'kd<{.{.tr<**:Fd<****d<*****{<**t<*

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the worVservice

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not the above portion of this submittal.

Vice President BlBl23
Bidder/Offeror) Wayne R.

Revised: May 5,2023

(Date)

SDB-5-5



SDB.5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Natalie Excavation & Demolition LLC
(Name of SDB)

located at 2193 Tiara Drive
(Number)

Steelton, PA 17113
(Street)

(city)

was offered an opporlunity to bid on Solicitation No.

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Tyrone, PA 16686
(Name of Prime Contractor's Firm)

*d<*****{<****{.{<X{<X{<*{.***d<****{.X.{<*t<**d<***d<*t<*{<d.**'t<{.{.t<****d<**{<{<d.{<***i<t<*'F*****d<********

2. SDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB' s Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***:1.{.tf**i<{.**tr<**{c*ctr<:F{<{.tr<*d<:&i<tr<t<{<*i<{.X<t&**d.{<*{<d'i<*{<**d(**<{<*i'***tc**{<*{<d({<*****{<t<d<****d<{<{<{<t'**

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service

for this project, ii unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not completed the above portion of this submittal.

Executive Vice President BlBl23
(Signature ofBidder/Offeror)

Revised: May 5,2023

Wayne R. Reynolds
(Date)

SDB-5-5



SDB-5
GOOD FAITH EFF'ORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavailabitity Certificate

1. It is hereby certified that the firm of Central Penn Welding & lronworks LLC
(Name of SDB)

located at 650 Division Street
(Number)

Harrisburg, PA 17105
(Street)

(City)

was offered an opporlunity to bid on Solicitation No

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by Tyrone, PA 16686
(Name of Prime Contractor's Firm)

**rF*{<{<t<{<**>1.*d<{.**X{<{<{<******{<{<***{<{<**{<****.***<*{<tr {.t<****tr<d(**t<*{<****{<d<*t<**d<i<{ctr(*****t<*{<t<*

Z. SDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

{<****{<d.{.{.**d<{<d.{<****i.*X<***<**{<X.****{ct&i<+***{<***>F*d<{<*i<*t<{<*d.****d<**{<:8**{<*****i<**t<d<*{<***

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief the above-listed SDB is either unavailable for the worVservice

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not the above portion of this submittal.

,t7 Executive Vice President BlBl23
(Signature of Bidder/Offeror) )

Revised: May 5,2023

(Date)

sDB-5-5



SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF

SDB PARTICIPATION GOAL

Part 5 - SDB Subcontractor Unavaitability Certificate

1. It is hereby certified that the firm of Spicer Welding & Fabrication
(Name of SDB)

located at 1593 S. Eagle Valley Rd.
(Number)

Julian, PA 16823
(Street)

(City)

was offered an opportunity to bid on Solicitation No.

(State) (ZiP)

DGS C-0211-0005.3 Phase 5 Revised Rebid

by
(Name of Prime Contractor's Firm)

*{<***{<{<t<********X(tr<**tcd.*t<**'F*****{<*****'t<*{<*{.*{<d<d.*{<*****{.*t<t<{<d({<***tr<***d<{<t'{'***{<**{<{<t<d<*

2. (SDB), is either unavailable for the work/service or

unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

**t<*i<X<{.**{<d<*{.{<***{<1.****{<d<****d<*<**rF********<{<*d.****t<***{<t<*d<d<******{<*i<d<{<*******+'F*{<**

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service

for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and

has not the above portion of this submittal.

Vice President 8lBl23
e

(Signature ofBidder/Offeror) Wayne

Revised: May 5,2023

R. (Date)

SDB-5-5



JAY R.

INC. M E C HANICAL C O N TRAC TO RS

Solicitation Letters

SDB Submittal
DGS C-0211-0005.3 phase 5 Revised Rebid-PA state Police Academy & BESO Modernization-Plumbing construction



;E E.MAILED
4-Ja-aa

JAY R.

INC. MECHANIcALCoNTRAcToRs

IBRooKSAVE'.P.o,BoX326.wlllowSTREET,PA1758.l.0326.PHoNE(717) 464-2755' WEBSTTE: rvrvwjrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

JuLy 19,2023

PROJECT: REBID: PA State Police Academy & BESO-
Lawrence Mclaughlin
General Civil CompanY - VBE
564' Concord Rd.
Aston, Delaware Co., PA 19014

Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211OOOS.: Phase 5 Revised Rebid

PlumbinglFire Protection Construction

PHONE:
EMAIL:

(866) 43s-r200
Iarry m@generalc ivil. com

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and-

training tank, indoor firing range, pump house, and new headquarters for the Bureau of

Emergency and Special Op-eratiJns (ggdOi. The existing Academy will-remain operational

through the construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

piease provide a written proposal for all fixfures, equipment,. inline specialties, pipe, fitlings and valves that you represent

per the plans and specifications for the above ."1"r*"!a project. If not submitting a proposal, please complete

Sections I and 2 and sign the attached Unavailaninty 
^Ceitincate 

as requested by DGS and email to

cmi I anak@.i rrinc. com.

Bid documents are availableat e-Builder.net or you may use the link below for our Box file-sharing site:

onn

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of
g:00 a.m. to 4:00 p.-l'ut o".^ofii"" fo"ui"a ut' Jay R. Reynolds, Inc., I Brooki Avenue, Willow Street, PA 17584'

If you have any questions, please do not hesitate to contact our office at (7 17) 464-27 55 '

Respectfully,
JAY R. REYNOLDS, INC.

//il,, ,?
Wayne R. Reynolds
Executive Vice President

WRR/cm

cc:. 942 Bid Folder

R:\Contract Administration\BID WORK\Preparation\SDB\ivlerge Letters\Suppliers docx



ti
JAY R.

INC. MECHANICAL CONTR'4CTORS

l BROOKS AVE. . P.O. BOX 326 ' WILLOW STREET PA 17s84-0326 ' PHONE (717) 464-215s ' WEBSITE: wwrvjrrinc.conr

QUOTE REQUEST FOR PLUMBING SUPPLIES

JuLy 19,2023

David Hlatky
H & H Service CompanY Inc. - VBE
4510 Westport Dr.
Mechanicsburg, PA 17055

E.MAItED:im ,-Jo*23

PROJECT: REBID: PA State Police Academy & BESO-

Modernization
L75 E. HersheYPark Drive
HersheY, DauPhin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

PHONE:
EMAIL:

(711) 796-2190
kate@hhservicecomPanY. com

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, pump house, and new headquarters for the Bureau of

Emerglncy and Special op-erati&s (gedol. The existing Academy will remain operational

throulh thl construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTB DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent

p", tfr" ptuns and specifications for the ubou" r"f"renced project. If not submitting a proposal, please complete

Sections 1 and 2 un6 ri!" the attached Unavailabiuty beitincate as requested by DGS and email to

cmilanak@irrinc.com.

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

rfln mn= rtDi

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday ory: hours of

8:00 a.m. to 4:00 p..n. ut our office located at: Jay R. Reynolds, Inc., I Brooki Avenue, Willow Street, PA 17584'

Ifyou have any questions, please do not hesitate to contact our office at(717) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC

7
Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder

R:\Contmct Administmtion\BtD WORK\Preparation\SDB\lvterge Letters\Suppliers'docx

//-



Jennifer Johnson

City Supply Inc. - MBENVBE
1055. W. Germantown Pike-Suite 300

Norristown, Montgomery Co.PA 19403

E.MAILED

PROJECT: REBID: PA State Police Academy & BESO-

Modernization
175 E. HersheYPark Drive
HersheY, DauPhin Co.' PA
DGS C-021t-bOOS-f Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

;:-'M aQo"/JAY R.

o INC. MECHANICALCONTRACTORS

lBRooKSAVE..P.o.BoX326.wILLowSTREET,Pr\t758,1-0326.PHONE(717) 464-2755' WEBSITE: wwrvjrrinc.com

QUOTE REQUEST FOR PLUMBII{G SUPPLIES

July 19,2023

PHONE:
EMAIL:

(610) 246-9981
jj ohnson@citysupplY I .com

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, pump house, an{ new headquarters for the Bureau of

Emergency and Special Op-eratio-ns (ggdOl. The existing Academy will remain operational

through the construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for all fixfures, equipment,. inline specialties, pipe, fittings and valves that you represent

per the plans and specifications for the above refet"n..a project. If not submifting a proposal, please complete

Sections 1 and 2 una rig" the attached Unavailabitity beitincate as requested by DGS and email to

cmilanak@jrrinc.com.

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

mo mn= rtD n=

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday oftt: hours of

8:00 a.m. to 4:00 p.-lut our office located ai: Jay R. Reynolds, Inc., 1 Brooki Avenue, Willow Street' PA 17584'

Ifyou have any questions, please do not hesitate to contact our offltce at(717) 464-2755'

Respectfully,
JAY R. , [NC.

s

Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Foider

R:\contract Administration\BID WORK\Preparation\sDB\Melge Letters\suppliers.docx

,j



JAY R. i-M
LDS, INC. M EC H AN I CA L CO N T RACTO RS

I BROOKS AVE. . P,O. BOX 326 ' WILLOW STREET, PA 17584-0326 ' PHONE (717) 464-2155 ' WEBSITE: rvwrvjrrinccom

QUOTE REQUEST FOR PLUMBTNG SUPPLIES

July 19,2023

Thomas N. Walker
T.N. Walker, Inc. - MBE
1300 Freeport Road
Pittsburgh, AlleghenY Co., PA 15238

E.MAILED
17-Jo

PROJECT: REBID: PA State Police Academy & BESO-

Modernization
175 E. HersheYPark Drive
HersheY, DauPhin Co., PA
DGS C-021t-bOOS.: Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

PHONE
EMAIL:

(4r2) 963-t366
twalker@tnwalker.com

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, pump house, an{ new headquarters for the Bureau of

Emergency unA Sf".iut Op"eratiJrs 13ES'O). The existing Academy will remain operational

through the construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for all Jixtures, equipment,. inline specialties, pipe, fittings and valves that you represent

per the plans and specifiiations for the aboue ,"i.r.n..a proiect. If not submifting a proposal, please complete

Sections 1 and 2 u"a tig" ihe attached Unavailanitity 
'Ceitificate 

as requested by DGS and email to

cmilanak@jrrinc.com.

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site

https:/ /irrinc.box. mlsls.41 mo3645 b8v4oib9f4 ci?sort umn=name &sortDi n=asc

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of

8:00 a.m. to 4:00 p.-. ut our office located ai: iuy n Reynolds, Inc., I Brooki Avenue, Willow Street' PA 17584'

If you have any questions, please do not hesitate to contact our office at (717) 464-27 55 '

Respectfully,
JAY R. REYNOLDS, INC.

// a
/h' / -1

Wairne R. Reynolds
Executive Vice President

WRR/cm

cc 942 Bid Folder

R:\Contract Administration\BID WORK\Preparation\'sDB\lvlerge Letters\suppliers.docx



Shiraz Sugarwala
Penn State Electric Mechanical Supply Co., Inc'- MBE

350 E. Main Street

Mountville, Lancaster Co., PA 17554

E-MAILED
7-ao-sJ

PROJECT: REBID: PA State Police Academy & BESO-

Modernization
175 E. HersheYPark Drive
HersheY, DauPhin Co., PA
DGS C-0211-b005.3 Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

eo lum

:}EJAY R.

INC. foIECHANICAL CONTRACTORS

I BROOKS AVE. . P.O. BOX 326 ' WILLOW STREET, PA 17584'0326 ' PHONE (717) 464-2'155 ' WEBSITE: wlvwjrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

JuIy 19,2023

PHONE
EMAIL:

(7 t7) 299-2090
razmataz33@aol.com

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, pump house, and new headquarters for the Bureau of

Emergency and Special Op"eratio=ns (ggiOl. The existing Academy will remain operational

through the construction of the main buildings. The contract duration is L,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for all fixtures, equipment,. inline specialties, pipe, fittings and valves that you represent

per the plans and specificatiins for the above r.i"t*."4 project. If not submitting a proposal, please complete

Sections 1 and 2 u"O rig" the attached Unavailabitity beitincate as requested by DGS and email to

cmilanak@ininc.com.

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

b n=

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday oftc: hours of

8:00 a.m. to 4:00 p..n. ut our office located at: Jay R. Reynolds, Inc., I Brooki Avenue, Willow Street, PA 17584'

Ifyou have any questions, please do not hesitate to contact our office at(7I7) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC.

nc

(--
Wayne Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder

R:\Contract Administration\BID WORK\Preparation\SDB\Merge Letters\Suppliers docx



E.MAILED
a-aa-93

REBID: PA State Police Academy & BESO-

Modernization
175 E. HersheYPark Drive
Hershey, DauPhin Co., PA
DGS C-021t-bOOS.f Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

m

;:"ffi
JAY R.

INC. MECHANICALCONTRACTORS

I BROOKS AVE. . P.O. BOX J26 ' WILLOW STREET' PA I '7554-0326 ' PHONE (711) 464-2755 ' WEBSITE: rvrvwjrrinc'com

QUOTE REQUEST FOR PLUMBING INSULATION

Iuly 19,2023

PROJECTMarci Bittner
Loshaw Thermal Technology LLC-WBE
59 N. Main Street
Spring Grove, York Co., PA 17362

PHONE
EMAIL:

(7 17) 229-9900
I o s h awtherm al@v eizon.net

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, p.,.p ttotse, an{ new headquarters for the Bureau of

Emergency and special operations @EdO). The existing Academy will remain operational

through the construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

piease provide a written proposal for the plumbing insulation for the above referenced project in accordance with the

plans and specifications.'trf not submitting u _n1Jno"ut, P.lease complgtl Se.ctions t ana Z and sign the attached

t-lnavaiUnitity Certificate as requested UV nCS and email to cmilanak@irrinc'com'

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

ononc

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of

8:00 a.m. to 4:00 p.*- ut our office tocuted ai' l;t R. Reynolds, Inc., I Brooki Avenue, Willow Street' PA 17584'

Ifyou have any questions, please do not hesitate to contact our office at(717) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC

j

WRR/cm

cc 942 Bid Folder

//_ ,
WaynS'R. Reynolds
Executive Vice President

R:\Contract Administration\BlD WORK\Preparation\SDB\lvterge Letters\lnsulation.docx



Amber Feitzinger
Masters Mechanical Insulation, LLC-WBE
80 Creamery Street
Myerstown, Lebanon Co.,PA l'7067

E.MAILED
'7-ao-a3

REBID: PA State Police Academy & BESO-

Modemization
175 E. HersheyPark Drive
Hershey, Dauphin Co., PA
DGS C-0211-b005.3 Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

m rtDi

;ffi
JAY R.

INC. MECHANICALCONTRACTORS

lBRooKSAVE..Po.BoX3?6.wILLowSTREEIPA17584-0326.PHONE( 717) 464-2755 ' WEBSITE: wwrvjrrinccom

QUOTE REQUEST FOR PLUMBING TNSULATION

July 19,2023

PROJECT

PHONE:
EMAIL:

(7 t7) 628-s604
af@insulatemmi.com

BRIEF DESCRIpTIoN: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and-

training tank, indoor firing range, pump house, and new headquarters for the Bureau of

Emergency and Special Oierations (ggs'Ol. The existing Academy will remain operational

through the constriction oithe main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the

plans and specifications.' If not submitting a priposal, p.lease complete Se.ctions I and' 2 and sign the attached

Unavailability Certificate as requested btDGS and email to cmiianak@irrinc.com'

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

box. n b

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday offrce hours of

8:00 a.m. to 4:00 p.*. ut our office located at: Jay R. Reynolds, Inc., I Brooki Avenue, willow Street, PA 17584'

Ifyou have any questions, please do not hesitate to contact our office at(717) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC

*^,//r,,.,0,/7
Executive Vice President

WRR/cm

cc: 942 Bid Folder

R:\Contract Administration\BID WORK\Preparation\SDB\Merge Letters\lnsulation.docx



:;ffi
JAY R.

INC. MECHANICALCONTRACTORS

I BROOKS ,AVE. ' P.O. BOX 326 ' WILLOW STREEI PA 17584-0326 ' PHONE (717) 464-2755 ' WEBSITE: wwrvjrrinccom

QUOTE REQUEST FOR PLUMBING INSULATION

Iuly 19,2023

Anna B. Ash
Mechanical Insulation Services, Inc' - WBE

1110 Foxianna Road
Middletown, DauPhin Co., PA 11057

E.MAILED
7 -A o-a7

REBID: PA State Police Academy & BESO-

Modernization
175 E. HersheYPark Drive
Hershey, Dauphin Co., PA
DGS C-021t-bOOS.f Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

PROJECT

PHONE
EMAIL:

(717) 948-0t60
mis 19983@msn.com

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range' p,,-p t'o.l,'e, an{ new headquarters for the Bureau of

Emergency u.ra sf""iur op"eratiJns 1ggdol. The existing Academy will remain operational

through the construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the

plans and specifications.'If not submitting u p1o"no;uf, qlease complete Sections t ana Z and sign the affached

iJnavailability Certificate as requested by DGS and email to cmilanak(Eirrinc'com'

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

n rtDi n=
htt

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of

8:00 a.m. to 4:00 p.-- lt our office located ;;, l;t R. Reynolds, Inc', I Brooki Avenue, Willow Street' PA 11584'

If you have any questions, please do not hesitate to contact our office at (7 I7) 464-27 55 '

Respectfully,
JAY R. REYNOLDS, INC.

e.
W lds
Executive Vice President

WRR/cm

cc'. 942 Bid Folder

^,/A^.

R:\contract Administration\BID WORK\Preparation\SDB\Merge Letters\lnsulation docx



E.MAII.ED
| -2a-JS

REBID: PA State Police Academy & BESO-

Modernization
175 E. HersheYPark Drive
Hershey, Dauphin Co., PA
DGS C-021t-bOOS.: Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

;'E
Jav R.

oLDS, IF{C. ilIECHANICALCONTRACTORS

I BROOKS,{VE. . P.O. BOX J26 ' WILLOW STREET, PA I7584-0J26 PHONE (717) 464-2't55 ' WEBSITE: wwrvjrrinc'com

QUOTE REQUEST FOR PLUMBING INSULATION

July 19,2023

Nicolle PawelczYk
PA Pride Insulation, Inc' - WBE
445 Avenue F

Columbia, Lancaster Co', PA 17512

PROJECT

PHONE
EMAIL:

(7t7) 684-s000
papride@paprideinc. net

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, prrmp horrse, and new headquarters for the Bureau of

Emergency ana Sfecial op"eratio"ns (gedol. The existing Academy will_remain operational

through the construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DU4 AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the

plans and specifications.'If not submitting a 
-p1Jpo.sal, 

please complet1 sections 1 and 2 and sign the affached
'Unavailability Certificate as requested by nCS and email to cmilanak@jrrinc'com'

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

30tb n b

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of

8:00 a.m. to 4:00 p.*iut our office located ai: l"V n Reynolds, Inc', I Brooki Avenue, Willow Street' PA 17584'

Ifyou have any questions, please do not hesitate to contact our offtce at(717) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC.

u

*^//u"'.
n
1

lds
Executive Vice President

WRR/cm

cc 942 Bid Folder

R:\Conrract Administration\BID WORK\Preparation\SDB\iVIerge Letters\lnsulation'docx



":"m
E.ffiAILED

? -aa-eJJAY R.

Il\C. MECHANICALCONTRACTORS

I BROOKS AVE. P.o.BoX326.wlllowsTREElPAl758!t-O326.PHONE(717)464-2755.WEBSITE: rvwwjrrinc.com

QUOTE REQUEST FOR FTRE PROTECTIOI{

Iuly 19,2023

Vicki Glass
J & J Fire Protection Co. Inc.-WBE
l0l Powell Rd.
Butler, Butler Co., PA 16002

PROJECT REBID: PA State Police Academy & BESO-

Modernization
I75 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-021t-bOOS.f Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

PHONE:
EMAIL:

(724) s86-6trt
jandjfire@andjfire.com

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes offrce and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, pump house, an{ new headquarters for the Bureau of

Emergency and Special Oierations @ESO). The existing Academy will remain operational

through the construction of the main buildings. The contract duration is I,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at L2:00 noon

please provide a written proposal for the fire protection for the above referenced project in accordance with the plans

unJ ,p".if"ations. If noi ,,ru-itting u p.op'o*I, please.complete Sections I and 2 and sign the affached

Unavailability Certificate as requesied by DGS and email to cmilanak@,irrinc'com'

Bid documents are availabie at e-Builder.net or you may use the link below for our Box file-sharing site:

b umn= sccnc.

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday offrce hours of

8:00 a.m. to 4:00 p.* ut our office located at: Jay R. Reynolds, Inc., 1 Brooki Avenue, willow Street, PA 17584

Ifyou have any questions, please do not hesitate to contact our office at(717) 464-2755'

Respectfully,
JAY R. INC

q
a

wayne R. Reynolds
Executive Vice President

WRR/cm

cc'. 942 Bid Folder

R:\Contract Administration\BlD WORK\Preparation\SDB\Merge Letters\Fire Protection'docx



;ffi E-MAILED
1-eo-s3Jnv R.

INC. MECHANICALCONTRACTORS

I BROOKS AVE. . P.O. BOX 326 wllLowSTREEIPAlT584-0326.PHONE(7|7\464-2755.WEBSITE:rvw.wjrrinc.cotn

QUOTE REQUEST FOR FIRE PROTECTION

July 19,2023

Vermell Macon
MFP Fire Protection Co., Inc.-M/WBE Non-PA

201 Venice Avenue
Pleasantville, NJ 08232

REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

n=na rectio

PROJECT

PHONE
EMAIL:

(60e) 383-96s9
mfpfire@yahoo.com

n3

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site. This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, pump house, and new headquarters for the Bureau of

Emerglncy and Special Op"eratio"ns (ggiOl. The existing Academy will remain operational

through the construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for the fire protection for the above referenced project in accordance with the plans

and specifications. If not submitting a proposal, please .complete Sections 1 and 2 and sign the attached

Unavlilability Certificate as requesied by DGS and email to cmilanak@.irrinc'com'

Bid documents are avaiiable at e-Builder.net or you may use the link below for our Box file-sharing site:

rfl n b o

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday oftt: hours of

8:00 a.m. to 4:00 p.-. ut our office located at: Jay R. Reynolds, Inc., I Brooks Avenue, Willow Street, PA 17584

Ifyou have any questions, please do not hesitate to contact our office at(717) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC

,a?
1

Executive Vice President

WRR/cm

cc: 942 Bid Folder

R:\Contract Ad mi n i st ration\B I D WOR K\Prepa rati on\5 D B\Merge Lette rs\F i re Protecti on. docx

//
Wayne R. Reynolds



JAY R.

John D. Lawson
Lawson Demolition & Hauling Co. - MBE
LDHCO Inc./Masonry Division
1025 Orange St.

Steelton, Dauphin Co., PA 17ll3

PHONE: (1r7) 939-1797
EMAIL: jlawsondemolition@gmail.com

:;8

REBID: PA State Police Academy & BESO-

Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-b005.3 Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

E.MAITED
7- eo -,c 1

INC. MECHAMCAL CONTMCTORS

I RROOKS ;\Vll. PO. BOX 126. lVIl-l.Ow STREFT. PA l75li4-0i26'PtIONn OI7) 164'2755'F;\X (717) +6.1-278.1' WEBSITE: w!vw.Jrrinc'com

QUOTE REQUEST FOR PLUMBING EXCAVATION

July 19,2023

PROJECT

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, pump house, and new headquarters for the Bureau of

Emergency and Special Op"eratiJns (gpSO). The existing Academy will remain operational

through the construction of the main buildings. The contract duration is I,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT oUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for the plumbing excavation_work in accordance with the plans and specifications

for the above ,.f"r"nr"d!roject. If not .outnittirig a proposal, please complete Sections I and 2 and sign the

attached Unavailability^Certificate as requested by DGS and email to cmilanak@ininc.com'

Bid documents are availabie at e-Builder.net or you may use the link below for our Box file-sharing site:

rfln ln lum rtD

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday oflc: hours of
g:00 a.m. to 4:00 p.-. ut our office located ai: Jay R. Reynolds, Inc., 1 Brooki Avenue, Willow Street, PA 17584'

If you have any questions, please do not hesitate to contact our office at (7 l7) 464-27 55 '

Respectfully,
JAY R. REYNOLDS, INC

en

_^,/k,",{,Q,
Executive Vice President

WRR/cm

cc: 942 Bid Folder

R:\Contract Administration\BlD WORK\Preparation\SDB\Merge Letters\Excavation'docx



Jav R.

E-MAItED
7- 2a -J3

L INC. MECIIAMCAL CONTRACTORS

I BROOKS AVll.. PO. BOX 126. Wtl.l.ow sTRcET. PA 1758:t-0126'PiroNF ('117) 164-2755' FAX (717) 161'21t1 ' WERSITE; wwrv.lrrinc com

QUOTE REQUEST FOR PLUMBING EXCAVATION

July 19,2023

:;IE

Michelle Natalie
Natalie Excavation & Demolition LLC - WBE
2193TiaruDr
Tyrone, Blair Co., PA 16686

REBID: PA State Police Academy & BESO-

Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

PROJECT

PHONE
EMAIL:

(8r4) 329-3629
natalie. exca v ation@gmail. com

box

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing tange, pump house, and new headquarters for the Bureau of

EmergEncy and Special Op'eratiJns @pSO). The existing Academy will remain operational

through thl construction of the main buildings. The contract duration is 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please provide a written proposal for the plumbing excavation_work in accordance with the plans and s-pecifications

for the above referenced project. If not r,rn-ittir,"g a proposal, please complete Sections L and 2 and sign the

attached Unavailability'C"rtin"ate as requestedby DGS and email to cmilanak@irrinc'com'

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

so n

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday oft: hours of
g:00 a.m. to 4:00 p.*lit o"i office located at: Jay R. Reynolds, Inc., 1 Brooki Avenue, Willow Street, PA 17584'

Ifyou have any questions, please do not hesitate to contact our office at(717) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC.

// ,'1/ /-z- /
Wayrie R. Reynolds
Executive Vice President

WRR/cm

cc 942 Bid Folder

R:\Coniract Ad mi nistrati on\B I D Wo RK\Pre pa ration\SD B\M erge Letters\Excavation docx



JAY R. ;ffi E-MAILED
?-2o- d.i

INC. MECIIANICAL CONTRACTORS

1 BROOKS AVF... p.O. BOX 32(r . WILI.OW Sl'RF:F;I. PA ',I7584-0326. PHONFI (717) 464-215-\'l'-Ax (717) 464-2784' WFlllSl'l-F.: wrvw.j rri nc.coot

QUOTE REQUEST FOR PLUMBING WELDING

JuIy 19,2023

Dr. Jacqueline White
Central Penn Welding & Iron Works-MBE
650 Division Street

Harrisburg, Dauphin Co., PA 17105

REBID: PA State Police Academy & BESO-

Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PROJECT

PHONE
EMAIL:

(717) 972-87 6s
bkj@cpwironworks.com

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and

training tank, indoor firing range, pump house, and new headquarters for the Bureau of

EmergEncy and Special Op"eratio=ns (ggSOl. The existing Academy will remain operational

through the construction of the main buildings. The contract duration is I,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT OUR OFFICE: Monday, August 7,2023 at 12:00 noon

please quote all plumbing welding for the above referenced project in accordance with the plans and-specifications'

If not submitting a profiosat, please complete Sections r ana 2 andsign the attached Unavailability Certilicate

as requested by DGS and email to cmilanak@jrrinc'com'

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

https://i rrinc.box.co ln3Otbmo3 ob8v4oib9f4 i?sortColumn name&sortDi on=asc

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday offrce hours of

8:00 a.m. to 4:00 p.11. ut our office located at: Jay R. Reynolds, Inc., I Brooks Avenue, Willow Street, PA 17584'

Ifyou have any questions, please do not hesitate to contact our office at(717) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC

lds

I
Wa
Executive Vice President

WRR/cm

cc: 942 Bid Folder

/A,"

R:\Contract Administration\BID WORK\Preparation\SDB\Merge Letters\Welding-Phase 5 Core Bldgs'docx



:*M E.ffidTAflfl.ED
2 -to -)JJAY R.

LDS, INC. MECIIANICAL CONTRACTORS

I BROOKS AVFI.'P.0. BOX 32(r'\Vll't OW S'l RI':F;| PA I 75114-0126 ' PHONFI (717) 4(t4-2155 ' FAX (717) 164-27'94 WLIBSI'l'F.: www.j rri nc.com

QUOTE REQUEST FOR PLUMBII\G WELDING

July 19,2023

Kathy Spicer
Spicer Welding & Fabrication - WBE

1593 S. Eagle ValleY Rd

Julian, Centre Co., PA 16823

PROJECT REBID: PA State Police Academy & BESO-

Modernization
175 E. HersheYPark Drive
Hershey, Dauphin Co., PA
DGS C-021t-bOOS.g Phase 5 Revised Rebid

Plumbing/Fire Protection Construction

PHONE
EMAIL:

(8r4) 3ss-7046
sp icerweldi nginc@Y ahoo. co m

BRIEF DESCRIpTION: phase 5 of the project encompasses construction of new facilities on a 146 acre site' This

includes office and academic areas, auditorium, kitchen and cafeteria, dormitories' gyms and-

training tank, indoor firing range' p,,mp ho,,se, an{ new headquarters for the Bureau of

Emergency una Sf""iut Op"erutiJts (gedOl. The existing Academy will remain operational

through the construction of the main buildings. The contract duration ts 1,642 calendar days'

PROJECT BID DATE: Tuesday, August 8,2023 at 2:00 p'm'

QUOTE DUE AT oUR oFFICE: Monday, August 7,2023 at 12:00 noon

please quote all plumbing welding for the above referenced project in accordance with the plans and specifications'

If not submitting a proposal, please 
"o-pi_"t" 

S""iio"r r una 2 andsign the attached unavailability certificate

as requested by OCS and email to cmilanak@,irrinc'com'

Bid documents are availabie at e-Builder.net or you may use the link below for our Box file-sharing site:

lu & ctio
rn

In addition, a hard copy of the bid documents can also be viewed without charge during the' weekday offrce hours of

8:00 a.m. to 4:00 p.rrr-Lt our office located ai: Jay R. Reynolds, Inc', I Brooki Avenue' Willow Street' PA 17584'

If you have any questions, please do not hesitate to contact our office at ('717) 464-2755'

Respectfully,
JAY R. REYNOLDS, INC

-^/A^^(q
Executive Vice President

WRR/cm

cc'. 942 Bid Folder

R:\Contracr Administration\BID WORK\Preparation\SDB\Merge Letters\welding-Phase 5 Core Bldgs docx
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