

APPENDIX C

COMPANY PROFILE

1. General Information

Company Name: I.B. Abel, Inc.

Street Address: 2745 Black Bridge Road

PO Box / Rural Route: _____

City: York

State: Pennsylvania

Postal Code: 17406

County: United States

Telephone: (717) 845-1639 Fax: (717) 843-5614

Website: www.ib-abel.com

Number of Years as a Contractor: 106 Years

2. Is the Company Office Administering the Contract within the Region Boundary?

☒ Yes ☐ Other

Street Address: 2745 Black Bridge Road

PO Box / Rural Route: _____

City: York

State: Pennsylvania

3. Number of Years the Company Office Administering the Contract Above Has Been Staffed and Operational: 106 Years

4. Does the Company Have Experience Working with the Commonwealth: ☒ Yes ☐ No

If yes, # of Years Experience with the Commonwealth: 106 Years

5. Does the Company Have Experience with Job Order Contracting: ☒ Yes ☐ No

If yes, # of Years Experience with Job Order Contracting: 15 Years

6. Attach an Additional Sheet(s) Describing the Firm and Its Services. Is the Additional Information Attached? ☒ Yes ☐ No

7. Attach a Letter from the Proposer's Insurance Carrier, on the Insurance Company's Letterhead, Stating the Proposer's Experience Modification Rate (EMR) for the Past Three Calendar Years. Is the EMR Letter Attached? ☒ Yes ☐ No

8. Description of the Work the Proponent Intends to Self-Perform: (Attach an additional sheet as necessary)

Electrical

9. Description of the Work the Proponent Intends to Subcontract: (Attach an additional sheet as necessary)

Engineering, Design, Selective Electrical

10. Under what other or former names has your organization operated?

I.B. Abel - Son



March 4th, 2019

Subject: PA Experience Modification Factor for I.B. Abel, Inc.

To Whom It May Concern:

At the request of I.B. Abel, we are pleased to inform you of their
PA Experience Modification Factors:


	Effective Date:	Exp Mod:
Nicole Morse Zurich-American Insurance Group	04/01/2019:	0.606
Alternative Solutions Group Captives 1299 Zurich Way 10 th Floor – North Bar Schaumburg, IL 60196-1056 Telephone: 847-413-5198	04/01/2018:	0.624
	04/01/2017:	0.671

Nicole.Morse
@zurichna.com

Please advise should you have additional questions or concerns.

Sincerely,

Nicole Morse





Electrical Communication Utilities / Engineering Construction Services





OUR STRONG LEGACY

The secret to our lasting legacy is derived from the pride and responsibility that is passed from generation to generation, from employee to employee. It is a tribute to the health of the company and our employees' confidence in future success.



Our history shapes our values and traditions, and we owe a great debt to those who came before us. With a strong legacy of more than 100 years of service, I.B. Abel shares in the celebration of generations past and the promise of a bright future.

I.B. ABEL

OUR MISSION & VISION

I.B. Abel, Inc. has built strong, lasting relationships with its customers upon a foundation of safety and transparency. Our commitment to safety and quality has allowed us to maintain a consistent customer base for more than 100 years.



Responsibility

- We are responsible for each other.
- We are accountable for each other's wellbeing and success.



Results Driven

- We are results oriented.
- Work smarter - not harder and longer.
- Get stuff done.



Integrity

- We act with integrity.
- We do what we said we would do, when we said we would do it.
- We do the right thing even when no one is looking.



Ownership


- We take ownership of issues and problems.
- If we see an issue or problem we address it or elevate it to someone who can.
- If we have a problem – we own it – we don't make excuses or blame someone else, even when faced with adversity or difficult situations.



Professionalism

- We are professional.
- We are reliable, competent, ethical, organized, accountable, poised and positive.


CORE SERVICE REGIONS





APPROACH

SQP (project delivery)
and HuP program



Our Services

Full-Service Solutions





Transmission Services

Vestibulum at commodo metus, suscipit rutrum est.

Lorem ipsum dolor sit amet, consectetur adipiscing elit. Mauris id ornare enim. Quisque suscipit lacus vel metus bibendum, sit amet hendrerit metus bibendum. Vivamus a volutpat elit, vitae vehicula ex.

- PPL Maintenance COC
- PPL COC
- National Grid COC
- BGE COC
- PECO COC

Distribution Services

Vestibulum at commodo metus, suscipit rutrum est.

Lorem ipsum dolor sit amet, consectetur adipiscing elit. Mauris id ornare enim. Quisque suscipit lacus vel metus bibendum, sit amet hendrerit metus bibendum. Vivamus a volutpat elit, vitae vehicula ex.

- WEEVE
- PPL COC
- Eversource COC





Substation Services

Providing all services in this market for electric utility, government and private sector clients.

The division is constantly adding great talent for depth and methodical growth throughout the Mid-Atlantic and New England regions. By following our core values, we have created a culture that drives behaviors which result in successful projects for both I.B. Abel and our customers.

- ACE COC
- BGE COC
- PPL TWACS

Wireless & Fiber Splicing

Vestibulum at commodo metus, suscipit rutrum est.

Lorem ipsum dolor sit amet, consectetur adipiscing elit. Mauris id ornare enim. Quisque suscipit lacus vel metus bibendum, sit amet hendrerit metus bibendum. Vivamus a volutpat elit, vitae vehicula ex.

- PPL COC
- PECO
- National Grid
- AT&T, Verizon, Sprint
- Jacobs, Crown Castle
- PA Turnpike





Commercial / Legacy Business

Vestibulum at commodo metus, suscipit rutrum est.

Lorem ipsum dolor sit amet, consectetur adipiscing elit. Mauris id ornare enim. Quisque suscipit lacus vel metus bibendum, sit amet hendrerit metus bibendum. Vivamus a volutpat elit, vitae vehicula ex.

- Security
- Fire alarm
- A/V
- Structured Cabling
- Facility maintenance
- Electrical Engineering

EXECUTIVE TEAM



PATRICK A. KINSLEY

CEO / President

Patrick Kinsley has served as President of I.B. Abel. since 2008. He has been a licensed Professional Engineer since 1988, and is currently licensed in Pennsylvania and Maryland. Pat brings more than 30 years of diversified experience in the construction and design field to I.B. Abel. He began his career working as a laborer for the family's construction business while in high school. Pat has served in a gamut of positions including equipment operator, truck driver, mechanic, foreman, superintendent, project manager, estimator, inspector, surveyor, engineer, vice president, and owner's representative on a broad range of construction projects. He earned a degree in engineering from Villanova University.



ROBERT L. ZILLWEGER

Chief Operating Officer

Rob Zillweger currently serves as I.B. Abel's Chief Operating Officer. Robert has experience as an IBEW Journeyman Lineman with completion certificates from the Federal Department of Labor, Pennsylvania Department of Labor, and the International Brotherhood of Electrical Workers. Robert has been with IB Abel since 2010, last serving as the Director of Safety & Quality. He is an active partner representing I.B. Abel in the statewide Keystone Utilities Partnership and also served as the point of contact to process funding for Statewide Crane Operator Training for eligible participants. Robert is a Certified Utility Safety Professional (CUSP).



DENNIS L. GEIGER, JR.

Vice President, Business Development

Dennis Geiger has been with I.B. Abel since 1990, and currently serves as Vice President, Business Development. He previously held the position of Vice President, Electrical Services for 12 years overseeing our commercial, industrial and substation work. He holds an Associate of Applied Science Degree from the Pennsylvania College of Technology and has completed a five-year electrical apprenticeship program with I.B. Abel. Dennis has hands-on experience in the HVAC and electrical fields, in addition to a background in electrical estimating and project management.

**JEFFREY L. ZARFOSS, CPA**

Chief Financial Officer

Jeffrey Zarfoss has been with I.B. Abel since 2009 as the Chief Financial Officer. Jeff spent his first 11 years performing audit and tax services at a regional public accounting firm, where he held the position of Senior Manager. He is also a Certified Public Accountant with more than 17 years of financial experience in the construction field. Jeff earned a Bachelor's of Science and Business Administration in Accounting from Shippensburg University.

**DEBORAH M. GINGRICH**

Vice President, Human Resources

Deborah Gingrich joined I.B. Abel in June 2015, and has risen to the challenge of building the human resources department, as well as administrative support services for the company. Deb attended Towson State University, and brings more than 30 years of HR experience to I.B. Abel. She has worked for prominent local and internationally owned companies throughout her career and has been recognized by her business peers, as well as community service partners.

**JAMES R. TREBILCOCK**

Vice President, Communication Division

James Trebilcock has been with I.B. Abel since 1990, and has served as Vice President of the Communications Division since 2006. His experience is well-rounded having served in the positions of Estimator, Project Manager, and Division Manager. Jim completed the I.B. Abel five-year electrical apprenticeship program, various trainings through BICSI (Building Industry Consulting Services International), and earned his RCDD (Registered Communication Distribution Designer) Certification in 2000. He has a background in communication and electrical construction with experience working in the field since 1988.



JASON P. MOTTER

Vice President, Utility Services

Jason Motter currently serves as I.B. Abel's Vice President of Utility Services. Jason has experience as an IBEW Journeyman Lineman from Local Union 126. He has been with I.B. Abel since 2010 and has worked as a foreman, estimator, project manager, manager of project management, WEEVE manager, distribution operations manager and regional director. Jason has worked in the outside electrical construction field since 2005.



RYAN JONES

Vice President, Substation Services

Ryan Jones joined I.B. Abel in 2017 and currently serves as Vice President, Substation Services. Ryan has worked in the electric utility industry since 2003. He has wide range of experience in the design, construction, operation, and maintenance of electrical systems. Ryan earned an electrical engineering degree from Villanova University.



Office Locations & Contact Info:

(888)-9IB-ABEL

WWW.IB-ABEL.COM

York Office:

2745 Black Bridge Road

York, PA 17406

Phone: (717) 845-1639

Fax: (717) 843-5614



CEO/President: Patrick A. Kinsley

Chief Operating Officer: Robert L. Zillweger

Vice President, Business Development: Dennis L Geiger

Vice President, Electrical Services: Waylon Boyer

Vice President, Communications Services: James R. Trebilcock

Vice President, Utility Services: Jason P. Motter

Vice President, Substation Services: Ryan Jones

Chief Financial Officer: Jeffrey L. Zarfoss

Vice President, Human Resources: Deborah M. Gingrich

Norristown Office:

2068 West Main St

Norristown, PA 19403

Phone: (888) 942-2235

Fax: (484)533-3955

Regional Manager- East: Victor J. Pajan III





Frederick Office:

5112 Pegasus Court, Suite F

Frederick, MD 21704

Phone: (888) 942-2235

Fax: 717-843-5614

Regional Manager- South: Troy L. Markle



Macungie Office:

3130 Route 100

Macungie, PA 18062

Phone: (888) 942-2235

Fax: (717) 843-5614



Connecticut Office:

25 Roode Road

Plainfield, CT 06374

Phone: (888) 942-2235

Fax: (717) 843-5614





Ops Center Locations

York Ops Center

2745 Black Bridge
Road
York, PA 17406

Muncy Ops Center

70 Logan Drive
Muncy, PA 17756

Macungie Ops Center

3130 Route 100
Macungie, PA 18062

Norristown Ops Center

2068 West Main St
Norristown, PA 19403

Plainfield Ops Center

25 Roode Road
Plainfield, CT 06374

Yard Locations

Lancaster Yard

2316 Norman Road
Lancaster, PA 17601

Lewisburg Yard

274 Zeigler Road
Lewisburg, PA 17837

Linden Yard

4147 N. Rt 220
Linden, PA 17744

Mechanicsburg Yard

12 Long Lane
Mechanicsburg, PA 17055

Olyphant Yard

1504 E. Lackawanna Ave
Olyphant, PA 18447

Sugarloaf Yard

50 Slusser Lane
Sugarloaf, PA 18249

Tolland Yard

43 Lower Butcher Road
Ellington, CT 06029



March 8, 2018

Subject: PA Experience Modification Factor for I.B. Abel, Inc.

To Whom It May Concern:

At the request of I.B. Abel, we are pleased to inform you of their
PA Experience Modification Factors:

Nicole Morse Zurich-American Insurance Group	Effective Date:	Exp Mod:
	04/01/2018	0.624
Alternative Solutions Group Captives 1299 Zurich Way 8 th Floor – North Bar Schaumburg, IL 60196-1056 Telephone: 847-413-5198	04/01/2017	0.671
	04/01/2016	0.683

Nicole.Morse@zurichna.com

Please advise should you have additional questions or concerns.

Sincerely,

Nicole Morse



March 4th, 2019

Subject: PA Experience Modification Factor for I.B. Abel, Inc.

To Whom It May Concern:

At the request of I.B. Abel, we are pleased to inform you of their
PA Experience Modification Factors:

Nicole Morse Zurich-American Insurance Group Alternative Solutions Group Captives 1299 Zurich Way 10 th Floor – North Bar Schaumburg, IL 60196-1056 Telephone: 847-413-5198 Nicole.Morse @zurichna.com	Effective Date:	Exp Mod:
	04/01/2019:	0.606
	04/01/2018:	0.624
	04/01/2017:	0.671

Please advise should you have additional questions or concerns.

Sincerely,

A handwritten signature in blue ink, appearing to read 'Nicole Morse', is placed over a faint, light blue rectangular background.

Nicole Morse

APPENDIX D COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS EQUAL TO OR LESS THAN \$50,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.
2) Agency/Client Name: Department of Human Services
3) Project Name: Loysville Youth Center Bathroom & Shower Renovation
4) Project Number: CR-DHS-001-EL.2 5) Project Value: \$36,586.29
6) Project Address: 10 Opportunity Drive 7) County: Perry County
Loysville, Pennsylvania.

8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No

9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor

10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania ☐ Other: _____

11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest

12) Project Includes the Following Elements:

☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing

13) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?

☒ Yes ☐ No

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Justin Shull Title Physical Plant Director

Telephone: _____ Email Address: _____

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)

None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

Loysville Youth Development Center
Bathroom Renovation

ELECTRICAL SCOPE OF WORK

DRAWING

3/18/2018

DISTRIBUTION

- Exclude new breakers or any other item to do with the service.

GENERAL POWER

- Furnish and install 2 GFI'S in bathroom.
- Relocate existing hand dryer and circuitry.

LIGHTING

- Furnish and install (8) 2 x 2 surface mounted led fixtures.
- Furnish and install (3) led recess fixtures in shower.
- Furnish and install (3) motion sensors to operate 2 x 2 and recess fixtures.
- Furnish and install timer switch to operate exhaust fan.
- Hallway lights are to remain.
- Furnish and install power pack for low voltage light sensors.
- Use existing circuitry for all lights and exhaust fan.

HVAC EQUIPMENT

- Furnish and install wiring to exhaust fan and controls to operate it.
- Exclude all controls and disconnects.

FIRE ALARM SYSTEM

- Disconnect and relocate if necessary.
- Exclude new devices and programming.

DEMO

- Existing fixtures and wiring in bathroom and bedroom.

CAMERAS

- Take down existing cameras and put them in a safe place during construction.
- Reinstall cameras once construction is done.

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Onsite supervision.
- Bond.
- Coordination with other trades.
- Commissioning and testing.

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM



EXCLUSIONS

- Any new fire alarm devices and programming.
- Any more work than what's in the scope due to not having approved electrical drawings.
- New breakers or any other item to do with the service.
- New cameras.
- FA System voice evacuation.
- Control circuitry for HVAC.
- Concrete patching of saw cut floor.
- All utility company fees.
- All premium time.
- All ATC wiring, regardless of voltage.
- Rock excavation.
- Security System.
- Terminations to security equipment.
- Conduit for low voltage plenum rated cable for lighting controls.
- Technology Infrastructure cabling, terminations and equipment.
- AV System.
- Building permit.
- Electrical Inspection.
- Fire alarm printer.
- Copper CAT6 Patch Cords.
- All electronic devices.

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

APPENDIX D COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS EQUAL TO OR LESS THAN \$50,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) Agency/Client Name: Department of Corrections

3) Project Name: SCI Huntington - CNG System Electrical

4) Project Number: CR-DOC-069-EL 5) Project Value: \$38,014.84

6) Project Address: 1100 Pike Street 7) County: Huntington County

Huntington, Pennsylvania

8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No

9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor

10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania ☐ Other: _____

11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest

12) Project Includes the Following Elements:

☒ General Construction ☐ HVAC ☒ Electrical ☒ Plumbing

13) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?

☒ Yes ☐ No

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Kevin Gibson Title Chief Facilities Management

Telephone: _____ Email Address: _____

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)

None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

**SCI HUNTINGDON
CNG GAS PROJECT PHASE 1**

ELECTRICAL SCOPE OF WORK

ELECTRICAL PRINT

10/5/2018

DISTRIBUTION

- Furnish and install 2 Pole 100A breaker into existing panel.
- Furnish and install 2 Pole 20A breaker into existing panel for new light poles.
- Furnish and install 100A - 208V NEMA 3R disconnect.
- Furnish and install conduit and wire to feed 100A disconnect and new lighting.
- Furnish and install (2) points of grounding for the fence.
- Exclude any connections beyond the 100A disconnects.
- Exclude Excavation.

LIGHTING

- Furnish and install (5) led pole lights and poles.
- Furnish and install conduit and wire to feed the new lighting.
- Exclude excavation and concrete for pole bases.

GENERAL POWER

- Furnish and install (5) GFI'S and boxes on light poles.
- Furnish and install conduit and wire to feed (5) GFI'S

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Onsite supervision.
- Bond.
- Coordination with other trades.
- Commissioning and testing.

EXCLUSIONS

- All utility company fees.
- Connections beyond the 100A disconnects and gas stations.
- Excavation.
- Concrete pole bases.
- Low voltage cabling of any kind.
- All premium time.
- Security System.
- Building permit.
- Electrical Inspection.
- All electronic devices.

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM



GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

APPENDIX D COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS EQUAL TO OR LESS THAN \$50,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.
2) Agency/Client Name: Department of Human Services
3) Project Name: South Mountain Secure Treatment Unit
4) Project Number: CR-DHS-002-EL.2 5) Project Value: \$32,217.07
6) Project Address: 10058 S. Mountain Road 7) County: Franklin County
South Mountain, Pennsylvania

8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No

9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor

10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania ☐ Other: _____

11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest

12) Project Includes the Following Elements:

☒ General Construction ☐ HVAC ☒ Electrical ☒ Plumbing

13) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?

☒ Yes ☐ No

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Justin Shull Title Physical Plant Director

Telephone: _____ Email Address: _____

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)

None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

SOUTH MOUNTAIN SECURE TREATMENT MODULAR KITCHEN

ELECTRICAL SCOPE OF WORK

DISTURBUTION

- Furnish and install 2 sets of 2" PVC and copper conductors from MPD underground to owner supplied transformers.
- Furnish and install 2 sets of 2/1/2" PVC and copper conductors from owner supplied transformers to the modular kitchen panels.
- Tie on to owner provided breakers in the MDP to feed the kitchen panels.
- Furnish and install disconnects and power for lift pump.

GENERAL POWER

- Furnish and install conduit and wiring for future freezer and refrigerator disconnects fed from panel 2.
- Furnish and install conduit and wiring for evaporators fed from panel 2
- Furnish and install conduit and wiring to feed plumber supplied control box.
- Exclude any wiring or hookups of any kind in the modular kitchen.

EXCAVATION

- Furnish and install trenching from electrical room to modular kitchen.
- Furnish and install proper fill and tamping for electrical trench.
- Exclude concrete for trenching.
- All trenching will be done by hand do to all the utilities on site.

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Onsite supervision.
- Bond.
- Coordination with other trades.
- Commissioning and testing.

EXCLUSIONS

- All utility company fees.
- Low voltage wiring of any kind.
- Concrete for trenching.
- Wiring and hookups in the modular kitchen.
- All premium time.
- Building permit.
- Electrical Inspection.

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.
- This proposal is valid for (30) days.

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM



- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

APPENDIX D COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS EQUAL TO OR LESS THAN \$50,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.
2) Agency/Client Name: Department of Corrections
3) Project Name: SCI Huntington - Freezer Upgrade Electrical
4) Project Number: CR-DOC-076-EL 5) Project Value: \$10,399.93
6) Project Address: 1100 Pike Street 7) County: Huntington County
Huntington, Pennsylvania

8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No

9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor

10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania ☐ Other: _____

11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest

12) Project Includes the Following Elements:

☒ General Construction ☒ HVAC ☒ Electrical ☒ Plumbing

13) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?

☒ Yes ☐ No

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Kevin Gibson Title Chief Facilities Management

Telephone: _____ Email Address: _____

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)

None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

SCI HUNTINGDON COOLER PROJECT

ELECTRICAL SCOPE OF WORK

DISTRIBUTION

- Furnish and install 3 Pole 80A breaker in an existing panel.
- Furnish and install 3 Pole 40A breaker into existing panel.
- Furnish and install (2) 240V 3phase disconnects, (1) 60A and (1) 100A
- Exclude new panels.

COOLER POWER

- Furnish and install conduit from existing panel to the new location for 2 condensers.
- Furnish and install conduit and wire for new fan units in coolers.
- Exclude excavation and concrete for pole bases.

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Onsite supervision.
- Bond.
- Coordination with other trades.
- Commissioning and testing.

EXCLUSIONS

- All utility company fees.
- Panels.
- Excavation.
- Low voltage cabling of any kind.
- All premium time.
- Security System.
- Building permit.
- Electrical Inspection.
- All electronic devices.

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM



Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

APPENDIX E

COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN \$50,000 AND \$150,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) Agency/Client Name: Department of Military & Veterans Affairs

3) Project Name: State College RC Building Modifications

4) Project Number: CR-DMVA-039 5) Project Value: \$126,898.69

6) Project Address: 1774 Minuteman Lane 7) County: Centre County

State College, Pennsylvania

8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No

9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor

10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania: ☐ Other: _____

11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest

12) Project Includes the Following Elements:

☒ General Construction ☒ HVAC ☒ Electrical ☒ Plumbing

13:) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?

☒ Yes ☐ No

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Keith McClain Title DMVA Electrical Engineer

Telephone: _____ Email Address: _____

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)

None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

April 6, 2018

State College DMVA
IT Room upgrade

SCOPE OF WORK

DISTRIBUTION

- Provide and install (1) new breaker in existing panel.
- Provide and install (1) 30KVA transformer.
- Provide and install Panel SR.
- Provide and install Service rated ATS.
- Relocate existing feed from CT cabinet to new ATS.
- Provide and install new conduit and circuitry to MDP.
- Provide and install new 125KW generator on existing pad.
- Provide and install conduit and circuitry to HVAC equipment.
- Provide and install lights per plans.
- Provide and install receptacles per plans.
- Provide and install door security per plans.
- Provide and install fire per plans. (BUDGETARY)

INCLUSIONS

- Record documents.
- Pennsylvania sales and use tax, if applicable.
- Storage trailers as required.
- Set of operation and maintenance manuals.
- Bond.

EXCLUSIONS

- Control circuitry for mechanical equipment.
- All utility company fees.
- All premium time.
- All ATC wiring, regardless of voltage.
- Rock excavation.
- Security System.
- Paging system.
- Building permit.
- All temporary power and lighting.
- Electrical inspection, provided by owner.

EFFECT ON SCHEDULE

- We will need to have a Main Switch Gear outage.



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

James Strausbaugh
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM

APPENDIX E

COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN \$50,000 AND \$150,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) Agency/Client Name: PA Department of Transportation

3) Project Name: Real ID Upgrades FM 7205

4) Project Number: CR-DOT-020 5) Project Value: \$61,743.50

6) Project Address: 812 West College Ave. 7) County: Centre County

Bellefonte, Pennsylvania

8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No

9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor

10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania: ☐ Other: _____

11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest

12) Project Includes the Following Elements:

☒ General Construction ☒ HVAC ☒ Electrical ☒ Plumbing

13:) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?

☒ Yes ☐ No

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Fred Hechler, FMP Title Facilities Administrator

Telephone: _____ Email Address: _____

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)

None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

April 23, 2018

**RE: Rockview Driver's License Center Real ID Upgrades
Bellefonte, PA
ELECTRICAL PROPOSAL NUMBER 1
IB ABEL, INC. BID NO. 106100**

DOCUMENTS UTILIZED IN PREPARATION

- Electrical Drawings dated 3/13/2018

SCOPE OF WORK

- Relocate (2) existing 2'x4' fixtures in new photo area
- Disconnect/ relocate devices on walls in storage room
- Provide and install (1) glass break sensor in hearing room
- Provide and install (3) new indoor cameras in storage room 102, office 112 and new photo
- Provide and install (4) exterior cameras on each corner of the building
- Provide and install (4) key pads and door strikes at foyer, vest., storage and new photo
- Disconnect and remove (2) exit signs
- Provide and install (2) exit signs in new photo and waiting room
- Disconnect and remove (2) remote heads
- Provide and install (2) dual remote heads outside vest. and foyer doors
- Disconnect and remove (2) exterior light fixtures outside vest. and foyer doors
- Provide and install (2) exterior light fixtures outside vest. and foyer doors
- Provide and install (4) wall pack fixtures
- Provide and install (1) flood light fixture for flag pole
- Provide and install (3) 20A duplex receptacles on new photo wall
- Provide and install (3) security buttons in new photo area
- Provide and install (1) swipe pad at applications room door
- Disconnect and remove (2) pole mounted lights. Poles to remain
- Provide and install (2) pole mounted lights

PAYMENT SCHEDULE

- Submittals and Material Procurement 25%
- Mobilization and Demolition of existing equipment 50%
- Install all new equipment 75%
- Punch list, Close out documents and Demobilization 100%

DURATION SCHEDULE

- Submittals 10 DAYS
- Demo and rough in 3-4 weeks depending on GC schedule
- Finale install and punch list 3-4 weeks depending on GC schedule
- Lead time on Cameras and equipment unknown till we receive a PO

INCLUSIONS

- Record documents
- Pennsylvania sales and use tax, if applicable.
- Bond

EXCLUSIONS



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

- All premium time.
- Knox box, if required.
- All temporary power and lighting.
- Rock excavation.
- Paging system.
- Building permit.
- Railroad Insurance Premium.

EFFECT ON SCHEDULE

- None

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated July 2017 will apply. Terms and Conditions are available upon request.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to contact me at 717-845-1639 or kmyers@ib-abel.com.

Sincerely,

IB Abel, Inc.

Ken Myers
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

Options: _____

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM

APPENDIX E

COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN \$50,000 AND \$150,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) Agency/Client Name: Department of Corrections

3) Project Name: SCI Huntington - Door Access Control for G Block

4) Project Number: CR-DOC-041 5) Project Value: \$81,560.46

6) Project Address: 1100 Pike Street 7) County: Huntington County

Huntington, Pennsylvania

8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No

9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor

10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania: ☐ Other: _____

11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southeast

12) Project Includes the Following Elements:

☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing

13:) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?

☒ Yes ☐ No

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Kevin Gibson Title Chief Facilities Management

Telephone: _____ Email Address: _____

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)

None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

December 11, 2017

**SCI Huntingdon
Door Access Control for G block**

SCOPE OF WORK

Door Control

- Furnish and install (2) new industrialized 27inch TouchScreens.
- Furnish and install new PAC3000 PLC Processor, PC, Power Supplies and associated I/O Cards.
- Provide spare parts to include: PAC3000 Processor, (1) PC, (1) 27inch touch screen.
- Maintenance & Operator Training included.
- Two Year Warranty included, which in return is three years total.

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Onsite supervision.
- Bond.
- Coordination with other trades.
- Commissioning and testing.

EXCLUSIONS

- All utility company fees.
- Lexan to protect system.
- Low voltage wiring of any kind.
- All premium time.
- Building permit.
- Electrical Inspection.

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM



Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____



APPENDIX E

COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN \$50,000 AND \$150,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) Agency/Client Name: Department of Corrections

3) Project Name: SCI Smithfield - Medium Voltage Switchgear

4) Project Number: CR-DOC-071-EL 5) Project Value: \$141,434.77

6) Project Address: 1120 Pike Street 7) County: Huntington County

Huntington, Pennsylvania

8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No

9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor

10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania: ☐ Other: _____

11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest

12) Project Includes the Following Elements:

☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing

13:) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?

☒ Yes ☐ No

14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Kevin Gibson Title Chief Facilities Management

Telephone: _____ Email Address: _____

15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)

None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

SCI SMITHFIELD PREVENTIVE MAINTENANCE

ELECTRICAL SCOPE OF WORK

SCOPE OF WORK

- Furnish and install (66) IR windows in medium voltage gear 9 in total and the rest into 19 transformers. We intend on installing on the low voltage side as well.
- Furnish and install (19) oil sample kits into the transformers.
- Provide the necessary cleaning and lubricating of all medium voltage gear, that includes 19 transformers, 17 tap boxes and 9 vacuum breakers.
- Provide infrared thermographic surveying for all medium voltage gear, once all the IR windows are installed.

CONTRACTOR TASK REQUIREMENTS:

SCI Smithfield requires maintenance and testing of all medium voltage switchgear and transformers serving all areas of the institution. Contractor responsibilities for maintenance and testing shall include the following:

1. All switching operations required to de-energize and reenergize electrical services, including coordination with the utility provider for any required utility isolation. A site visit will be required prior to the maintenance and testing to develop a method of procedure for switching.
2. Visually inspect, clean, exercise, tighten connections and lubricate as applicable the following scope of electrical equipment:
 - a. Main medium voltage switchgear including nine (9) medium voltage vacuum circuit breakers
 - b. Nineteen (19) pad-mounted transformers
3. Oil sampling and lab testing of nineteen (19) pad-mounted transformers, to include a hard and electronic copy of the oil analysis results.
4. Provide a hard and electronic copy report of all maintenance items on equipment including any discrepancies found. If unable to correct any discrepancies, provide a quote including labor and material for repairs within 7 days after completion of maintenance and testing.
5. Infrared thermographic surveying of all medium voltage distribution equipment to be completed prior to maintenance and testing. Provide a hard and electronic copy report of all surveyed equipment and images of any discrepancies found. The report must be submitted at least one week prior to the maintenance and testing to allow time for coordination of any required repairs.

REPAIR SHALL INCLUDE ALL WORK OR MATERIALS TO MEET THE FOLLOWING:

Compliance with applicable portions of the NFPA 70B, NFPA 70E and ANSI/NETA MTS 2007 and any other applicable codes and standards.

Provide test results to demonstrate compliance as required by the Institution

Contact Bill Felton CFMM2 at the facility for access and follow up site visits at (814) 643-6520

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM



The desired time-frame for this work to be completed is immediately.

PA Steel act applies to this work.

SELECTED CERTIFIED SUPPLIER MUST PROVIDE THE FOLLOWING SERVICES:

- ❖ Procurement of all materials and equipment.
- ❖ Proper disposal of all wastes and debris off-site with documentation to demonstrate compliance
- ❖ Complete installation services within a **7** working day period to include at a minimum:
 - All labor, equipment, and materials necessary for completion of work.
 - Safe work in accordance with OSHA regulations.
 - Work per Department of Corrections security protocols and procedures.
 - Applicable O&M procedures for any newly provided equipment under this scope of work.
 - Supervision of crews and subcontractors in accordance with the JOC Contract with DGS.
- ❖ Return service and inspection visit within six months of start of operation or
- ❖ Training of Institution personnel in new systems provided.
- ❖ One (1) each hard copy and CD electronic copy of testing results

INSTITUTION/DOC WILL PROVIDE THE FOLLOWING SERVICES & COMPONENTS:

- Access to work area between 7:30AM to 4:00PM Monday thru Friday, access to all available utilities and restroom facilities within the limitations of the institution.
- All applicable L&I permitting
- Design documents
- PSFEI will provide all protective relay and medium voltage vacuum circuit breaker testing

GENERAL:

1. Provision of all related hardware to accomplish proper installation is supplier's responsibility
2. DOC contract Terms and Conditions will apply on the PO

The contractor must comply with the laws set forth through the regular construction process. These laws include:

- The Public Works Employment Verification Act
- The Steel Products Procurement Act
- The Separations Act
- The Prevailing Wage Act
- Right to Know Law Clause
- Contractor Integrity Provisions
- Contractor Responsibility Provisions
- Nondiscrimination/Sexual Harassment Clause
- Offset Provision
- ADA Provision

INCLUSIONS



- Pennsylvania sales and use tax, if applicable.
- 1 - 10HR day to PM and install IR windows along with oil sample kits.
- Onsite supervision.
- Bond.
- Coordination with other trades.
- Commissioning and testing.

EXCLUSIONS

- All utility company fees.
- All premium time.
- Panels.
- Temp power.
- Generators.
- Security System.
- Camera's.
- Building permit.
- Electrical Inspection.

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

APPENDIX F COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN \$150,000 AND \$400,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

- 1) Proposer's Name: I.B. Abel, Inc.
- 2) Agency/Client Name: Department of Military & Veterans Affairs
- 3) Project Name: NCTC Card Readers
- 4) Project Number: CR-DMVA--051-EL 5) Project Value: \$178,480.32
- 6) Project Address: Fort Indiantown Gap 7) County: Annville, Pennsylvania
- 8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No
- 9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor
- 10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania ☐ Other: _____
- 11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southeast
- 12) Project Includes the Following Elements
☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing
- 13) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?
☒ Yes ☐ No
- 14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)
Reference's contact: Name Brian Shutter Title Field Construction Manager
Telephone: _____ Email Address: _____
- 15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)
None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

FORT INDIANTOWN GAP NCTC CARD READERS

ELECTRICAL SCOPE OF WORK

BUILDING 8-66

- Furnish and install conduit and wiring for (10) interior doors
- Furnish and install conduit and wire to (2) power supplies.
- Furnish and install (10) card readers for interior doors.
- Furnish and install (1) power supply.
- Furnish and install (1) Pro3200 WINPACK ACS 8 – door.
- Furnish and install 3200 4 – door IP Kit.
-

BUILDING 8-67

- Furnish and install conduit and wiring for (10) interior doors
- Furnish and install conduit and wire to (2) power supplies.
- Furnish and install (10) card readers for interior doors.
- Furnish and install (1) power supply.
- Furnish and install (1) Pro3200 WINPACK ACS 8 – door.
- Furnish and install 3200 4 – door IP Kit.

BUILDING 8-68

- Furnish and install conduit and wiring for (10) interior doors
- Furnish and install conduit and wire to (2) power supplies.
- Furnish and install (10) card readers for interior doors.
- Furnish and install (1) power supply.
- Furnish and install (1) Pro3200 WINPACK ACS 8 – door.
- Furnish and install 3200 4 – door IP Kit.

BUILDING 8-69

- Furnish and install conduit and wiring for (10) interior doors
- Furnish and install conduit and wire to (2) power supplies.
- Furnish and install (10) card readers for interior doors.
- Furnish and install (1) power supply.
- Furnish and install (1) Pro3200 WINPACK ACS 8 – door.
- Furnish and install 3200 4 – door IP Kit.

BUILDING 8-70

- Furnish and install conduit and wiring for (10) interior doors
- Furnish and install conduit and wire to (2) power supplies.
- Furnish and install (10) card readers for interior doors.
- Furnish and install (1) power supply.
- Furnish and install (1) Pro3200 WINPACK ACS 8 – door.
- Furnish and install 3200 4 – door IP Kit.

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM

**BUILDING 8-39**

- Furnish and install conduit and wiring for (2) interior doors
- Furnish and install conduit and wire to (1) power supplies.
- Furnish and install (2) card readers for interior doors.
- Furnish and install (1) power supply.
- Furnish and install (1) Pro3200 WINPACK ACS 8 – door.

BUILDING 8-47

- Furnish and install conduit and wire where necessary for video door station.
- Furnish and install (2) master audio/video black.
- Furnish and install (2) central exchange units.
- Exclude card readers.

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Onsite supervision.
- Bond.
- Storage trailers as required.
- Coordination with other trades.
- Commissioning and testing.

EXCLUSIONS

- All utility company fees.
- Any patching of walls from existing wall conditions.
- Any patching of concrete floor.
- All premium time.
- Data cables or anything to do with data.
- Security System.
- Building permit.
- Electrical Inspection.
- All electronic devices.

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.



Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

APPENDIX F COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN \$150,000 AND \$400,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

- 1) Proposer's Name: I.B. Abel, Inc.
- 2) Agency/Client Name: Department of Corrections
- 3) Project Name: SCI Rockview - Electrical Service Feeder
- 4) Project Number: CR-DOC-037-EL 5) Project Value: \$175,235.98
- 6) Project Address: 1 Rockview Place 7) County: Centre County
Bellefonte, Pennsylvania
- 8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No
- 9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor
- 10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania ☐ Other: _____
- 11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest
- 12) Project Includes the Following Elements
☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing
- 13) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?
☒ Yes ☐ No
- 14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)
Reference's contact: Name Kevin Gibson Title Chief Facilities Management
Telephone: _____ Email Address: _____
- 15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)
None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

PHASE 1 TESTING

ELECTRICAL

SCOPE OF WORK

TESTING

- 3RD party testing to see where fault is on 2B.

DISTURBUTION

- Furnish and install a new loadbreak if the 3rd party testing determines that's what is at fault.
- Furnish and install protection on the feed 2A in manhole 15.
- Furnish and install the proper safety gear to get in and out of manhole 15.
- All work to be done with power turned off.

RENTED GENERATOR

- Furnish and install (3) generators and (3) transformers.
- Furnish and install wiring to go from generators and transformer to back feed main power.
- Furnish and install (3) gas tanks that are going to be filled by Cleveland brothers.

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Onsite supervision.
- Bond.
- Coordination with other trades.
- Commissioning and testing.
- Communications construction management

EXCLUSIONS

- All utility company fees.
- Owner to do all the necessary switching as need.
- All premium time.
- Building permit.
- Electrical Inspection.

EFFECT ON SCHEDULE

- The potential of the unknown while de-energizing then re-energizing the medium voltage.

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM



Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

APPENDIX F COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN \$150,000 AND \$400,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

- 1) Proposer's Name: I.B. Abel, Inc.
- 2) Agency/Client Name: Department of Corrections
- 3) Project Name: SCI Rockview - Emergency Electrical Repair
- 4) Project Number: CR-DOC-074-EL 5) Project Value: \$207,006.14
- 6) Project Address: 1 Rockview Place 7) County: Centre County
Bellefonte, Pennsylvania
- 8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No
- 9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor
- 10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania ☐ Other: _____
- 11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest
- 12) Project Includes the Following Elements
☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing
- 13) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?
☒ Yes ☐ No
- 14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)
Reference's contact: Name Kevin Gibson Title Chief Facilities Management
Telephone: _____ Email Address: _____
- 15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)
None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

October 2, 2018

**RE: SCI Rockview MV Terminations
Bellefonte, PA
ELECTRICAL PROPOSAL NUMBER 1
IB ABEL, INC. BID NO. 107831**

DOCUMENTS UTILIZED IN PREPARATION

- DOC scope of work

SCOPE OF WORK

- Change terminations and arrestors for (24) MV switches (9 terminations and 6 arrestors per switch)
- Provide cleaning and maintenance for (24) MV switches
- Provide temporary power for boiler house, treatment building, main cell block A & D, kitchen, and dining hall.

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Prevailing wage rates

EXCLUSIONS

- All premium time.
- Temporary power for tower 1, tower 5, and rotunda
- Replacement of forestry line switch
- 15KV cable replacement due to shorten cable lengths when changing terminations and cable failures

EFFECT ON SCHEDULE

- None

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated July 2017 will apply. Terms and Conditions are available upon request.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

Should you have any questions, or require any additional information, please feel free to contact me at 717-845-1639 or kmyers@ib-abel.com.

Sincerely,

IB Abel, Inc.

Ken Myers

Approved by: _____

Signature: _____

Date: _____

APPENDIX F COMPARABLE CONSTRUCTION EXPERIENCE

PROJECTS BETWEEN \$150,000 AND \$400,000

Submit a Separate Form for Each Project. Maximum of (4) Projects in Each Dollar Range Will be Evaluated

- 1) Proposer's Name: I.B. Abel, Inc.
- 2) Agency/Client Name: Department of Corrections
- 3) Project Name: SCI Smithfield - SMI Door Controls
- 4) Project Number: CR-DOC-037-EL 5) Project Value: \$166,505.48
- 6) Project Address: 1120 Pike Street 7) County: Huntington County
Huntington, Pennsylvania
- 8) Achieved or Anticipated Final Acceptance after January 1, 2016 ☒ Yes ☐ No
- 9) Company Role: ☐ Sub JOC Contractor ☒ Prime JOC Contractor ☐ Multi-Prime JOC Contractor
- 10) Agency: ☒ The Commonwealth ☐ Public Agency Within Pennsylvania ☐ Other: _____
- 11) Location: ☐ Within the Region Being Proposed ☒ Other: Central Southwest
- 12) Project Includes the Following Elements
☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing
- 13) Attach an Additional Sheet(s) Describing the Project's Scope of Work. Is the Additional Information Attached?
☒ Yes ☐ No
- 14) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)
Reference's contact: Name Kevin Gibson Title Chief Facilities Management
Telephone: _____ Email Address: _____
- 15) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve: (Attach Additional Information As Necessary)
None



SINCE 1913

ELECTRICAL COMMUNICATIONS UTILITIES
ENGINEERING CONSTRUCTION SERVICE

September 25, 2017

RE: SCI Smithfield
Door Access Control

SCOPE OF WORK

Door Control

- Furnish and install PLC/CPU, PLC racks, Power Supply and input/output cards in cell block A – H.
- Furnish and install PLC/CPU, power supply, (3) touchscreens, input/output cards and (2) spare output/input cards per Medical, J – block and Main Control buildings.
- Furnish and install spare parts that include PLC/CPU, backplane, power supply, touchscreen and input/output cards per Medical, J – block and Main Control buildings.
- Furnish and install wiring from new touchscreens to new PLC/CPU in J – block and Medical buildings.
- Furnish and install programming and commissioning per A – H cell blocks, J – block, medical and main control buildings.
- Furnish and install off sight programming of PLC for cell blocks A-H, J – block, Medical and Control Center.

INCLUSIONS

- Pennsylvania sales and use tax, if applicable.
- Onsite supervision.
- Bond.
- Coordination with other trades.
- Commissioning and testing.
- Communications construction management

EXCLUSIONS

- All utility company fees.
- All premium time.
- Building permit.
- Electrical Inspection.

GENERAL NOTES

- All work to be performed on a straight time basis, starting at 7:00 AM to 3:30 PM Monday through Friday, excluding Holidays.
- IB Abel, Inc. standard terms and conditions dated February, 2009 will apply.
- This proposal is valid for (30) days.
- A mutually agreed upon subcontract agreement, change order or valid purchase order will be required before IB Abel, Inc. can start work.

2745 BLACK BRIDGE ROAD | YORK, PA 17406

PHONE 717.845.1639

WWW.IB-ABEL.COM



Should you have any questions, or require any additional information, please feel free to call.

Sincerely,

IB Abel, Inc.

Jason VanSickle
Estimator

Approved by: _____

Signature: _____

Date: _____

PO# _____

APPENDIX G

KEY PERSONNEL

PROJECT MANAGER

Submit a Separate Form for Each Project Manager Proposed. Maximum of (2) Project Managers Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) Project Manager's Name: Andy Long

3) # of Years with the Firm: 28 Years

4) Does the Project Manager Reside in the Region Being Proposed?

☒ Yes, Within the Region Being Proposed ☐ No, Other

5) Experience: (Check **ALL** boxes that apply)

☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing

6) # of Years Experience with Trade(s) Checked Above: 28 Years

7) Is the Project Manager being Proposed as Key Personnel on Another Job Order Contract?

☒ Yes ☐ No If Yes, Identify Which Contracts: Current DGS-JOC

Current KPN-JOC

Current PTC-JOC

8) **ATTACH RESUME** ☒ Yes

9) **Client Reference #1 for Construction:** (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Scott Cassel Title Facilities Mgr. York County

Telephone: _____ Email Address: _____

10) **Client Reference #2 for Construction:** (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Fred Hechler Title Facilities Administrator for PA Department of Transportation

Telephone: _____ Email Address: _____

Experience

I.B. Abel, Inc. York, PA

Project Manager, January 2011-present

I am responsible for all aspects of the projects I am assigned, from preconstruction meetings through the completion of the projects. This includes preparing contracts; purchasing materials; reviewing submittals, attending meetings; preparing project status reports; establishing construction schedules; coordinating scheduling of manpower, tools, equipment and deliveries; visiting job sites; and anything else necessary to complete the projects successfully and on time.

I.B. Abel, Inc. York, PA

Inside Wireman (Journeyman) December 1991-January 2011

For over 20 years I carried out all duties associated with industrial and commercial electrical work, as well as telecommunication service and repairs. For 18 months, I was project Manager and estimator for the communications department, as well as specializing in electrical and communications design to building specifications. I was a member of I.B. Abel's safety committee for 13 years and conducted safety inspections on job sites (per OSHA Standards).

WPMT Fox 43 York, PA

Master Control Operator, 1986-1991

While working at this television station I was responsible for all video and audio operations.

Education

- **5-year Apprenticeship Program** through the International Brotherhood of Electrical Workers (IBEW); affiliated with IBEW Local 229
- 1-year **Electrical Theory** through York Vo-Tech
- Leadership training classes through multiple community resources
- High School diploma, Rapid City Central High School, Rapid City, SD

Certification & Training

- Schooled and trained in Verizon Telecommunications (Pole safety)
- Aerial lift certified (scissor and boom)
- Confined space certified
- 30-hour OSHA trained
- 10-hour OSHA trained/instructor at IBEW Local 229
- 40-hour NFPA-70e trained

APPENDIX G

KEY PERSONNEL

PROJECT MANAGER

Submit a Separate Form for Each Project Manager Proposed. Maximum of (2) Project Managers Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) Project Manager's Name: Nathan Simpson

3) # of Years with the Firm: 13 Years

4) Does the Project Manager Reside in the Region Being Proposed?

☒ Yes, Within the Region Being Proposed ☐ No, Other

5) Experience: (Check ALL boxes that apply)

☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing

6) # of Years Experience with Trade(s) Checked Above: 13 Years

7) Is the Project Manager being Proposed as Key Personnel on Another Job Order Contract?

☒ Yes ☐ No If Yes, Identify Which Contracts: Current KPN-JOC

8) ATTACH RESUME ☒ Yes

9) **Client Reference #1 for Construction:** (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Eric Churilla Title General Foreman

Telephone: _____ Email Address: _____

10) **Client Reference #2 for Construction:** (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name William Merriel Title Facilities Manager

Telephone: _____ Email Address: _____



Nathan L. Simpson

Project Manager

Nate offers more than 11 years of experience in the electrical industry. As a Project Manager, Electrical Foreman, and Electrician he has developed specialized expertise in many sectors of this industry. Nate is a responsible, self-motivated individual with excellent interpersonal and problem-solving skill sets. Nate possess a continued drive for success and knowledge in both his personal life and the electrical industry.

Responsibilities include:

I.B. Abel, Inc. – York, PA – Project Manager, May 2014 - Present

- Growing and maintaining relationships with key accounts
- Customer, contractor, and engineer relationship and coordination on plan spec projects, design build projects, and continued services to key accounts.
- Creating designs, creating estimates, and providing project oversight in an effort to provide customer driven solutions to key accounts.
- Taking on leadership roles for internal projects within the company to promote growth and teamwork
- Project scope and scheduling monitoring and enforcement
- Ordering, specifying, and procurement of equipment and material for projects
- Project safety and quality assurance and control
- Providing cost versus estimate projections and analysis
- Manpower scheduling and management

I.B. Abel, Inc. – York, PA – Electrical Foreman – January 2011 to May 2014

- Customer and contractor relationships
- Onsite coordination between customer, contractor, and sub-contractors
- Job layout and planning
- Manpower scheduling and loading
- Drawing interpretation and layout

Projects led as a foreman include various customers from the industrial and commercial sectors. Projects included substation and switch gear installation, equipment power and control installations, automation power and controls installations, lighting installations, fire alarm installations, preventative maintenance programs, and engineering support projects.

Registrations/Training:

- Electrical Safety Training
- OSHA 10 Training
- NFPA 70E Training
- NECA Project Management Training
- NECA Compressed Schedule Training
- High Voltage Splicing and Termination Training
- Silica OSHA Compliance Training
- CPR and First Aid
- Microsoft Office Certification

Languages:

English – Native Language
Spanish – Elementary Proficiency
Chinese Mandarin – Basic Language Skills

I.B. Abel, Inc. – York, PA – Electrician – June 2006 to January 2011

Worked on industrial, commercial, and residential construction projects. Tasks included coordinating, print reading, job layout, conduit installation, wire installation, heavy machine and switchgear moving and installation, lighting installation, industrial power distribution installations ranging from 115kV to 120V, motor control center installation, fire alarm and security installation, solar array installations, and troubleshooting.

Project Expertise Includes:

- Kinsley Properties – Pennsylvania and Maryland (Key Accounts)
- C&S Wholesale Grocers – Pennsylvania and Maryland (Key Accounts)
- ES3 LLC – Pennsylvania (Key Accounts)
- Pratt & Whitney Amercon – Pennsylvania (Key Accounts)
- York City Sewer Authority – Pennsylvania (Key Accounts)
- West Manchester Town Center – Pennsylvania (Key Accounts)
- Perdue Soybean Crush Plant – (3.5 million plan spec project)
- Pratt & Whitney Amercon Expansion (\$3.8 million plan spec project)
- Philadelphia NSA Lighting Retrofit (\$850,000 plan spec project)
- Norfolk Southern Substation Replacement (\$1.2 million plan spec project)
- Lancaster General Hospital Medium Voltage Service Upgrade (\$500,000 design build project)
- West Manchester Town Center Renovations (\$3.1 million plan spec project)
- York Waste Water Treatment Plant Substation Replacement (\$1.2 million plan spec project)

Education:

IBEW JATC 5 Year Electrical Apprenticeship Graduate (Class of 2011)

Susquehannock High School Graduate (Class of 2006)

Memberships and Affiliations:

I.B. E. W. Local 229 York, PA 2006 – Present: Member in good standing since 2006 (card # 7075568)

2745 BLACK BRIDGE ROAD, YORK, PA 17406
PHONE 717.845.1639 | FAX 717.843.5614
WWW.IB-ABEL.COM

APPENDIX H

KEY PERSONNEL

GENERAL FIELD SUPERINTENDENT

Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) General Field Superintendent's Name: Keith Waltersdorff

3) # of Years with the Firm: 27 Years

4) Does the General Field Superintendent Reside in the Region Being Proposed?

☒ Yes, Within the Region Being Proposed ☐ No, Other

5) Experience: (Check ALL boxes that apply)

☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing

6) # of Years Experience with Trade Checked Above: 27 Years

7) # of Years Experience with the Commonwealth: 10 Years

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?

☒ Yes ☐ No If Yes, Identify Which Contracts: Current DGS-JOC

9) ATTACH RESUME ☒ Yes

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Brian Shutter Title Field Construction Mgr.

Telephone: _____ Email Address: _____

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Bobby Bowlin Title Chief Warrant Officer

Telephone: _____ Email Address: _____

APPENDIX H

KEY PERSONNEL

GENERAL FIELD SUPERINTENDENT

Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) General Field Superintendent's Name: Jeremy Frey

3) # of Years with the Firm: 13 Years

4) Does the General Field Superintendent Reside in the Region Being Proposed?

☒ Yes, Within the Region Being Proposed ☐ No, Other

5) Experience: (Check ALL boxes that apply)

☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing

6) # of Years Experience with Trade Checked Above: 13 Years

7) # of Years Experience with the Commonwealth: 2 Years

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?

☒ Yes ☐ No If Yes, Identify Which Contracts: Current DGS-JOC

Current KPN-JOC

9) ATTACH RESUME ☒ Yes

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Steve Henry Title Shop Supervisor

Telephone: _____ Email Address: _____

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Richard Diehl Title Superintendent

Telephone: _____ Email Address: _____

Jeremy Frey

I am actively seeking the role of project associate to advance my career in a new direction and help assist the company in its future ventures.

EXPERIENCE

JULY 2006 – AUGUST 2015

ELECTRICAL FOREMAN, ENGLES & FAHS INC.

I started running light industrial, commercial, and residential projects as a second-year apprentice prior to completion. I was required to manage multiple projects at the same time. I communicated daily with customers regarding changes that may have impacted projects. I never missed a deadline.

AUGUST 2015 – CURRENT

JOURNEYMAN WIREMAN, I.B. ABEL

Upon employment, I was hired on as a second foreman at PA college. After completion, I continued as a foreman on many other projects, Sun Automation, Mia Brea, Home 2 Suites, Millersville University, Dallmeyer Building, etc... Throughout, I've coordinated schedules, manpower, change orders, meetings, laid out day to day and/or week to week work, and budgets. I've worked directly with project management firms, general contractors, and owners/ reps.

EDUCATION

SEPT 2004 – MAY 2006

LOCK HAVEN UNIVERSITY

Secondary ED Biology Major

SEPT 2007- MAY 2010

PENNSYLVANIA JOURNEYMAN ELECTRICIAN, ABC KEYSTONE

Completed 4-year apprenticeship in 3 years

MAY 2019

JOURNEYMAN WIREMAN, IBEW

Completed requirements to become a journeyman.

Completed OSHA 30

SKILLS

- Interpersonal skills
- Leadership abilities

- Fast learner
- Time management
- Organized
- Blueprint reading
- Self-motivated

- Safe attitude
- Punctual
- Ability to work under pressure
- Scheduling
- Problem solving

APPENDIX H

KEY PERSONNEL

GENERAL FIELD SUPERINTENDENT

Submit a Separate Form for Each Field Superintendent Proposed. Maximum of (3) Field Superintendents Will be Evaluated

1) Proposer's Name: I.B. Abel, Inc.

2) General Field Superintendent's Name: Daniel Wolfe

3) # of Years with the Firm: 24 Years

4) Does the General Field Superintendent Reside in the Region Being Proposed?

☒ Yes, Within the Region Being Proposed ☐ No, Other

5) Experience: (Check ALL boxes that apply)

☐ General Construction ☐ HVAC ☒ Electrical ☐ Plumbing

6) # of Years Experience with Trade Checked Above: 24 Years

7) # of Years Experience with the Commonwealth: 10 Years

8) Is the General Field Superintendent being Proposed as Key Personnel on Another Job Order Contract?

☐ Yes ☐ No If Yes, Identify Which Contracts: _____

9) ATTACH RESUME ☒ Yes

10) Client Reference #1 for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Andrew Parrish Title Project Safety Coordinator

Telephone: _____ Email Address: _____

11) Client Reference #2 for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.)

Reference's contact: Name Cliff Kelley Title Project Superintendent

Telephone: _____ Email Address: _____

EMPLOYEE PROFILE

NAME:

Daniel Wolfe

YEARS OF EXPERIENCE

20

Title

Electrical General Foreman

SIGNIFICANT PROJECT

Experience

Design Build, Industrial, Commercial, High Voltage, Fire Alarm

Safety Training

Forklift Training

Confined Spaces

Boom and Aerial Work

MSHA Training

Foreman and Supervisory Training

CPR and First Aid Training

HUP-Human Performance Training

SQP- Safety, Quality, and Productivity Training

Fall Protection Training

HAZ-COM Training

NFPA 70E Training

EDUCATION

High School Diploma – West York H.S.

IBEW NJATC Apprenticeship

PROJECTS:

Carlise Sewage Treatment Plant

- Generator Installation
- Motor Control Center Upgrade

C&S Wholesalers

- One Million Square Foot Complete Electrical Renovation

Warrell Corporation

- Food Processing Lines- Electrical Installations
- Complete Fire Alarm System
- High Voltage Cable System Upgrade

Hanover Foods, (Denton Md.)

- Food Processing Lines- Electrical Installations

Pratt Whitney

- Design Build Electrical Installation

IB Abel, Inc.

1995-present



8. Staffing Plan – CENTRAL SOUTHEAST REGION

DGS A-2019-0001-JOC-CSE-K-4 (Electrical)

I.B. Abel, Inc. has many resources including manpower. Our three offices are staffed with enough safety, engineering, administration, estimating, project managing and other support personnel to perform multi-million-dollar projects. We are always recruiting and promoting within to maintain and grow a quality work force. Between the three offices we would have no problem staffing the regions with qualified personnel that you could count on to perform the projected amount of work and more.

We would start with an organizational chart to show our team and incorporate the others for the successful regions. This will give us a clear understanding of the lines of communication and define the levels of responsibility. It would be the relationship manager's job to evaluate our staff and make the necessary adjustments based on the work load.

As far as the field personnel are concerned, we are a union electrical contractor and are very used to managing the peaks and valleys associated with construction staffing for projects in various states. With that being said the field personnel would also be included in the organization chart and would be assigned to this customer when the work is available.

We recognize that having the same team is essential to maintaining quality, timely and professional service.

SDB PARTICIPATION SUBMITTAL

CHECK ONE, AND ONLY ONE, BOX. FAILURE TO SUBMIT A COMPLETED SDB PARTICIPATION SUBMITTAL WILL RESULT IN REJECTION OF YOUR BID/PROPOSAL.

☒ **I agree to meet the SDB participation goal in full.**

I have completed and am submitting with my bid or proposal an **SDB Listing**, which is required in order to be considered for award.

☐ **I am requesting a partial waiver of the SDB participation goal.**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve the total SDB participation goal for this solicitation and am requesting a partial waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal both of the following, which are required in order to be considered for award:

1. an **SDB Listing** for that portion of the SDB participation goal for which I intend to meet; AND
2. a **Good Faith Efforts Waiver Request** for any portion of the SDB participation goals that I do not intend to meet.

☐ **I am requesting a full waiver of the SDB participation goal**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve any part of the SDB participation goal for this solicitation and am requesting a full waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal a **Good Faith Efforts Waiver Request** for the complete SDB participation goal, which is required in order to be considered for award.

NOTE: SDB primes who are submitting as bidders or offerors must complete an **SDB Listing** identifying any self-performance towards the SDB participation goal.

SDB-3 SDB LISTING

SDB-3 SDB LISTING

Bidder/Offendor to complete the following:

Amount of SDB participation goal to be met through the use of SDB subcontractors, suppliers, or manufacturers: Bidders/offenders are not required to identify the specific SDB subcontractors, suppliers, or manufacturers within this SDB Listing, but must identify the total percentage (%) of work to be performed by SDB subcontractors, suppliers, or manufacturers. However, the selected bidder/offendor must submit Utilization Reports identifying the SDB subcontractors, suppliers, or manufacturers used to meet the portion of the SDB participation goal listed below. To receive credit toward meeting the SDB participation goal, the SDB subcontractor, manufacturer, or supplier must be a DGS-verified SDB as of the date the work to be completed by the SDB has commenced.

Percentage of work to be performed by SDB subcontractors, suppliers, or manufacturers:

20.2 %

If the Prime Bidder/Offendor is a DGS-verified SDB, complete the following:

SAP Vendor Number (6-digit number): _____

SDB Verification Number (located on DGS SDB verification):

Type of SDB: ☐ MBE

☐ WBE

☐ LGBTBE

☐ DOBE

Description of Work to be Performed (Statement of Work/Specification reference):

Percentage of work to be self-performed by SDB bidder/offendor: _____%

CSE REGION APPENDIX I COST SUBMISSION FORM

The Proposer shall set forth Adjustment Factors in legible figures in the respective space provided. Failure to submit all Adjustment Factors will result in the Proposal being deemed non-responsive. The JOC Contractor shall perform the Tasks required by each individual Job Order using the following Adjustment Factors:

PROPOSER: **I.B. ABEL, INC.**

	Adjustment Factor Name	Adjustment Factor Bid	X Multiplier	= Total
1.	Adjustment Factor for Normal Working Hours	<u>1.18</u>	X 0.30	= <u>.35</u>
2.	Adjustment Factor for Other Than Normal Working Hours	<u>1.24</u>	X 0.10	= <u>.12</u>
3.	Emergency	<u>1.40</u>	X 0.15	= <u>.21</u>
4.	Secured Facility	<u>1.24</u>	X 0.10	= <u>.12</u>
5.	Emergency in Secured Facility	<u>1.51</u>	X 0.15	= <u>.23</u>
6.	Adjustment Factor for Non Pre-priced Tasks	<u>1.20</u>	X 0.10	= <u>.12</u>
7.	Adjustment Factor for Design Work	<u>1.20</u>	X 0.10	= <u>.12</u>
8.	Add all the Total amounts in the right column. The Sum of these Total amounts is the Final Proposed Price.			= <u>1.27</u>