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Summary of Changes to the 2017 Edition v.2 Agreement for Professional Services 

Note:  This summary of changes is for general information only and is not meant to be a full and complete 

presentation of all changes made to the 2017 Agreement for Professional Services.  The primary intent is to 

capture in broad terms the nature and scope of the changes rather than to identify every word or editing 

change.  This document should not be relied upon as an absolute comparison that identifies each revision. 

 

SECTION  CHANGE 

General 

Document 
Further clarification of requirements and wordsmithing occurs throughout 
the text. 

Terms Changed the term “Contract” to “Agreement” throughout the text. 

Agreement 

Para. 4, Compensation and 
Costs 

Inserted new Paragraph 4.E regarding invoices and payments and 
renumbered former Paragraph 4.E to be 4.F.    

Para. 6, Small Diverse 
Business and Small 
Business Participation  

Changed the SDB and SB participation percentages in Paragraph 6 to be 
based on the Professional’s total compensation for the Project, not just 
Basic Services. 

Para. 12, Integration 
Deleted this paragraph in its entirety and renumbered subsequent 
paragraphs. 

Para. 14, Hold Harmless and 
Indemnify Clause 

Changed the paragraph title to include “and Indemnify” and replaced former 
Paragraph 14.A with new Paragraphs 14.A and B.   

Para. 18, Attendance at 
Meetings 

Added a new sentence at the end of this paragraph to indicate any visit to 
the site not required by the Department shall not be counted against the 
number of visits included in Basic Services.  

Certificate of Compliance  Deleted this certificate in its entirety.  

Exhibit A, List of Professional’s Consultants 

 No changes. 

Exhibit B, Designation and Description of Services 

Para B, Itemization of Basic 
Services 

• Revised the last sentence of Paragraph ‘a’ under the fifth bullet item of 
Paragraph B.1. to change the Professional’s responsibility in Utility and 
License Agreements to be “review and assistance” instead of “review 
and development”. 

• Added a new ninth bullet under Paragraph B.2 regarding uploading as-
bid AutoCAD files to e-Builder.    

Para. C, Itemization of 
Potential Additional Services 

Changed the reference in Paragraph C.2 from Article 16 to Paragraph 18. 

Exhibit C, Nondiscrimination and Sexual Harassment Clause 

 Entire Exhibit re-worded.    

Exhibit D, Contractor Integrity and Disclosure of Financial Interest Provisions 

 No changes.  
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Exhibit E, Contractor Responsibility Provisions 

 No changes.  

Exhibit F, Americans with Disabilities Act (ADA) Provisions 

 No changes.  

Exhibit G, Trade Practices Act Provisions 

 No changes.  

Exhibit H, Steel Products Provision 

 No changes. 

Exhibit I, Tax Liability Provision 

 No changes. 

Exhibit J, General Conditions 

Table of Contents 
The TOC has been updated where necessary by changes in the General 
Conditions.  

Article 1, Definitions 
• Added definition for “Basic Services Compensation” and deleted 

“Contract Sum”. 

• Modified the definitions of “Phased Project” and “Professional”.  

Article 2, General 
Requirements 

• Modified Paragraphs B and C under 2.1.103 clarifying which Consultant 
Agreements need to be uploaded to e-Builder.  

• Changed the number of field dispute review meetings from four to three 
in Paragraph A under Article 2.1.106. 

• Changed the number of man-hours for claim settlement conferences 
from 24 to 12 in Paragraph B under Article 2.1.106.  

• Inserted new Article 2.3.103, Small Diverse Business and Small 
Business Requirements, requiring copies of SDB and SB Consultant 
Agreements be submitted as a condition of Schematic Design approval. 

• Inserted language in Article 2.5.100 changing the development 
percentage for the Interim Construction Documents for federally funded 
DMVA projects to 65% instead of 75%.   

• Revised the language of Article 2.6.102 to allow the Professional to 
determine when to submit documents to L&I instead of having the 
Department tell the Professional when to submit.  

• Modified the language of Article 2.9.102 regarding site visits during 
construction. The phrase “for a full day, up to eight hours” has been 
deleted.   

• Clarified the timing of payment for Professional fees on change orders 
in Paragraph D under Article 2.9.107. 

• Revised in Article 2.9.115 the timing for record drawing updates from 
weekly to monthly and further defined the update and e-Builder upload 
requirements for record drawings.  

Article 4, The Professional’s 
Compensation and 
Payments 

• Added reference in Article 4.1.100 to the Prompt Payment Schedules 
found in the Commonwealth Procurements Code. 

• Clarified in Article 4.1.104 the conditions for final payment. 

Article 12, Professional and 
Consultant Relationship 

Added the requirement in Article 12.1.100 to enter into a Consultant 
Agreement with any other Consultant that is not listed on Exhibit A if it is 
deemed necessary for the proper design of the project. 
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Article 13, Small Diverse 
Business and Small 
Business Participation 

Added language at the end of Article 13.1.100 that the percentages of SDB 
and SB participation can only be changed with the written approval of the 
BDISBO. 

Article, 14, Disputes 

Modified and expanded the requirements regarding procedures related to 
disputes in the following areas of this article: 

• Clarified in Paragraph B.5 under Article 14.1.102 that the Step 1 
decision is not binding if the Professional proceeds to Step 2. 

• Added new Paragraph B.7 under Article 14.1.102. 

• Added a sentence to the end of Article 14.1.103. 

• Added language related to Claim Settlement Conferences to 
Paragraphs A.2 and E under Article 14.1.103. 

• Modified language in Paragraph E.7 under Article 14.1.103 related to 
the 120-day review period. 

• Clarified in Article 14.1.104 the requirements of Step 3 of the dispute 
resolution process. 
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