

FOR AN EXPLANATION OF BASE BIDS, SEE SECTION 01030 OF THE SPECIFICATIONS

.1 PROPOSER: Rutledge Excavating, INC

Base Bid #1:

Lump Sum Offer: four million six hundred thirty thousand Dollars and zero Cents
(Written) four hundred fifty seven

\$ 4,630,457 .00
(Figures)

Base Bid #2:

Lump Sum Offer: four million seven hundred seventy five thousand Dollars and zero Cents
(Written) five hundred ninety seven

\$ 4,775,597 .00
(Figures)



UNIT PRICE SCHEDULE

Project: Belmont Lake Dam - Belmont Lake Dam Upgrades

Project Number: DGS C-0199-0038 PHASE 1

Contract Number: DGS C-0199-0038 Phase 1.1 – General Construction

FOR AN EXPLANATION OF UNIT PRICES SEE SECTION 010250 OF THE SPECIFICATIONS AND ANY ADDENDUM THAT MODIFIES SECTION 010250

The unit prices are for adjusting the quantities of work listed below and listed and described in the Contract Documents to reflect actual installed quantities. **Only one Unit Price** is entered which will apply to both the ADD and the DEDUCT adjustment for actual quantity.

UNIT PRICE SCHEDULE				
ITEM NO.	DESCRIPTION	UNIT OF MEASUREMENT	QUANTITY IN LUMP SUM BID BASE BID 1	UNIT PRICE
1	Add/Deduct (Earthfill).	CY	750	\$ 15.00 fifteen dollars, zero cents
2	Add/Deduct (Over Excavation).	CY	750	\$ 35.00 thirty five dollars, zero cents
3	Add/Deduct (Drain Fill).	CY	500	\$ 88.00 eighty eight dollars, zero cents