

DATE: February 17, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 2

on

PROJECT NO. DGS C-0404-0034 PHASE 001

PROJECT TITLE - McKeever Environmental Center Demolition Project

PROFESSIONAL:

KCI Assoc. of Ohio
441 Wolf Ledges Pkwy
Akron, HI, 44311

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

GENERAL CHANGES – ALL CONTRACTS

Item 1 - Design Build Contractor is to work with DCNR and PHMC during the design build process to locate and erect a kiosk to reference buildings that were removed during demolition. The kiosk style and information contained within it will be determined by PHMC, who will be working in conjunction with DCNR and DGS during the project.

Item 2 - Existing water line to be repaired, that is noted on plans, is 2" in diameter.

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - N/A

DRAWING CHANGES – ALL CONTRACTS

Item 1 - Page C-2 February 2023 (attached), will replace Page C-2 from original plan package. This page now notes that the shed located outside the maintenance building is to be removed with the other debris located along the surrounding tree line at this location. The shed contains signs and miscellaneous wood used for repairs by the facility.

