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Date of Issue: December 11, 2019 
 

DEPARTMENT OF GENERAL SERVICES  
ENERGY AND RESOURCE MANAGEMENT OFFICE 

401 North Street, Harrisburg, Pennsylvania 
 

BULLETIN NO. 1 
on 

Project No. GESA 2017-2 – REQUEST FOR FINANCING FOR A GUARANTEED ENERGY 
SAVINGS  PROJECT  AT:  DEPT.  OF  CORRECTIONS,  SCI MUNCY, 

MUNCY, PENNSYLVANIA, Department of General Services, Energy & Resource 
Management, 401 North Street, Room 403, Harrisburg, Pennsylvania, 17120. 

 
QUOTE SUBMISSION DEADLINE: FRIDAY DECEMBER 13, 2019 2:00 PM  

 
QUESTIONS / CHANGES  
 

1. What is the construction period of this project? 18 months 
 

2. REPLACE 1(D) of the Installment Purchase Agreement and Payment Schedule in its entirety 
with the following: 

 
D.            In the event that the amounts in the Escrow Account are insufficient to pay the 

costs of the ECMs, the Funding Agency shall deposit additional funds into the 
Escrow Account to eliminate such insufficiency. The deposit of additional funds 
into the Escrow Account shall be documented by an amendment to the Escrow 
Agreement executed by the parties with review and approval by agency 
counsel. 

 
 
 

  
Rebecca Tomlinson, RFQ Coordinator 
Energy & Resource Management Office 
 
 
Please acknowledge receipt of this bulletin by email response to Becky Tomlinson at 
retomlinso@pa.gov  
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